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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 4700000.00 5565000.00  5910000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 5000000.00 1100000.00  4000000.00CONSTRUCTION SURVEYING

0003 0001000000-E 200 Lump Sum 10000000.00 13200000.00  12000000.00CLEARING & GRUBBING

0004 0008000000-E 200  5 ACR 4950.00 24750.00 6500.00 32500.00 6000.00  30000.00SUPP CLEARING & GRUBBING

0005 0022000000-E 225  100,000 CY  0.01 1000.00 9.00 900000.00 4.00  400000.00UNCLASSIFIED EXCAVATION

0006 0029000000-N SP  Lump Sum 40000.00 25500.00  52000.00REINF BRG APPR **********
(225+92.26 -L-)

0007 0029000000-N SP  Lump Sum 36000.00 24100.00  46000.00REINF BRG APPR **********
(35+12.05 -Y8- RPDB)

0008 0029000000-N SP  Lump Sum 100000.00 62250.00  136000.00REINF BRG APPR **********
(62+99.10 -L-)

0009 0036000000-E 225  150,000 CY  9.00 1350000.00 10.60 1590000.00 7.65  1147500.00UNDERCUT EXCAVATION

0010 0106000000-E 230  2,310,000 CY  0.01 23100.00 9.00 20790000.00 8.00  18480000.00BORROW EXCAVATION

0011 0127000000-N SP   14 EA  760.00 10640.00 1900.00 26600.00 635.00  8890.00EMBM'T SETTLEMENT GAUGE

0012 0134000000-E 240  41,460 CY  4.00 165840.00 10.25 424965.00 5.60  232176.00DRAINAGE DITCH EXCAVATION

0013 0156000000-E 250  26,400 SY  3.51 92664.00 6.10 161040.00 13.00  343200.00REMOVAL OF EXT ASPHALT PVMT

0014 0177000000-E 250  7,800 SY  2.25 17550.00 2.35 18330.00 3.90  30420.00BREAKING OF EXT ASPH PVMT

0015 0192000000-N 260  90 HR  300.00 27000.00 310.00 27900.00 265.00  23850.00PROOF ROLLING

0016 0195000000-E 265  49,000 CY  11.50 563500.00 17.50 857500.00 8.00  392000.00SELECT GRANULAR MATERIAL

0017 0196000000-E 270  42,800 SY  2.25 96300.00 2.20 94160.00 0.85  36380.00GEOTEXTILE SOIL STABILIZATION

0018 0220000000-E SP   11,750 TON 95.00 1116250.00 80.00 940000.00 75.78  890415.00ROCK EMBANKMENTS

0019 0222000000-E SP   1,930 SY  3.00 5790.00 4.28 8260.40 1.55  2991.50GEOTEXTILE ROCK EMBANK

0020 0223000000-E 275  660 SY  160.00 105600.00 94.00 62040.00 164.80  108768.00ROCK PLATING

0021 0225000000-E SP   2,250 SY  55.00 123750.00 27.46 61785.00 42.10  94725.00REINFORCED SOIL SLOPES

0022 0255000000-E SP   200 TON 250.00 50000.00 100.00 20000.00 21.00  4200.00GENERIC GRADING ITEM (TON)
HAULING AND DISPOSAL OF PETROLEUM
CONTAMINATED SOIL

0023 0318000000-E 300  4,810 TON 45.00 216450.00 63.50 305435.00 40.00  192400.00FND CONDIT MATL MINOR STRS

0024 0320000000-E 300  15,120 SY  2.00 30240.00 5.60 84672.00 0.90  13608.00FND CONDIT GEOTEXTILE

0025 0342000000-E 310  44 LF  70.50 3102.00 52.35 2303.40 54.35  2391.40**" SIDE DRAIN PIPE
(12")

0026 0342000000-E 310  1,128 LF  67.30 75914.40 70.50 79524.00 57.90  65311.20**" SIDE DRAIN PIPE
(30")

0027 0342000000-E 310  532 LF  93.00 49476.00 110.50 58786.00 74.80  39793.60**" SIDE DRAIN PIPE
(36")

0028 0343000000-E 310  4,200 LF  35.00 147000.00 37.80 158760.00 36.70  154140.0015" SIDE DRAIN PIPE

0029 0344000000-E 310  652 LF  52.00 33904.00 51.55 33610.60 45.65  29763.8018" SIDE DRAIN PIPE

0030 0345000000-E 310  480 LF  61.50 29520.00 57.50 27600.00 54.95  26376.0024" SIDE DRAIN PIPE

0031 0354000000-E 310  48 LF  65.50 3144.00 70.00 3360.00 63.10  3028.80***" RC PIPE CULV *****
(24", V)

0032 0354000000-E 310  272 LF  93.00 25296.00 87.00 23664.00 80.10  21787.20***" RC PIPE CULV *****
(30", V)

0033 0354000000-E 310  492 LF  115.00 56580.00 137.00 67404.00 98.30  48363.60***" RC PIPE CULV *****
(36", V)
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0034 0354000000-E 310  340 LF  145.00 49300.00 183.00 62220.00 122.00  41480.00***" RC PIPE CULV *****
(42", V)

0035 0448000000-E 310  248 LF  75.00 18600.00 79.00 19592.00 101.00  25048.00***" RCP CULV CLASS IV
(12")

0036 0448000000-E 310  1,196 LF  150.00 179400.00 249.00 297804.00 156.75  187473.00***" RCP CULV CLASS IV
(48")

0037 0448000000-E 310  104 LF  225.00 23400.00 342.00 35568.00 204.20  21236.80***" RCP CULV CLASS IV
(54")

0038 0448000000-E 310  1,204 LF  235.00 282940.00 378.00 455112.00 226.50  272706.00***" RCP CULV CLASS IV
(60")

0039 0448200000-E 310  17,436 LF  47.00 819492.00 60.00 1046160.00 56.10  978159.6015" RCP CULV CLASS IV

0040 0448300000-E 310  7,016 LF  51.00 357816.00 59.50 417452.00 64.25  450778.0018" RCP CULV CLASS IV

0041 0448400000-E 310  6,148 LF  69.00 424212.00 82.00 504136.00 79.10  486306.8024" RCP CULV CLASS IV

0042 0448500000-E 310  4,348 LF  85.00 369580.00 98.75 429365.00 103.90  451757.2030" RCP CULV CLASS IV

0043 0448600000-E 310  4,644 LF  107.00 496908.00 113.00 524772.00 100.00  464400.0036" RCP CULV CLASS IV

0044 0448700000-E 310  1,844 LF  143.00 263692.00 190.00 350360.00 125.90  232159.6042" RCP CULV CLASS IV

0045 0546000000-E 310  1,608 LF  41.00 65928.00 42.50 68340.00 51.50  82812.00**" CAA PIPE CLVT *****"
(15", 0.064")

0046 0546000000-E 310  48 LF  52.00 2496.00 59.00 2832.00 59.40  2851.20**" CAA PIPE CLVT *****"
(18", 0.064")

0047 0564000000-E 310  12 EA  473.00 5676.00 470.00 5640.00 440.00  5280.00**" CAA PIPE ELBOW *****"
(15", 0.064")

0048 0564000000-E 310  2 EA  642.00 1284.00 513.00 1026.00 495.00  990.00**" CAA PIPE ELBOW *****"
(18", 0.064")

0049 0995000000-E 340  11,789 LF  21.00 247569.00 40.30 475096.70 11.10  130857.90PIPE REMOVAL

0050 0996000000-N 350  42 EA  1436.00 60312.00 3250.00 136500.00 2010.00  84420.00PIPE CLEAN-OUT

0051 1011000000-N 500 Lump Sum 5399000.00 1500000.00  9781920.00FINE GRADING

0052 1077000000-E SP   570 TON 61.00 34770.00 70.00 39900.00 58.96  33607.20#57 STONE

0053 1099500000-E 505  500 CY  10.00 5000.00 20.00 10000.00 25.00  12500.00SHALLOW UNDERCUT

0054 1099700000-E 505  950 TON 49.00 46550.00 50.00 47500.00 50.00  47500.00CLASS IV SUBGRD STABILIZATION

0055 1111000000-E SP   10,000 TON 49.00 490000.00 60.00 600000.00 42.91  429100.00CLASS IV AGGREGATE STABILIZATION

0056 1121000000-E 520  141,000 TON 35.00 4935000.00 45.00 6345000.00 42.33  5968530.00AGGREGATE BASE COURSE

0057 1220000000-E 545  300 TON 57.00 17100.00 45.00 13500.00 65.00  19500.00INCIDENTAL STONE BASE

0058 1275000000-E 600  110,323 GAL 3.35 369582.05 2.55 281323.65 3.35  369582.05PRIME COAT

0059 1297000000-E 607  102,500 SY  1.12 114800.00 1.85 189625.00 1.95  199875.00MILL ASP PVMT *****" DTH
(1-1/2")

0060 1330000000-E 607  3,220 SY  7.89 25405.80 7.50 24150.00 15.30  49266.00INCIDENTAL MILLING

0061 1489000000-E 610  7,060 TON 63.00 444780.00 63.10 445486.00 63.00  444780.00ASP CONC BASE CRS B25.0B

0062 1491000000-E 610  25,220 TON 45.00 1134900.00 61.95 1562379.00 45.00  1134900.00ASP CONC BASE CRS B25.0C

0063 1498000000-E 610  12,990 TON 50.00 649500.00 58.90 765111.00 50.00  649500.00ASP CONC INTR CRS I19.0B

0064 1503000000-E 610  65,520 TON 47.00 3079440.00 55.10 3610152.00 47.00  3079440.00ASP CONC INTR CRS I19.0C

0065 1519000000-E 610  19,130 TON 59.00 1128670.00 57.50 1099975.00 59.00  1128670.00ASP CONC SURF CRS S9.5B

0066 1523000000-E 610  57,730 TON 54.00 3117420.00 57.10 3296383.00 54.00  3117420.00ASP CONC SURF CRS S9.5C
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0067 1575000000-E 620  9,775 TON 375.00 3665625.00 275.00 2688125.00 375.00  3665625.00ASP FOR PLANT MIX

0068 1693000000-E 654  250 TON 290.00 72500.00 275.00 68750.00 300.00  75000.00ASPH PLT MIX PVMT REPAIR

0069 1840000000-E 665  34,160 LF  0.11 3757.60 0.26 8881.60 0.11  3757.60MILLED RUMBLE STRIPS

0070 2022000000-E 815  336 CY  25.00 8400.00 21.50 7224.00 6.40  2150.40SUBDRAIN EXCAVATION

0071 2026000000-E 815  1,000 SY  8.00 8000.00 3.10 3100.00 2.00  2000.00GEOTEXTILE FOR SUBSURF DRNS

0072 2036000000-E 815  168 CY  60.00 10080.00 90.00 15120.00 102.00  17136.00SUBDRAIN COARSE AGGREGATE

0073 2044000000-E 815  1,000 LF  14.00 14000.00 12.00 12000.00 12.00  12000.006" PERF SUBDRN PIPE

0074 2070000000-N 815  2 EA  350.00 700.00 387.00 774.00 340.00  680.00SUBDRN PIPE OUTLET

0075 2077000000-E 815  12 LF  30.00 360.00 26.00 312.00 40.00  480.006" OUTLET PIPE

0076 2190000000-N 828  19 EA  200.00 3800.00 1300.00 24700.00 910.00  17290.00TEMP STL PLT COVER FOR MDS

0077 2209000000-E 838 90.9 CY  1600.00 145440.00 1050.00 95445.00 910.00  82719.00ENDWALLS

0078 2220000000-E 838 43.6 CY  2500.00 109000.00 1330.00 57988.00 845.00  36842.00REINFORCED ENDWALLS

0079 2253000000-E 840 12.72 CY  530.00 6741.60 2000.00 25440.00 3350.00  42612.00PIPE COLLARS

0080 2264000000-E 840 0.188 CY  3100.00 582.80 2700.00 507.60 8450.00  1588.60PIPE PLUGS

0081 2275000000-E SP   5 CY  230.00 1150.00 563.00 2815.00 235.00  1175.00FLOWABLE FILL

0082 2286000000-N 840  475 EA  2500.00 1187500.00 2300.00 1092500.00 1149.00  545775.00MASNRY DRAINAGE STRUCT

0083 2297000000-E 840 9.5 CY  2500.00 23750.00 1700.00 16150.00 1475.00  14012.50MASNRY DRAINAGE STRUCT

0084 2308000000-E 840  219 LF  170.00 37230.00 445.00 97455.00 182.00  39858.00MASNRY DRAINAGE STRUCT

0085 2364000000-N 840  76 EA  700.00 53200.00 610.00 46360.00 395.00  30020.00FRAME W/2GRTS 840.16 STD

0086 2364200000-N 840  31 EA  700.00 21700.00 652.00 20212.00 415.00  12865.00FRAME W/2GRTS 840.20 STD

0087 2365000000-N 840  24 EA  600.00 14400.00 652.00 15648.00 415.00  9960.00FRAME W/2GRTS 840.22 STD

0088 2366000000-N 840  4 EA  600.00 2400.00 661.00 2644.00 420.00  1680.00FRAME W/2GRTS 840.24 STD

0089 2367000000-N 840  24 EA  600.00 14400.00 652.00 15648.00 415.00  9960.00FRAME W/2GRTS 840.29 STD

0090 2374000000-N 840  52 EA  750.00 39000.00 727.00 37804.00 485.00  25220.00FRAME-GRT-HD 840.03 **
(E)

0091 2374000000-N 840  116 EA  750.00 87000.00 746.00 86536.00 505.00  58580.00FRAME-GRT-HD 840.03 **
(F)

0092 2374000000-N 840  111 EA  750.00 83250.00 746.00 82806.00 505.00  56055.00FRAME-GRT-HD 840.03 **
(G)

0093 2396000000-N 840  33 EA  500.00 16500.00 500.00 16500.00 290.00  9570.00FRAME W/COVER STD 840.54

0094 2440000000-N 852  1 EA  700.00 700.00 987.00 987.00 921.00  921.00CONC TRANS SECT FOR CATCH BASIN

0095 2451000000-N 852  60 EA  700.00 42000.00 1820.00 109200.00 961.00  57660.00CONC TRANS SECT FOR DROP INLET

0096 2462000000-E SP   1 EA  2800.00 2800.00 13220.00 13220.00 8320.00  8320.00**" SLUICE GATE
(8")

0097 2535000000-E 846  190 LF  16.00 3040.00 22.00 4180.00 41.00  7790.00**"X**" CONCRETE CURB
(8" X 12")

0098 2538000000-E 846  1,380 LF  18.00 24840.00 24.50 33810.00 36.35  50163.00**'-**" CONCRETE CURB & GUTTER
(2'-0")

0099 2538000000-E 846  5,070 LF  24.00 121680.00 20.20 102414.00 23.55  119398.50**'-**" CONCRETE CURB & GUTTER
(2'-9")

0100 2542000000-E 846  19,160 LF  18.00 344880.00 15.50 296980.00 17.40  333384.001'-6" CONC CURB & GUTTER

0101 2549000000-E 846  46,560 LF  20.00 931200.00 19.55 910248.00 25.90  1205904.002'-6" CONC CURB & GUTTER
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0102 2556000000-E 846  4,500 LF  20.00 90000.00 18.00 81000.00 17.85  80325.00SHOULDER BERM GUTTER

0103 2580000000-E 846  405 LF  24.00 9720.00 22.75 9213.75 46.90  18994.50CONCRETE VALLEY GUTTER

0104 2591000000-E 848  5,470 SY  35.00 191450.00 35.20 192544.00 36.40  199108.004" CONCRETE SIDEWALK

0105 2605000000-N 848  110 EA  2650.00 291500.00 1625.00 178750.00 1828.00  201080.00CONCRETE CURB RAMP

0106 2612000000-E 848  720 SY  50.00 36000.00 74.71 53791.20 75.10  54072.006" CONCRETE DRIVEWAY

0107 2655000000-E 852  9,730 SY  62.00 603260.00 51.65 502554.50 59.85  582340.505" MONO CONC ISLDS (KEY IN)

0108 2703000000-E 854  230 LF  264.16 60756.80 217.00 49910.00 217.10  49933.00CONC BARRIER TYPE ******
(T)

0109 2724000000-E 857  13,029 LF  98.75 1286613.75 94.00 1224726.00 98.75  1286613.75PC REINF BARRIER SNGL FC

0110 2752000000-E SP   583 LF  19.54 11391.82 30.50 17781.50 39.80  23203.40GENERIC PAVING ITEM (LF)
1'-6" CONCRETE CURB & GUTTER  (SPECIAL)

0111 2759000000-N SP   2 EA  1224.58 2449.16 2255.00 4510.00 1520.00  3040.00GENERIC PAVING ITEM (EA)
CONCRETE FLUME

0112 2759000000-N SP   1 EA  7000.00 7000.00 4520.00 4520.00 8280.00  8280.00GENERIC PAVING ITEM (EA)
EMERGENGY VEHICLE ACCESS

0113 2759000000-N SP   3 EA  2000.00 6000.00 1010.00 3030.00 1750.00  5250.00GENERIC PAVING ITEM (EA)
HINGED BOLLARDS

0114 2800000000-N 858  3 EA  2400.00 7200.00 1650.00 4950.00 390.00  1170.00ADJ CATCH BASINS

0115 2815000000-N 858  2 EA  2800.00 5600.00 1650.00 3300.00 390.00  780.00ADJ DROP INLETS

0116 2830000000-N 858  13 EA  2200.00 28600.00 1565.00 20345.00 325.00  4225.00ADJ MANHOLES

0117 2845000000-N 858  8 EA  2200.00 17600.00 1121.00 8968.00 240.00  1920.00ADJ METER OR VALVE BOXES

0118 3000000000-N SP   7 EA  15000.00 105000.00 14500.00 101500.00 14500.00  101500.00IMPACT ATTEN TYPE 350

0119 3030000000-E 862 10,737.5 LF  16.00 171800.00 16.00 171800.00 16.00  171800.00STL BM GUARDRAIL

0120 3105000000-N 862  4 EA  100.00 400.00 75.00 300.00 75.00  300.00SBGR TERM SECT

0121 3150000000-N 862  10 EA  30.00 300.00 45.00 450.00 45.00  450.00ADDIT GUARDRAIL POSTS

0122 3210000000-N 862  18 EA  675.00 12150.00 550.00 9900.00 550.00  9900.00GR ANCHOR TYPE CAT-1

0123 3287000000-N SP   27 EA  3200.00 86400.00 3100.00 83700.00 3100.00  83700.00GR END TYPE TL-3

0124 3317000000-N 862  25 EA  1600.00 40000.00 1600.00 40000.00 1600.00  40000.00GR ANCHOR TYPE B-77

0125 3360000000-E 863  496 LF  1.50 744.00 1.00 496.00 1.00  496.00REMOVE EXISTING GUARDRAIL

0126 3365000000-E 863  682 LF  1.75 1193.50 1.50 1023.00 1.50  1023.00REMOVE EXISTING GUIDERAIL

0127 3380000000-E 862  575 LF  10.00 5750.00 12.50 7187.50 12.50  7187.50TEMP STL BM GUARDRAIL

0128 3389150000-N SP   4 EA  1600.00 6400.00 3100.00 12400.00 3100.00  12400.00TEMP GDRL END UNITS *****
(TL-3)

0129 3389400000-E 865  2,350 LF  7.00 16450.00 7.50 17625.00 7.50  17625.00DBL FACED CABLE GUIDERAIL

0130 3389500000-N 865  10 EA  35.00 350.00 100.00 1000.00 100.00  1000.00ADDITIONAL GUIDERAIL POSTS

0131 3389600000-N 865  6 EA  1850.00 11100.00 1700.00 10200.00 1700.00  10200.00CBL GUIDERAIL ANCH UNIT

0132 3503000000-E 866  24,730 LF  3.25 80372.50 3.25 80372.50 3.00  74190.00WOVEN WIRE FENCE 47" FAB

0133 3509000000-E 866  1,580 EA  19.50 30810.00 19.50 30810.00 18.50  29230.004" TIMBER POSTS 7'-6"LONG

0134 3515000000-E 866  341 EA  25.50 8695.50 25.50 8695.50 24.50  8354.505" TIMBER POSTS 8'-0"LONG

0135 3533000000-E 866  4,636 LF  11.00 50996.00 11.00 50996.00 10.00  46360.00CHN LK FENCE **" FABRIC
(72")

0136 3536000000-E 866  17,565 LF  7.10 124711.50 7.10 124711.50 6.10  107146.50CHN LK FENCE 48" FABRIC
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0137 3539000000-E 866  389 EA  30.00 11670.00 30.00 11670.00 30.00  11670.00MET LINE PST **" CL FEN
(72")

0138 3542000000-E 866  1,472 EA  27.00 39744.00 27.00 39744.00 27.00  39744.00MET LINE PST 48" CL FEN

0139 3545000000-E 866  25 EA  35.00 875.00 35.00 875.00 35.00  875.00MET TERM PST **" CL FEN
(72")

0140 3548000000-E 866  106 EA  28.00 2968.00 28.00 2968.00 28.00  2968.00MET TERM PST 48" CL FEN

0141 3551000000-E 866  2 EA  100.00 200.00 100.00 200.00 100.00  200.00MET GATE PST **" CL FEN S
(48")

0142 3554000000-E 866  4 EA  150.00 600.00 150.00 600.00 150.00  600.00MET GATE PST **" CL FEN D
(72")

0143 3557000000-E 866  1,000 LF  0.01 10.00 0.01 10.00 0.01  10.00ADDITIONAL BARBED WIRE

0144 3564000000-E 866  1 EA  2500.00 2500.00 2500.00 2500.00 2500.00  2500.00SGL GATE **HIGH, **WIDE, **OPEN
(48", 12', 12')

0145 3565000000-E 866  2 EA  3500.00 7000.00 3500.00 7000.00 3500.00  7000.00DBL GATE **HIGH, **WIDE, **OPEN
(72", 12', 24')

0146 3572000000-E 867  915 LF  22.00 20130.00 22.00 20130.00 22.00  20130.00CHAIN LINK FENCE RESET

0147 3575000000-E SP   102 LF  12.25 1249.50 130.00 13260.00 124.00  12648.00GENERIC FENCING ITEM (LF)
HANDRAIL ON RETAINING WALL

0148 3628000000-E 876  1,225 TON 66.00 80850.00 85.00 104125.00 85.78  105080.50RIP RAP, CLASS I

0149 3635000000-E 876  210 TON 83.00 17430.00 91.00 19110.00 102.73  21573.30RIP RAP, CLASS II

0150 3642000000-E 876  550 TON 58.00 31900.00 74.50 40975.00 67.44  37092.00RIP RAP, CLASS A

0151 3649000000-E 876  1,860 TON 65.00 120900.00 83.00 154380.00 84.09  156407.40RIP RAP, CLASS B

0152 3656000000-E 876  7,310 SY  2.00 14620.00 4.50 32895.00 2.25  16447.50GEOTEXTILE FOR DRAINGE

0153 4048000000-E 902  17 CY  700.00 11900.00 950.00 16150.00 1280.00  21760.00REINF CONC FOUNDTN

0154 4054000000-E 902  2 CY  700.00 1400.00 10.00 20.00 825.00  1650.00PLN CONC FOUNDTN

0155 4057000000-E SP   165 CY  1500.00 247500.00 1500.00 247500.00 1350.00  222750.00OVERHEAD FOOTING

0156 4060000000-E 903  18,086 LB  3.00 54258.00 5.00 90430.00 3.50  63301.00SUPPORT, BREAKAWAY STL BM

0157 4072000000-E 903  5,185 LF  7.00 36295.00 7.75 40183.75 11.00  57035.00SUPPORT, 3-LB STL U-CHAN

0158 4082100000-N SP  Lump Sum 40000.00 52000.00  49050.00SUPPORT, OVRHD SIGN STR ****
(167+50 -L-)

0159 4082100000-N SP  Lump Sum 71000.00 89000.00  87500.00SUPPORT, OVRHD SIGN STR ****
(23+50  -Y8- RPDB)

0160 4082100000-N SP  Lump Sum 32000.00 40000.00  43400.00SUPPORT, OVRHD SIGN STR ****
(40+50 -L- LT)

0161 4082100000-N SP  Lump Sum 30000.00 36000.00  37300.00SUPPORT, OVRHD SIGN STR ****
(42+50 -Y1-)

0162 4082100000-N SP  Lump Sum 32000.00 40000.00  45525.00SUPPORT, OVRHD SIGN STR ****
(50+50 -Y1- LT)

0163 4082100000-N SP  Lump Sum 35000.00 45000.00  43900.00SUPPORT, OVRHD SIGN STR ****
(55+50 -L- LT)

0164 4082100000-N SP  Lump Sum 34000.00 46000.00  45650.00SUPPORT, OVRHD SIGN STR ****
(82+00 -L- LT)

0165 4082100000-N SP  Lump Sum 48000.00 59000.00  61625.00SUPPORT, OVRHD SIGN STR ****
(93+50 -Y8- LT)

0166 4096000000-N 904  3 EA  105.00 315.00 150.00 450.00 125.00  375.00SIGN ERECTION, TYPE D
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0167 4102000000-N 904  256 EA  50.00 12800.00 85.00 21760.00 70.00  17920.00SIGN ERECTION, TYPE E

0168 4108000000-N 904  30 EA  130.00 3900.00 150.00 4500.00 92.00  2760.00SIGN ERECTION, TYPE F

0169 4110000000-N 904  19 EA  700.00 13300.00 850.00 16150.00 675.00  12825.00SIGN ERECTION, TYPE *** (GRD MTD)
(A)

0170 4110000000-N 904  8 EA  700.00 5600.00 750.00 6000.00 200.00  1600.00SIGN ERECTION, TYPE *** (GRD MTD)
(B)

0171 4116100000-N 904  9 EA  150.00 1350.00 150.00 1350.00 125.00  1125.00SIGN ERECT, RELOC ** GRD MTD
(D)

0172 4149000000-N 907  1 EA  10000.00 10000.00 5000.00 5000.00 5000.00  5000.00DISPOSE SIGN SYST OVRHD

0173 4152000000-N 907  2 EA  200.00 400.00 50.00 100.00 1000.00  2000.00DISPOSE SIGN SYST STL BM

0174 4155000000-N 907  69 EA  1.00 69.00 5.00 345.00 1.00  69.00DISPOSE SIGN SYST U-CHAN

0175 4192000000-N 907  11 EA  1.00 11.00 5.00 55.00 1.00  11.00DISPOSE SUPPORT, U-CHAN

0176 4400000000-E 1110  722 SF  8.60 6209.20 8.60 6209.20 16.25  11732.50WORK ZONE SIGNS (STAT)

0177 4405000000-E 1110  384 SF  21.00 8064.00 54.25 20832.00 32.00  12288.00WORK ZONE SIGNS (PORT)

0178 4410000000-E 1110  73 SF  7.25 529.25 7.25 529.25 17.00  1241.00WORK ZONE SIGNS (BARR)

0179 4415000000-N 1115  2 EA  5600.00 11200.00 4300.00 8600.00 8000.00  16000.00FLASHING ARROW BOARD

0180 4422000000-N 1120  60 DAY 90.00 5400.00 200.00 12000.00 85.50  5130.00PORT CHANGE MSG SIGN (SHORT TERM)

0181 4430000000-N 1130  680 EA  60.00 40800.00 68.50 46580.00 61.20  41616.00DRUMS

0182 4435000000-N 1135  50 EA  25.00 1250.00 20.00 1000.00 40.00  2000.00CONES

0183 4445000000-E 1145  840 LF  45.00 37800.00 25.00 21000.00 74.75  62790.00BARRICADES (TYPE III)

0184 4455000000-N 1150  300 DAY 400.00 120000.00 250.00 75000.00 345.00  103500.00FLAGGER

0185 4465000000-N 1160  5 EA  4850.00 24250.00 5600.00 28000.00 8950.00  44750.00TEMPORARY CRASH CUSHIONS

0186 4470000000-N 1160  4 EA  2320.00 9280.00 2000.00 8000.00 2500.00  10000.00RESET CRASH CUSHION

0187 4485000000-E 1170  16,150 LF  28.40 458660.00 24.00 387600.00 28.40  458660.00PORT CONC BARRIER

0188 4500000000-E 1170  3,900 LF  4.25 16575.00 4.00 15600.00 4.25  16575.00RESET PORT CONC BARRIER

0189 4510000000-N SP   180 HR  50.00 9000.00 60.00 10800.00 56.00  10080.00LAW ENFORCEMENT

0190 4516000000-N 1180  150 EA  40.00 6000.00 42.00 6300.00 46.20  6930.00SKINNY DRUM

0191 4600000000-N SP   40 EA  500.00 20000.00 125.00 5000.00 190.00  7600.00GENERIC TRAFFIC CONTROL ITEM (EA)
SEQUENTIAL FLASHING WARNING LIGHTS

0192 4650000000-N 1251  1,270 EA  6.50 8255.00 3.65 4635.50 3.65  4635.50TEMP RAISED PVMT MRKS

0193 4721000000-E 1205  44 EA  120.00 5280.00 45.00 1980.00 45.00  1980.00THERMO PVT MKG CHARACTER 120

0194 4725000000-E 1205  316 EA  125.00 39500.00 130.00 41080.00 130.00  41080.00THERMO PVT SYMBOL 90MILS

0195 4810000000-E 1205  57,725 LF  0.22 12699.50 0.25 14431.25 0.22  12699.50PAINT PVMT MARKINGS 4"

0196 4815000000-E 1205  98,550 LF  0.24 23652.00 0.35 34492.50 0.30  29565.00PAINT PVMT MARKINGS 6"

0197 4820000000-E 1205  800 LF  1.00 800.00 0.80 640.00 0.80  640.00PAINT PVMT MARKINGS 8"

0198 4825000000-E 1205  3,800 LF  0.60 2280.00 1.40 5320.00 1.40  5320.00PAINT PVMT MARKINGS 12"

0199 4835000000-E 1205  330 LF  3.00 990.00 3.00 990.00 3.00  990.00PAINT PVT MKG LINES 24"

0200 4840000000-N 1205  20 EA  55.00 1100.00 25.00 500.00 25.00  500.00PAINT PVT MKG CHARACTER

0201 4845000000-N 1205  27 EA  55.00 1485.00 38.00 1026.00 38.00  1026.00PAINT PVT MKG SYMBOL

0202 4847000000-E 1205  1,176 LF  2.50 2940.00 6.00 7056.00 4.00  4704.00POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE ELEMENTS)
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0203 4847100000-E 1205  1,228 LF  3.50 4298.00 8.00 9824.00 6.00  7368.00POLYUREA LINES (6" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0204 4847110000-E 1205  97 LF  5.00 485.00 11.00 1067.00 9.00  873.00POLYUREA LINES (8" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0205 4850000000-E 1205  42,175 LF  0.50 21087.50 0.65 27413.75 0.50  21087.50LINE REMOVAL 4" WIDE

0206 4855000000-E 1205  36,585 LF  0.70 25609.50 0.80 29268.00 0.65  23780.25LINE REMOVAL 6" WIDE

0207 4860000000-E 1205  3,000 LF  1.00 3000.00 1.00 3000.00 1.00  3000.00LINE REMOVAL 8" WIDE

0208 4870000000-E 1205  250 LF  2.50 625.00 1.50 375.00 1.50  375.00LINE REMOVAL 24" WIDE

0209 4875000000-N 1205  33 EA  50.00 1650.00 50.00 1650.00 50.00  1650.00REMOVAL OF SYMBL & CHARAC

0210 4890000000-E SP   2,378 LF  1.90 4518.20 3.60 8560.80 3.60  8560.80GENERIC PAVEMENT MARKING ITEM (LF)
THERMOPLASTIC PAVEMENT MARKING LINES, 12", 120
MILS (HRM)

0211 4890000000-E SP   8,120 LF  1.75 14210.00 3.50 28420.00 3.50  28420.00GENERIC PAVEMENT MARKING ITEM (LF)
THERMOPLASTIC PAVEMENT MARKING LINES, 12", 90
MILS (HRM)

0212 4890000000-E SP   3,573 LF  8.00 28584.00 7.25 25904.25 7.25  25904.25GENERIC PAVEMENT MARKING ITEM (LF)
THERMOPLASTIC PAVEMENT MARKING LINES, 24", 120
MILS (HRM)

0213 4890000000-E SP   42,925 LF  0.78 33481.50 0.80 34340.00 0.80  34340.00GENERIC PAVEMENT MARKING ITEM (LF)
THERMOPLASTIC PAVEMENT MARKING LINES, 4", 120
MILS (HRM)

0214 4890000000-E SP   60,163 LF  0.70 42114.10 0.75 45122.25 0.75  45122.25GENERIC PAVEMENT MARKING ITEM (LF)
THERMOPLASTIC PAVEMENT MARKING LINES, 4", 90 MILS
(HRM)

0215 4890000000-E SP   10,729 LF  1.15 12338.35 1.30 13947.70 1.30  13947.70GENERIC PAVEMENT MARKING ITEM (LF)
THERMOPLASTIC PAVEMENT MARKING LINES, 6", 120
MILS (HRM)

0216 4890000000-E SP   69,462 LF  0.95 65988.90 1.10 76408.20 1.10  76408.20GENERIC PAVEMENT MARKING ITEM (LF)
THERMOPLASTIC PAVEMENT MARKING LINES, 6", 90 MILS
(HRM)

0217 4890000000-E SP   2,946 LF  3.20 9427.20 2.90 8543.40 2.90  8543.40GENERIC PAVEMENT MARKING ITEM (LF)
THERMOPLASTIC PAVEMENT MARKING LINES, 8", 120
MILS (HRM)

0218 4890000000-E SP   12,077 LF  2.00 24154.00 2.80 33815.60 2.80  33815.60GENERIC PAVEMENT MARKING ITEM (LF)
THERMOPLASTIC PAVEMENT MARKING LINES, 8", 90 MILS
(HRM)

0219 4900000000-N 1251  55 EA  7.00 385.00 10.00 550.00 10.00  550.00PERM RAISED PVMT MARKERS

0220 4905000000-N 1253  3,615 EA  27.00 97605.00 26.50 95797.50 26.50  95797.50SNOWPLB PVMT MRKER

0221 4915000000-E 1264  12 EA  44.00 528.00 42.00 504.00 42.00  504.007' U-CHANNEL POSTS

0222 4935000000-N 1267  138 EA  62.00 8556.00 62.00 8556.00 62.00  8556.00FLEX DELINATR (CRYSTAL)

0223 4940000000-N 1267  52 EA  62.00 3224.00 62.00 3224.00 62.00  3224.00FLEX DELINATR (YELLOW)

0224 4955000000-N 1264  12 EA  85.00 1020.00 85.00 1020.00 85.00  1020.00OBJECT MARKERS (END OF RD)

0226 5325800000-E 1510  5,295 LF  44.51 235680.45 45.74 242193.30 45.74  242193.308" WATER LINE

0227 5326000000-E 1510  268 LF  54.20 14525.60 52.98 14198.64 52.98  14198.6410" WATER LINE

0228 5326200000-E 1510  3,212 LF  65.19 209390.28 75.88 243726.56 75.88  243726.5612" WATER LINE

0229 5326600000-E 1510  1,498 LF  99.03 148346.94 96.52 144586.96 96.52  144586.9616" WATER LINE
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0230 5327400000-E 1510  1,881 LF  151.05 284125.05 204.10 383912.10 204.10  383912.1024" WATER LINE

0231 5546000000-E 1515  17 EA  1970.00 33490.00 1859.01 31603.17 1859.01  31603.178" VALVE

0232 5552000000-E 1515  3 EA  2534.38 7603.14 2606.52 7819.56 2606.52  7819.5610" VALVE

0233 5558000000-E 1515  11 EA  3119.58 34315.38 3313.35 36446.85 3313.35  36446.8512" VALVE

0234 5571800000-E 1515  5 EA  5836.57 29182.85 6958.79 34793.95 6958.79  34793.958" TAPPING VALVE

0235 5643100000-E 1515  25 EA  878.20 21955.00 1085.91 27147.75 1085.91  27147.753/4" WATER METER

0236 5648000000-N 1515  35 EA  714.00 24990.00 981.19 34341.65 981.019  34335.67RELOCATE WATER METER

0237 5649000000-N 1515  2 EA  693.00 1386.00 981.19 1962.38 981.19  1962.38RECONNECT WATER METER

0238 5666000000-E 1515  7 EA  6780.00 47460.00 6213.34 43493.38 6213.34  43493.38FIRE HYDRANT

0239 5672000000-N 1515  4 EA  2492.20 9968.80 3056.68 12226.72 3056.68  12226.72RELOCATE FIRE HYDRANT

0240 5691300000-E 1520  802 LF  140.29 112512.58 288.42 231312.84 288.42  231312.848" SANITARY GRAVITY SEWER

0241 5691600000-E 1520  3,046 LF  191.32 582760.72 282.53 860586.38 282.53  860586.3816" SANITARY GRAVITY SEWER

0242 5775000000-E 1525  21 EA  2341.47 49170.87 4919.47 103308.87 4919.47  103308.874' DIA UTILITY MANHOLE

0244 5781000000-E 1525  57 LF  216.30 12329.10 647.59 36912.63 647.59  36912.63UTILITY MANHOLE WALL, 4' DIA

0245 5782000000-E 1525  7 LF  310.50 2173.50 808.71 5660.97 808.71  5660.97UTILITY MANHOLE WALL, 5' DIA

0246 5801000000-E 1530  5,652 LF  13.88 78449.76 8.90 50302.80 8.90  50302.80ABANDON 8" UTILITY PIPE

0247 5802000000-E 1530  496 LF  17.19 8526.24 10.84 5376.64 10.84  5376.64ABANDON 10" UTILITY PIPE

0248 5804000000-E 1530  2,760 LF  21.23 58594.80 14.27 39385.20 14.27  39385.20ABANDON 12" UTILITY PIPE

0249 5810000000-E 1530  2,937 LF  33.55 98536.35 18.18 53394.66 18.18  53394.66ABANDON 16" UTILITY PIPE

0250 5811000000-E 1530  100 LF  40.00 4000.00 49.29 4929.00 49.29  4929.00ABANDON 18" UTILITY PIPE

0251 5813000000-E 1530  1,787 LF  68.00 121516.00 42.92 76698.04 42.92  76698.04ABANDON 24" UTILITY PIPE

0252 5814000000-E 1530  490 LF  102.00 49980.00 57.44 28145.60 57.44  28145.60ABANDON 30" UTILITY PIPE

0253 5815000000-N 1530  36 EA  500.00 18000.00 1044.81 37613.16 1044.81  37613.16REMOVE WATER METER

0254 5815500000-N 1530  8 EA  2035.00 16280.00 1061.97 8495.76 1061.97  8495.76REMOVE FIRE HYDRANT

0255 5828000000-N 1530  11 EA  900.00 9900.00 1125.76 12383.36 1125.76  12383.36REMOVE UTILITY MANHOLE

0256 5835700000-E 1540  327 LF  350.00 114450.00 199.74 65314.98 199.74  65314.9816" ENCASEMENT PIPE

0257 5835800000-E 1540  231 LF  350.00 80850.00 185.18 42776.58 185.18  42776.5818" ENCASEMENT PIPE

0258 5835900000-E 1540  113 LF  350.00 39550.00 192.89 21796.57 192.89  21796.5720" ENCASEMENT PIPE

0259 5836000000-E 1540  189 LF  350.00 66150.00 241.77 45694.53 241.77  45694.5324" ENCASEMENT PIPE

0260 6000000000-E 1605  241,000 LF  1.15 277150.00 1.60 385600.00 1.60  385600.00TEMPORARY SILT FENCE

0261 6006000000-E 1610  500 TON 75.00 37500.00 80.00 40000.00 67.44  33720.00EROS CONTRL STONE CL A

0262 6009000000-E 1610  37,000 TON 0.01 370.00 8.30 307100.00 60.00  2220000.00EROS CONTRL STONE CL B

0263 6012000000-E 1610  26,500 TON 0.01 265.00 70.00 1855000.00 45.00  1192500.00SEDIMENT CONTROL STONE

0264 6015000000-E 1615  240 ACR 500.00 120000.00 750.00 180000.00 900.00  216000.00TEMPORARY MULCHING

0265 6018000000-E 1620  10,900 LB  1.25 13625.00 2.50 27250.00 1.25  13625.00SEED FOR TEMP SEEDING

0266 6021000000-E 1620 55.5 TON 525.00 29137.50 900.00 49950.00 525.00  29137.50FERT FOR TEMP SEEDING

0267 6024000000-E 1622  30,040 LF  4.90 147196.00 2.30 69092.00 9.00  270360.00TEMPORARY SLOPE DRAINS

0268 6029000000-E SP   45,000 LF  1.00 45000.00 1.60 72000.00 1.60  72000.00SAFETY FENCE

0269 6030000000-E 1630  40,200 CY  2.10 84420.00 1.65 66330.00 1.00  40200.00SILT EXCAVATION
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0270 6036000000-E 1631  30,200 SY  1.05 31710.00 1.75 52850.00 1.05  31710.00MATTING FOR EROS CONTROL

0271 6037000000-E SP   54,550 SY  4.71 256930.50 4.00 218200.00 3.00  163650.00COIR FIBER MAT

0272 6042000000-E 1632  24,400 LF  2.00 48800.00 4.00 97600.00 4.00  97600.001/4" HARDWARE CLOTH

0273 6043000000-E SP   250 SY  4.00 1000.00 4.20 1050.00 5.00  1250.00LOW PERMEABILITY GEOTEXTILE

0274 6045000000-E SP   790 LF  71.00 56090.00 55.00 43450.00 83.95  66320.50**" TEMPORARY PIPE
(30")

0275 6045000000-E SP   210 LF  92.00 19320.00 61.00 12810.00 106.75  22417.50**" TEMPORARY PIPE
(36")

0276 6046000000-E 1636  50 LF  80.00 4000.00 22.00 1100.00 74.50  3725.00TEMP PIPE FOR STREAM CROSS

0277 6048000000-E SP   2,655 SY  22.00 58410.00 36.50 96907.50 26.00  69030.00FLOAT TURBIDITY CURTAIN

0278 6070000000-N 1639  10 EA  350.00 3500.00 461.00 4610.00 350.00  3500.00SPECIAL STILLING BASINS

0279 6071012000-E SP   11,720 LF  6.82 79930.40 6.75 79110.00 4.00  46880.00COIR FIBER WATTLE

0280 6071020000-E SP   915 LB  7.64 6990.60 6.65 6084.75 12.65  11574.75POLYACRYLAMIDE (PAM)

0281 6071030000-E 1640  23,700 LF  4.38 103806.00 0.50 11850.00 4.00  94800.00COIR FIBER BAFFLE

0282 6071050000-E SP   8 EA  700.00 5600.00 2700.00 21600.00 1120.00  8960.00**" SKIMMER
(1-1/2")

0283 6071050000-E SP   1 EA  800.00 800.00 3950.00 3950.00 1185.00  1185.00**" SKIMMER
(2")

0284 6071050000-E SP   1 EA  900.00 900.00 4125.00 4125.00 1290.00  1290.00**" SKIMMER
(2-1/2")

0285 6071050000-E SP   1 EA  1000.00 1000.00 4200.00 4200.00 1440.00  1440.00**" SKIMMER
(3")

0286 6084000000-E 1660  300 ACR 1800.00 540000.00 1850.00 555000.00 1800.00  540000.00SEEDING AND MULCHING

0287 6087000000-E 1660  150 ACR 85.00 12750.00 125.00 18750.00 85.00  12750.00MOWING

0288 6090000000-E 1661  2,350 LB  4.00 9400.00 12.00 28200.00 4.00  9400.00SEED FOR REPAIR SEEDING

0289 6093000000-E 1661 12.5 TON 525.00 6562.50 900.00 11250.00 525.00  6562.50FERT FOR REPAIR SEEDING

0290 6096000000-E 1662  7,675 LB  4.00 30700.00 5.00 38375.00 4.00  30700.00SEED FOR SUPP SEEDING

0291 6108000000-E 1665  230 TON 525.00 120750.00 900.00 207000.00 525.00  120750.00FERTILIZER TOPDRESSING

0292 6111000000-E SP   1,122 LF  50.00 56100.00 200.00 224400.00 50.00  56100.00IMPERVIOUS DIKE

0293 6114500000-N 1667  55 MHR 75.00 4125.00 50.00 2750.00 75.00  4125.00SPECIALIZED HAND MOWING

0294 6117000000-N SP   100 EA  100.00 10000.00 475.00 47500.00 250.00  25000.00RESPONSE FOR EROS CONTROL

0295 6120000000-E SP   4,012 CY  25.00 100300.00 25.00 100300.00 25.00  100300.00CULVERT DIVERSION CHANNEL

0296 6123000000-E 1670  17 ACR 1600.00 27200.00 1500.00 25500.00 1600.00  27200.00REFORESTATION

0297 6132000000-N SP   8 EA  800.00 6400.00 1074.38 8595.04 2500.00  20000.00GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

0298 7048500000-E 1705  26 EA  748.00 19448.00 750.00 19500.00 750.00  19500.0016" PEDEST SIG HEAD 1 SEC W/CD

0299 7060000000-E 1705  26,330 LF  3.48 91628.40 2.00 52660.00 2.00  52660.00SIGNAL CABLE

0300 7120000000-E 1705  111 EA  645.00 71595.00 750.00 83250.00 750.00  83250.00VEHICLE SIGNAL HD (12", 3 SECT)

0301 7132000000-E 1705  27 EA  795.00 21465.00 975.00 26325.00 975.00  26325.00VEHICLE SIGNAL HD (12", 4 SECT)

0302 7144000000-E 1705  7 EA  1150.00 8050.00 1200.00 8400.00 1200.00  8400.00VEHICLE SIGNAL HD (12", 5 SECT)

0303 7204000000-N 1705  9 EA  180.00 1620.00 200.00 1800.00 200.00  1800.00LOUVER

0304 7252000000-E 1710  859 LF  2.24 1924.16 4.00 3436.00 4.00  3436.00MESSENGER CABLE (1/4")
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0305 7264000000-E 1710  2,520 LF  2.95 7434.00 3.00 7560.00 3.00  7560.00MESSENGER CABLE (3/8")

0306 7279000000-E 1715  12,238 LF  0.78 9545.64 0.70 8566.60 0.70  8566.60TRACER WIRE

0307 7288000000-E 1715  320 LF  23.15 7408.00 16.00 5120.00 16.00  5120.00PAVED TRENCH (***********)
(1, 2")

0308 7288000000-E 1715  50 LF  31.00 1550.00 18.00 900.00 18.00  900.00PAVED TRENCH (***********)
(3, 2")

0309 7300000000-E 1715  4,515 LF  5.25 23703.75 5.50 24832.50 5.50  24832.50UNPAVED TRENCH (***********)
(1, 2")

0310 7300000000-E 1715  12,658 LF  6.05 76580.90 6.25 79112.50 6.25  79112.50UNPAVED TRENCH (***********)
(2, 2")

0311 7300000000-E 1715  20 LF  12.00 240.00 10.00 200.00 10.00  200.00UNPAVED TRENCH (***********)
(3, 2")

0312 7300000000-E 1715  60 LF  12.00 720.00 15.00 900.00 15.00  900.00UNPAVED TRENCH (***********)
(4, 2")

0313 7300000000-E 1715  60 LF  12.00 720.00 18.00 1080.00 18.00  1080.00UNPAVED TRENCH (***********)
(5, 2")

0314 7300100000-E 1715  2,250 LF  4.35 9787.50 4.00 9000.00 4.00  9000.00UNPAVED TRENCH TEMP LEADIN

0315 7301000000-E 1715  1,070 LF  16.85 18029.50 14.00 14980.00 14.00  14980.00DIRECT DRILL (***********)
(1, 2")

0316 7301000000-E 1715  2,434 LF  19.90 48436.60 16.00 38944.00 16.00  38944.00DIRECT DRILL (***********)
(2, 2")

0317 7301000000-E 1715  3,460 LF  22.95 79407.00 18.00 62280.00 18.00  62280.00DIRECT DRILL (***********)
(3, 2")

0318 7324000000-N 1716  81 EA  195.00 15795.00 170.00 13770.00 170.00  13770.00JUNCTION BOX (STANDARD SIZE)

0319 7348000000-N 1716  32 EA  345.00 11040.00 500.00 16000.00 500.00  16000.00JUNCTION BOX (OVER-SIZED, HVY-DUTY)

0320 7360000000-N 1720  17 EA  980.00 16660.00 1100.00 18700.00 1100.00  18700.00WOOD POLE

0321 7372000000-N 1721  32 EA  275.00 8800.00 275.00 8800.00 275.00  8800.00GUY ASSEMBLY

0322 7408000000-E 1722  7 EA  875.00 6125.00 250.00 1750.00 250.00  1750.001" RISER WITH WEATHERHEAD

0323 7420000000-E 1722  17 EA  359.00 6103.00 350.00 5950.00 350.00  5950.002" RISER WITH WEATHERHEAD

0324 7430000000-N 1722  3 EA  108.00 324.00 125.00 375.00 125.00  375.00HEAT SHRINK TUB KIT

0325 7432000000-E 1722  5 EA  465.00 2325.00 475.00 2375.00 475.00  2375.002" RISER WITH TUBING

0326 7444000000-E 1725  16,900 LF  5.78 97682.00 5.00 84500.00 5.00  84500.00INDUCTIVE LOOP SAWCUT

0327 7456000000-E 1726  47,250 LF  1.38 65205.00 1.22 57645.00 1.22  57645.00LEAD-IN CABLE(********)
(14-2)

0328 7516000000-E 1730  4,905 LF  3.29 16137.45 2.99 14665.95 2.99  14665.95COMMUNICATIONS CABLE (** FIBER)
(12)

0329 7516000000-E 1730  10,726 LF  3.44 36897.44 3.15 33786.90 3.15  33786.90COMMUNICATIONS CABLE (** FIBER)
(24)

0330 7540000000-N 1731  9 EA  1688.00 15192.00 1600.00 14400.00 1600.00  14400.00SPLICE ENCLOSURE

0331 7541000000-N 1731  4 EA  1032.00 4128.00 975.00 3900.00 975.00  3900.00MOD SPLICE ENCLOSURE

0332 7552000000-N 1731  18 EA  1681.50 30267.00 1650.00 29700.00 1650.00  29700.00INTERCONNECT CENTER

0333 7564000000-N 1732  3 EA  2567.00 7701.00 2555.00 7665.00 2555.00  7665.00FIBER-OPTIC TRANS DROP/REP

0334 7575142060-N SP   1 EA  1000.00 1000.00 1000.00 1000.00 1000.00  1000.00MOD RADIO INSTALL

0335 7575160000-E 1734  142 LF  2.50 355.00 5.00 710.00 5.00  710.00REM EXT COMM CABLE

0336 7588000000-N SP   28 EA  13586.15 380412.20 13500.00 378000.00 13500.00  378000.00SGNL MAST ARM WITH METAL POLE
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0337 7613000000-N SP   28 EA  725.00 20300.00 900.00 25200.00 900.00  25200.00SOIL TEST

0338 7614100000-E SP   336 CY  1040.00 349440.00 750.00 252000.00 750.00  252000.00DRILLED PIER FOUND

0339 7631000000-N SP   28 EA  100.00 2800.00 350.00 9800.00 350.00  9800.00MAST ARM W/ MTL POLE DES

0340 7636000000-N 1745  25 EA  844.00 21100.00 350.00 8750.00 350.00  8750.00SIGN FOR SIGNALS

0341 7642100000-N 1743  5 EA  958.00 4790.00 1300.00 6500.00 1300.00  6500.00TYPE I POST W/ FOUNDATION

0342 7642200000-N 1743  20 EA  1298.00 25960.00 1450.00 29000.00 1450.00  29000.00TYPE II PED W/ FOUNDATION

0343 7684000000-N 1750  13 EA  875.00 11375.00 700.00 9100.00 700.00  9100.00SIGNAL CABINET FOUNDATION

0344 7696000000-N 1751  13 EA  11130.85 144701.05 12000.00 156000.00 12000.00  156000.00CONTLR WITH CBNT (***************)
(2070E BASE MTD)

0345 7696000000-N 1751  1 EA  12130.85 12130.85 12500.00 12500.00 12500.00  12500.00CONTLR WITH CBNT (***************)
(2070E POLE MTD)

0346 7708000000-N 1751  84 EA  95.00 7980.00 100.00 8400.00 100.00  8400.00DETECTOR CARD (***********)
(2070E)

0347 7901000000-N 1753  13 EA  385.00 5005.00 275.00 3575.00 275.00  3575.00CABINET BASE EXTENDER

0348 7960000000-N SP   11 EA  2500.00 27500.00 1000.00 11000.00 1000.00  11000.00METAL POLE FOUND REMVL

0349 7972000000-N SP   11 EA  1250.00 13750.00 1000.00 11000.00 1000.00  11000.00METAL POLE REMOVAL

0350 7980000000-N SP   1 EA  1150.00 1150.00 2000.00 2000.00 2000.00  2000.00GENERIC SIGNAL ITEM (EA)
CARD CAGE

0351 7980000000-N SP   3 EA  5518.00 16554.00 3800.00 11400.00 3800.00  11400.00GENERIC SIGNAL ITEM (EA)
CCTV CABINET

0352 7980000000-N SP   4 EA  5105.00 20420.00 3850.00 15400.00 3850.00  15400.00GENERIC SIGNAL ITEM (EA)
CCTV CAMERA ASSEMBLY

0353 7980000000-N SP   3 EA  1680.00 5040.00 1800.00 5400.00 1800.00  5400.00GENERIC SIGNAL ITEM (EA)
DIGITAL HARDWARE VIDEO DECODER

0354 7980000000-N SP   16 EA  1200.00 19200.00 1200.00 19200.00 1200.00  19200.00GENERIC SIGNAL ITEM (EA)
ETHERNET EDGE SWITCH

0355 7980000000-N SP   1 EA  60733.00 60733.00 58500.00 58500.00 58500.00  58500.00GENERIC SIGNAL ITEM (EA)
MANAGED ETHERNET CORE SWITCH

0356 7980000000-N SP   2 EA  1688.00 3376.00 1450.00 2900.00 1450.00  2900.00GENERIC SIGNAL ITEM (EA)
POWDER COAT FOR SINGLE MAST   ARM POLE

0357 7990000000-E SP   619 LF  2.45 1516.55 2.25 1392.75 2.25  1392.75GENERIC SIGNAL ITEM (LF)
BACKPULL FIBER-OPTIC CABLE

0406 5606000000-E 1515  1 EA  3962.00 3962.00 2450.75 2450.75 2450.75  2450.752" BLOW OFF

0407 5778000000-E 1525  1 EA  13135.00 13135.00 15640.07 15640.07 15640.07  15640.078' DIA UTILITY MANHOLE

0408 5784000000-E 1525  7 LF  956.31 6694.17 1021.75 7152.25 1021.75  7152.25UTILITY MANHOLE WALL, 8' DIA

0409 5836200000-E 1540  185 LF  470.00 86950.00 362.52 67066.20 362.52  67066.2030" ENCASEMENT PIPE

0410 5814000000-E 1530  490 LF  357.74 175292.60 56.66 27763.40 56.66  27763.40ABANDON 30" UTILITY PIPE

0411 5835000000-E 1540  288 LF  1088.50 313488.00 929.43 267675.84 929.43  267675.84**" ENCASEMENT PIPE
(60")

0412 5692000000-E 1520  590 LF  290.85 171601.50 418.84 247115.60 418.84  247115.6030" SANITARY GRAVITY SEWER

0413 5777000000-E 1525  1 EA  6926.00 6926.00 7460.14 7460.14 7460.14  7460.146' DIA UTILITY MANHOLE

0414 5783000000-E 1525  7 LF  414.00 2898.00 743.80 5206.60 743.80  5206.60UTILITY MANHOLE WALL, 6' DIA

0415 5800000000-E 1530  291 LF  13.56 3945.96 5.23 1521.93 5.23  1521.93ABANDON 6" UTILITY PIPE

0416 5558600000-E 1515  2 EA  10617.56 21235.12 8594.20 17188.40 8594.20  17188.4016" VALVE
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0417 5329000000-E SP   25,095 LB  9.28 232881.60 9.95 249695.25 9.95  249695.25DI H2O PIPE FITTINGS

0418 5559400000-E 1515  2 EA  25681.75 51363.50 23983.05 47966.10 23983.05  47966.1024" VALVE

0419 5572200000-E 1515  1 EA  17490.00 17490.00 16262.73 16262.73 16262.73  16262.7312" TAPPING VALVE

0420 5606800000-E 1515  1 EA  4554.00 4554.00 3983.16 3983.16 3983.16  3983.168" BLOW OFF

CULVERT ITEMS

0358 8126000000-N 414 Lump Sum 28000.00 28000.00  28000.00CULV EXCAV @ ************
(117+49.00 -L-)

0359 8126000000-N 414 Lump Sum 19000.00 19000.00  19000.00CULV EXCAV @ ************
(138+59.00 -L-)

0360 8126000000-N 414 Lump Sum 48000.00 48000.00  48000.00CULV EXCAV @ ************
(151+41.00 -L-)

0361 8126000000-N 414 Lump Sum 28000.00 28000.00  28000.00CULV EXCAV @ ************
(42+78.00 -Y8RPDB-)

0362 8133000000-E 414  1,085 TON 55.00 59675.00 55.00 59675.00 55.00  59675.00FND CONDIT MAT, BOX CULV

0363 8196000000-E 420 1,364.3 CY  480.00 654864.00 480.00 654864.00 480.00  654864.00CLASS A CONCRETE (CULV)

0364 8245000000-E 425  209,766 LB  1.00 209766.00 1.00 209766.00 1.00  209766.00REINF STEEL (CULVERT)

0365 8804000000-N SP  Lump Sum 15000.00 36800.00  15000.00GENERIC CULVERT ITEM (LS)
PLACEMENT OF NATURAL STREAM BED MATERIAL

WALL ITEMS

0366 8801000000-E SP   15,100 SF  130.00 1963000.00 61.00 921100.00 58.19  878669.00MSE RETAIN WALL NO **
(1)

0367 8801000000-E SP   13,900 SF  85.00 1181500.00 61.00 847900.00 58.19  808841.00MSE RETAIN WALL NO **
(2)

0368 8801000000-E SP   5,200 SF  75.00 390000.00 72.00 374400.00 68.08  354016.00MSE RETAIN WALL NO **
(3)

0369 8801000000-E SP   9,250 SF  45.00 416250.00 36.00 333000.00 59.85  553612.50MSE RETAIN WALL NO **
(4)

0370 8801000000-E SP   1,500 SF  45.00 67500.00 36.50 54750.00 60.01  90015.00MSE RETAIN WALL NO **
(5)

0371 8801000000-E SP   4,250 SF  45.00 191250.00 35.00 148750.00 52.14  221595.00MSE RETAIN WALL NO **
(6)

0372 8801000000-E SP   700 SF  55.00 38500.00 33.50 23450.00 69.10  48370.00MSE RETAIN WALL NO **
(7)

0373 8847000000-E SP   285,348 SF  0.90 256813.20 1.53 436582.44 0.84  239692.32GENERIC RET WALL ITEM (SF)
ARCHITECTURAL SURFACE TREATMENT

0374 8847000000-E SP   10,701 SF  46.00 492246.00 41.05 439276.05 47.12  504231.12GENERIC RET WALL ITEM (SF)
SOUND BARRIER WALL NO -NW10-

0375 8847000000-E SP   20,769 SF  41.00 851529.00 41.05 852567.45 47.12  978635.28GENERIC RET WALL ITEM (SF)
SOUND BARRIER WALL NO -NW11-

0376 8847000000-E SP   44,952 SF  39.00 1753128.00 41.05 1845279.60 47.12  2118138.24GENERIC RET WALL ITEM (SF)
SOUND BARRIER WALL NO -NW13-

0377 8847000000-E SP   16,142 SF  42.00 677964.00 41.05 662629.10 47.12  760611.04GENERIC RET WALL ITEM (SF)
SOUND BARRIER WALL NO -NW14-

0378 8847000000-E SP   4,345 SF  60.00 260700.00 41.05 178362.25 47.12  204736.40GENERIC RET WALL ITEM (SF)
SOUND BARRIER WALL NO -NW1A-
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0379 8847000000-E SP   3,653 SF  51.00 186303.00 41.05 149955.65 47.12  172129.36GENERIC RET WALL ITEM (SF)
SOUND BARRIER WALL NO -NW1B-

0380 8847000000-E SP   11,435 SF  43.00 491705.00 41.05 469406.75 47.12  538817.20GENERIC RET WALL ITEM (SF)
SOUND BARRIER WALL NO -NW6-

0381 8847000000-E SP   25,447 SF  40.00 1017880.00 41.05 1044599.35 47.12  1199062.64GENERIC RET WALL ITEM (SF)
SOUND BARRIER WALL NO -NW7-

0382 8847000000-E SP   27,473 SF  43.00 1181339.00 41.05 1127766.65 47.12  1294527.76GENERIC RET WALL ITEM (SF)
SOUND BARRIER WALL NO -NW8-

0383 8847000000-E SP   5,661 SF  41.00 232101.00 41.05 232384.05 47.12  266746.32GENERIC RET WALL ITEM (SF)
SOUND BARRIER WALL NO -NW9-

0421 8839000000-E SP  1,149.79 LF  355.00 408175.45 320.00 367932.80 212.53  244364.87GENERIC RET WALL ITEM (LF)
CONCRETE BARRIER RAIL WITH MOMENT SLAB

STRUCTURE ITEMS

0384 8091000000-N 410 Lump Sum 50000.00 10600.00  15000.00FND EXCAV B** STA *******
(1, 225+92.26 -L-)

0385 8091000000-N 410 Lump Sum 200000.00 21200.00  20000.00FND EXCAV B** STA *******
(1, 38+94.20 -L-)

0386 8091000000-N 410 Lump Sum 50000.00 10600.00  15000.00FND EXCAV B** STA *******
(99+67.11 -Y8-)

0387 8112730000-N 450  5 EA  1975.00 9875.00 4800.00 24000.00 3200.00  16000.00PDA TESTING

0388 8147000000-E 420  50,148 SF  100.00 5014800.00 31.70 1589691.60 34.00  1705032.00REINF CONCRETE DECK SLAB

0389 8161000000-E 420  49,881 SF  0.46 22945.26 0.39 19453.59 1.00  49881.00GROOVING BRIDGE FLOORS

0390 8182000000-E 420 1,054.6 CY  1200.00 1265520.00 897.00 945976.20 1200.00  1265520.00CLASS A CONCRETE (BRIDGE)

0391 8210000000-N 422 Lump Sum 65000.00 57400.00  65000.00BRG APPR SLAB ***********
(225+92.26 -L-)

0392 8210000000-N 422 Lump Sum 120000.00 132700.00  147000.00BRG APPR SLAB ***********
(38+94.20 -L-)

0393 8210000000-N 422 Lump Sum 140000.00 137000.00  160000.00BRG APPR SLAB ***********
(62+99.10 -L-)

0394 8210000000-N 422 Lump Sum 60000.00 62300.00  55000.00BRG APPR SLAB ***********
(99+67.11 -Y8-)

0395 8217000000-E 425  156,969 LB  0.88 138132.72 0.65 102029.85 1.00  156969.00REINF STEEL (BRIDGE)

0396 8238000000-E 425  5,639 LB  2.19 12349.41 2.17 12236.63 2.00  11278.00SPIRAL COL REINF STL BRG

0397 8274000000-E 430 1,817.1 LF  500.00 908550.00 269.00 488799.90 340.00  617814.0063" MOD PRESTR CONC GIRDR

0398 8277000000-E 430 2,960.2 LF  700.00 2072140.00 290.00 858458.00 350.00  1036070.0072" MOD PRESTR CONC GIRDR

0399 8328200000-E SP   202 EA  2000.00 404000.00 496.00 100192.00 500.00  101000.00PILE DRV EQUIP SETUP ** STEEL PILES
(HP 12 X 53)

0400 8364000000-E 450  12,920 LF  44.00 568480.00 37.28 481657.60 52.00  671840.00HP12X53 PILES

0401 8393000000-N 450  76 EA  500.00 38000.00 95.00 7220.00 450.00  34200.00PILE REDRIVES

0402 8503000000-E 460 1,607.4 LF  95.26 153120.92 130.00 208962.00 92.00  147880.80CONCRETE BARRIER RAIL

0403 8531000000-E 462 3,610.1 SY  125.00 451262.50 85.00 306858.50 150.00  541515.004" SLOPE PROTECTION

0404 8657000000-N 430 Lump Sum 100000.00 23800.00  76000.00ELASTOMERIC BEARINGS

0405 8706000000-N SP  Lump Sum 600000.00 434300.00  382000.00EXPANSION JOINT SEALS
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    TOTAL 95498821.29 TOTAL 111538323.26 TOTAL  119423311.13CONTRACT TOTAL

 

    SUB-TOTAL 69934456.83 SUB-TOTAL 93908690.25 SUB-TOTAL  99594195.28ROADWAY ITEMS

    SUB-TOTAL 1062305.00 SUB-TOTAL 1084105.00 SUB-TOTAL  1062305.00CULVERT ITEMS

    SUB-TOTAL 12057883.65 SUB-TOTAL 10510092.14 SUB-TOTAL  11476811.05WALL ITEMS

    SUB-TOTAL 12444175.81 SUB-TOTAL 6035435.87 SUB-TOTAL  7289999.80STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  95498821.29   BALFOUR BEATTY INFRASTRUCTURE INC

     2  111538323.26   S T WOOTEN CORPORATION

     3  119423311.13   BARNHILL CONTRACTING COMPANY



WINSTON-SALEM NORTHERN BELTWAY (EASTERN SECTION) FROM US-311 TO US-158 (FUTURE I-74)

ES WAGNER COMPANY LLC -
SOUTH CAROLINA

PIEDMONT,  SC

BRANCH CIVIL INC WRIGHT BROTHERS
CONSTRUCTION COMPANY INC

ROANOKE,  VA CHARLESTON,  TN

DEC 13, 2017 08:46 AM FORSYTH 2:00 PM 1 /  44 002

34839.3.GV6 NOV 21 2017 C203979

TIP NO 1.989 MIU-2579C

FED AID NO NHP-0918(062)

WIDEN, GRADING, PAVING, DRAINAGE, SIGNING, SIGNALS & STRS.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 1660665.97 1700000.00  1850000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 250000.00 1250000.00  560400.00CONSTRUCTION SURVEYING

0003 0001000000-E 200 Lump Sum 1796000.00 3671000.00  1948775.00CLEARING & GRUBBING

0004 0008000000-E 200  4 ACR 4800.00 19200.00 10000.00 40000.00 10850.00  43400.00SUPP CLEARING & GRUBBING

0005 0015000000-N 205  8 EA  4000.00 32000.00 2200.00 17600.00 1470.00  11760.00SEALING ABANDONED WELLS

0006 0022000000-E 225  1,350,000 CY  3.13 4225500.00 3.00 4050000.00 4.30  5805000.00UNCLASSIFIED EXCAVATION

0007 0029000000-N SP  Lump Sum 40000.00 33800.00  29000.00REINF BRG APPR **********
(21+27.27 -Y2-)

0008 0029000000-N SP  Lump Sum 85000.00 73750.00  53600.00REINF BRG APPR **********
(29+24.97 -Y1-)

0009 0029000000-N SP  Lump Sum 77000.00 78600.00  53600.00REINF BRG APPR **********
(473+47.45 -L-  LT)

0010 0029000000-N SP  Lump Sum 78000.00 78600.00  53600.00REINF BRG APPR **********
(473+47.45 -L- RT)

0011 0036000000-E 225  10,000 CY  4.95 49500.00 4.50 45000.00 4.74  47400.00UNDERCUT EXCAVATION

0013 0127000000-N SP   2 EA  700.00 1400.00 2116.38 4232.76 1900.00  3800.00EMBM'T SETTLEMENT GAUGE

0014 0134000000-E 240  7,500 CY  4.00 30000.00 2.82 21150.00 4.43  33225.00DRAINAGE DITCH EXCAVATION

0015 0141000000-E 240  1,060 LF  2.00 2120.00 1.87 1982.20 3.15  3339.00BERM DITCH CONSTRUCTION

0016 0156000000-E 250  19,620 SY  3.15 61803.00 2.59 50815.80 5.80  113796.00REMOVAL OF EXT ASPHALT PVMT

0017 0177000000-E 250  1,230 SY  1.75 2152.50 0.87 1070.10 1.58  1943.40BREAKING OF EXT ASPH PVMT

0018 0192000000-N 260  40 HR  250.00 10000.00 195.92 7836.80 269.00  10760.00PROOF ROLLING

0019 0195000000-E 265  35,900 CY  0.01 359.00 0.01 359.00 4.50  161550.00SELECT GRANULAR MATERIAL

0020 0196000000-E 270  47,300 SY  1.50 70950.00 1.44 68112.00 1.85  87505.00GEOTEXTILE SOIL STABILIZATION

0021 0318000000-E 300  2,029 TON 24.00 48696.00 28.01 56832.29 30.50  61884.50FND CONDIT MATL MINOR STRS

0022 0320000000-E 300  6,911 SY  2.00 13822.00 1.34 9260.74 3.75  25916.25FND CONDIT GEOTEXTILE

0023 0342000000-E 310  224 LF  97.00 21728.00 86.80 19443.20 81.00  18144.00**" SIDE DRAIN PIPE
(36")

0024 0343000000-E 310  1,412 LF  40.00 56480.00 30.00 42360.00 44.50  62834.0015" SIDE DRAIN PIPE

0025 0344000000-E 310  368 LF  50.00 18400.00 35.00 12880.00 48.50  17848.0018" SIDE DRAIN PIPE

0026 0345000000-E 310  300 LF  55.00 16500.00 40.00 12000.00 57.00  17100.0024" SIDE DRAIN PIPE

0027 0348000000-E 310  14 EA  370.00 5180.00 306.29 4288.06 780.00  10920.00**" SIDE DRAIN PIPE ELBOW
(15")

0028 0348000000-E 310  6 EA  435.00 2610.00 347.31 2083.86 931.00  5586.00**" SIDE DRAIN PIPE ELBOW
(18")

0029 0348000000-E 310  2 EA  560.00 1120.00 513.33 1026.66 1230.00  2460.00**" SIDE DRAIN PIPE ELBOW
(24")

0030 0354000000-E 310  228 LF  68.00 15504.00 81.43 18566.04 66.50  15162.00***" RC PIPE CULV *****
(24", V)

0031 0366000000-E 310  4,044 LF  32.00 129408.00 35.00 141540.00 38.75  156705.0015" RC PIPE CULV III

0032 0372000000-E 310  1,628 LF  53.00 86284.00 53.98 87879.44 43.00  70004.0018" RC PIPE CULV III

0033 0378000000-E 310  464 LF  96.00 44544.00 69.57 32280.48 55.00  25520.0024" RC PIPE CULV III

0034 0384000000-E 310  1,200 LF  78.00 93600.00 91.69 110028.00 72.00  86400.0030" RC PIPE CULV III

0035 0390000000-E 310  448 LF  87.00 38976.00 114.97 51506.56 91.00  40768.0036" RC PIPE CULV III
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0036 0396000000-E 310  220 LF  150.00 33000.00 171.93 37824.60 124.00  27280.0042" RC PIPE CULV III

0037 0448000000-E 310  260 LF  250.00 65000.00 347.37 90316.20 274.00  71240.00***" RCP CULV CLASS IV
(60")

0038 0448000000-E 310  244 LF  345.00 84180.00 470.06 114694.64 425.00  103700.00***" RCP CULV CLASS IV
(72")

0039 0448200000-E 310  2,988 LF  44.00 131472.00 50.00 149400.00 41.25  123255.0015" RCP CULV CLASS IV

0040 0448300000-E 310  512 LF  45.00 23040.00 57.36 29368.32 46.50  23808.0018" RCP CULV CLASS IV

0041 0448400000-E 310  800 LF  68.00 54400.00 80.04 64032.00 60.00  48000.0024" RCP CULV CLASS IV

0042 0448600000-E 310  84 LF  102.00 8568.00 132.06 11093.04 106.00  8904.0036" RCP CULV CLASS IV

0043 0448700000-E 310  288 LF  148.00 42624.00 185.64 53464.32 134.00  38592.0042" RCP CULV CLASS IV

0045 0576000000-E 310  252 LF  259.00 65268.00 316.35 79720.20 288.00  72576.00**" CS PIPE CULV *****"
(78", 0.138")

0046 0594000000-E 310  380 LF  52.00 19760.00 70.35 26733.00 54.50  20710.0024" CS PIPE CULV 0.064"

0047 0654000000-E 310  45 LF  296.00 13320.00 484.03 21781.35 286.00  12870.00***X***"CSP ARCH CULV *****
(95" X 67", 0.109")

0048 0995000000-E 340  1,940 LF  16.00 31040.00 20.34 39459.60 18.15  35211.00PIPE REMOVAL

0049 1000000000-E 462  500 SY  65.00 32500.00 99.86 49930.00 68.50  34250.006" SLOPE PROTECTION

0050 1011000000-N 500 Lump Sum 250000.00 231868.19  550000.00FINE GRADING

0051 1044000000-E 501  64,560 SY  2.39 154298.40 2.38 153652.80 2.50  161400.00LIME TRTD SOIL (SLURRY)

0052 1066000000-E 501  650 TON 167.51 108881.50 166.97 108530.50 175.00  113750.00LIME FOR LIME TREATED SOIL

0053 1077000000-E SP   20 TON 37.00 740.00 78.57 1571.40 65.00  1300.00#57 STONE

0054 1099500000-E 505  5,000 CY  5.00 25000.00 9.32 46600.00 6.45  32250.00SHALLOW UNDERCUT

0055 1099700000-E 505  9,500 TON 21.00 199500.00 29.53 280535.00 24.00  228000.00CLASS IV SUBGRD STABILIZATION

0056 1110000000-E 510  500 TON 26.00 13000.00 27.93 13965.00 31.00  15500.00STABILIZER AGGREGATE

0057 1115000000-E SP   84,754 SY  1.90 161032.60 1.00 84754.00 3.58  303419.32GEOTEXTILE FOR PVMT STABILIZ

0058 1176000000-E 542  96,840 SY  2.23 215953.20 2.23 215953.20 2.34  226605.60SOIL CEMENT BASE

0059 1187000000-E 542  2,670 TON 170.56 455395.20 170.01 453926.70 178.00  475260.00PC FOR SOIL CEMENT BASE

0060 1209000000-E 543  24,210 GAL 3.05 73840.50 3.04 73598.40 3.19  77229.90ASPHALT CURING SEAL

0061 1220000000-E 545  1,000 TON 28.50 28500.00 31.11 31110.00 29.75  29750.00INCIDENTAL STONE BASE

0062 1489000000-E 610  2,620 TON 49.95 130869.00 49.95 130869.00 48.00  125760.00ASP CONC BASE CRS B25.0B

0063 1498000000-E 610  1,230 TON 62.95 77428.50 62.90 77367.00 52.25  64267.50ASP CONC INTR CRS I19.0B

0064 1503000000-E 610  30,170 TON 42.50 1282225.00 42.50 1282225.00 43.00  1297310.00ASP CONC INTR CRS I19.0C

0065 1519000000-E 610  1,970 TON 54.40 107168.00 54.40 107168.00 53.25  104902.50ASP CONC SURF CRS S9.5B

0066 1523000000-E 610  25,440 TON 44.55 1133352.00 44.55 1133352.00 47.00  1195680.00ASP CONC SURF CRS S9.5C

0067 1525000000-E 610  1,100 TON 50.50 55550.00 50.50 55550.00 53.25  58575.00ASP CONC SURF CRS SF9.5A

0068 1693000000-E 654  90 TON 376.42 33877.80 183.46 16511.40 210.00  18900.00ASPH PLT MIX PVMT REPAIR

0069 1840000000-E 665  36,200 LF  0.38 13756.00 0.30 10860.00 0.14  5068.00MILLED RUMBLE STRIPS

0070 2000000000-N 806  114 EA  250.00 28500.00 250.00 28500.00 150.00  17100.00RIGHT OF WAY MARKERS

0071 2022000000-E 815  5,024 CY  20.00 100480.00 0.01 50.24 24.50  123088.00SUBDRAIN EXCAVATION

0072 2033000000-E 815  2,512 CY  50.00 125600.00 0.01 25.12 63.50  159512.00SUBDRAIN FINE AGGREGATE

0073 2044000000-E 815  14,950 LF  6.50 97175.00 0.01 149.50 12.75  190612.506" PERF SUBDRN PIPE
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0074 2070000000-N 815  30 EA  275.00 8250.00 0.01 0.30 372.00  11160.00SUBDRN PIPE OUTLET

0075 2077000000-E 815  180 LF  20.00 3600.00 0.01 1.80 26.50  4770.006" OUTLET PIPE

0076 2099000000-E 816  7,360 LF  6.50 47840.00 7.06 51961.60 7.45  54832.00SHOULDER DRAIN

0077 2110000000-E 816  7,360 LF  0.50 3680.00 1.51 11113.60 1.59  11702.404" SHOULDER DRAIN PIPE

0078 2121000000-E 816  270 LF  19.50 5265.00 8.07 2178.90 8.50  2295.004" OUTLET PIPE FOR SHDR DRN

0079 2132000000-N 816  9 EA  290.00 2610.00 302.50 2722.50 319.00  2871.00CONC PAD SHLDR DRN OUTLET

0080 2143000000-E 818  15 TON 100.00 1500.00 29.81 447.15 105.00  1575.00BLOTTING SAND

0081 2209000000-E 838  9 CY  1125.00 10125.00 1241.47 11173.23 725.00  6525.00ENDWALLS

0082 2220000000-E 838  53 CY  1125.00 59625.00 700.00 37100.00 1040.00  55120.00REINFORCED ENDWALLS

0083 2253000000-E 840  1 CY  3000.00 3000.00 1700.00 1700.00 2000.00  2000.00PIPE COLLARS

0084 2275000000-E SP   4 CY  390.00 1560.00 582.77 2331.08 555.00  2220.00FLOWABLE FILL

0085 2286000000-N 840  92 EA  1500.00 138000.00 2000.00 184000.00 3350.00  308200.00MASNRY DRAINAGE STRUCT

0086 2297000000-E 840  32 CY  1500.00 48000.00 3400.00 108800.00 1300.00  41600.00MASNRY DRAINAGE STRUCT

0087 2308000000-E 840 53.2 LF  145.00 7714.00 348.10 18518.92 250.00  13300.00MASNRY DRAINAGE STRUCT

0088 2354000000-N 840  1 EA  460.00 460.00 584.02 584.02 575.00  575.00FRAME W/GRATE 840.22 STD

0089 2364000000-N 840  3 EA  650.00 1950.00 731.11 2193.33 675.00  2025.00FRAME W/2GRTS 840.16 STD

0090 2364200000-N 840  31 EA  500.00 15500.00 500.00 15500.00 685.00  21235.00FRAME W/2GRTS 840.20 STD

0091 2365000000-N 840  50 EA  570.00 28500.00 500.00 25000.00 685.00  34250.00FRAME W/2GRTS 840.22 STD

0092 2367000000-N 840  2 EA  580.00 1160.00 500.00 1000.00 685.00  1370.00FRAME W/2GRTS 840.29 STD

0093 2374000000-N 840  2 EA  710.00 1420.00 750.00 1500.00 650.00  1300.00FRAME-GRT-HD 840.03 **
(G)

0094 2396000000-N 840  4 EA  365.00 1460.00 500.00 2000.00 465.00  1860.00FRAME W/COVER STD 840.54

0095 2451000000-N 852  3 EA  525.00 1575.00 650.00 1950.00 690.00  2070.00CONC TRANS SECT FOR DROP INLET

0096 2462000000-E SP   2 EA  2200.00 4400.00 2616.79 5233.58 3080.00  6160.00**" SLUICE GATE
(8")

0097 2549000000-E 846  1,110 LF  18.00 19980.00 18.50 20535.00 19.65  21811.502'-6" CONC CURB & GUTTER

0098 2556000000-E 846  4,290 LF  23.00 98670.00 18.50 79365.00 19.65  84298.50SHOULDER BERM GUTTER

0099 2577000000-E 846  640 LF  26.00 16640.00 27.00 17280.00 28.75  18400.00CONC EXPRESSWAY GUTTER

0100 2612000000-E 848  1,250 SY  49.00 61250.00 58.50 73125.00 62.00  77500.006" CONCRETE DRIVEWAY

0101 2619000000-E 850  42 SY  105.00 4410.00 135.00 5670.00 143.00  6006.004" CONCRETE PAVED DITCH

0102 2655000000-E 852  2,180 SY  58.00 126440.00 58.50 127530.00 62.00  135160.005" MONO CONC ISLDS (KEY IN)

0103 2830000000-N 858  1 EA  300.00 300.00 1395.65 1395.65 1170.00  1170.00ADJ MANHOLES

0104 2845000000-N 858  6 EA  145.00 870.00 374.73 2248.38 719.00  4314.00ADJ METER OR VALVE BOXES

0105 3030000000-E 862  28,000 LF  14.50 406000.00 14.50 406000.00 15.40  431200.00STL BM GUARDRAIL

0106 3105000000-N 862  2 EA  800.00 1600.00 800.00 1600.00 850.00  1700.00SBGR TERM SECT

0107 3150000000-N 862  10 EA  20.00 200.00 20.00 200.00 21.25  212.50ADDIT GUARDRAIL POSTS

0108 3210000000-N 862  17 EA  600.00 10200.00 600.00 10200.00 637.00  10829.00GR ANCHOR TYPE CAT-1

0109 3215000000-N 862  5 EA  1700.00 8500.00 1700.00 8500.00 1810.00  9050.00GR ANCHOR TYPE III

0110 3287000000-N SP   23 EA  2600.00 59800.00 2600.00 59800.00 2760.00  63480.00GR END TYPE TL-3

0111 3288000000-N SP   4 EA  2400.00 9600.00 2400.00 9600.00 2550.00  10200.00GR END TYPE TL-2
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0112 3317000000-N 862  12 EA  1600.00 19200.00 1600.00 19200.00 1700.00  20400.00GR ANCHOR TYPE B-77

0113 3380000000-E 862  1,200 LF  6.00 7200.00 6.00 7200.00 6.35  7620.00TEMP STL BM GUARDRAIL

0114 3389150000-N SP   6 EA  1400.00 8400.00 1400.00 8400.00 1490.00  8940.00TEMP GDRL END UNITS *****
(TL-3)

0115 3503000000-E 866  24,560 LF  2.90 71224.00 2.90 71224.00 2.84  69750.40WOVEN WIRE FENCE 47" FAB

0116 3509000000-E 866  1,520 EA  16.50 25080.00 16.50 25080.00 17.15  26068.004" TIMBER POSTS 7'-6"LONG

0117 3515000000-E 866  440 EA  23.50 10340.00 23.50 10340.00 21.50  9460.005" TIMBER POSTS 8'-0"LONG

0118 3628000000-E 876  3,500 TON 45.00 157500.00 52.17 182595.00 41.75  146125.00RIP RAP, CLASS I

0119 3635000000-E 876  800 TON 50.00 40000.00 70.17 56136.00 49.75  39800.00RIP RAP, CLASS II

0120 3642000000-E 876  20 TON 58.00 1160.00 49.90 998.00 56.00  1120.00RIP RAP, CLASS A

0121 3649000000-E 876  5,400 TON 45.00 243000.00 60.93 329022.00 36.50  197100.00RIP RAP, CLASS B

0122 3651000000-E SP   15 TON 80.00 1200.00 107.50 1612.50 107.00  1605.00BOULDERS

0123 3656000000-E 876  24,700 SY  2.00 49400.00 1.00 24700.00 2.35  58045.00GEOTEXTILE FOR DRAINGE

0124 4054000000-E 902  1 CY  10.00 10.00 10.00 10.00 1620.00  1620.00PLN CONC FOUNDTN

0125 4057000000-E SP   51 CY  1000.00 51000.00 1000.00 51000.00 1010.00  51510.00OVERHEAD FOOTING

0126 4060000000-E 903  472 LB  10.00 4720.00 10.00 4720.00 4.35  2053.20SUPPORT, BREAKAWAY STL BM

0127 4072000000-E 903  2,701 LF  8.00 21608.00 8.00 21608.00 11.70  31601.70SUPPORT, 3-LB STL U-CHAN

0128 4082100000-N SP  Lump Sum 27500.00 27500.00  29570.00SUPPORT, OVRHD SIGN STR ****
(410+00 -L-)

0129 4082100000-N SP  Lump Sum 27500.00 27500.00  25810.00SUPPORT, OVRHD SIGN STR ****
(458+00 -L-)

0130 4082100000-N SP  Lump Sum 27500.00 27500.00  29200.00SUPPORT, OVRHD SIGN STR ****
(459+00 -L-)

0131 4082100000-N SP  Lump Sum 27500.00 27500.00  26520.00SUPPORT, OVRHD SIGN STR ****
(481+00 -L-)

0132 4096000000-N 904  7 EA  150.00 1050.00 150.00 1050.00 159.00  1113.00SIGN ERECTION, TYPE D

0133 4102000000-N 904  83 EA  70.00 5810.00 70.00 5810.00 82.00  6806.00SIGN ERECTION, TYPE E

0134 4108000000-N 904  15 EA  150.00 2250.00 150.00 2250.00 85.00  1275.00SIGN ERECTION, TYPE F

0135 4109000000-N 904  6 EA  1000.00 6000.00 1000.00 6000.00 850.00  5100.00SIGN ERECTION, TYPE *** (OVRHD)
(A)

0136 4109000000-N 904  1 EA  350.00 350.00 350.00 350.00 531.00  531.00SIGN ERECTION, TYPE *** (OVRHD)
(B)

0137 4110000000-N 904  2 EA  650.00 1300.00 650.00 1300.00 531.00  1062.00SIGN ERECTION, TYPE *** (GRD MTD)
(A)

0138 4110000000-N 904  2 EA  650.00 1300.00 650.00 1300.00 398.00  796.00SIGN ERECTION, TYPE *** (GRD MTD)
(B)

0139 4114000000-N 904  6 EA  100.00 600.00 100.00 600.00 24.50  147.00SIGN ERECTION, MILEMARKERS

0140 4115000000-N 904  16 EA  500.00 8000.00 500.00 8000.00 165.00  2640.00SIGN ERECTION, OVERLAY (OVRHD)

0141 4116100000-N 904  1 EA  150.00 150.00 150.00 150.00 159.00  159.00SIGN ERECT, RELOC ** GRD MTD
(D)

0142 4116100000-N 904  3 EA  150.00 450.00 150.00 450.00 133.00  399.00SIGN ERECT, RELOC ** GRD MTD
(F)

0143 4116200000-N 904  4 EA  750.00 3000.00 750.00 3000.00 398.00  1592.00SIGN ERECTION, REPOSIT OVRHD

0144 4155000000-N 907  22 EA  1.00 22.00 1.00 22.00 1.05  23.10DISPOSE SIGN SYST U-CHAN
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0145 4192000000-N 907  2 EA  1.00 2.00 1.00 2.00 1.05  2.10DISPOSE SUPPORT, U-CHAN

0146 4234000000-N 907  4 EA  1.00 4.00 1.00 4.00 775.00  3100.00DISPOSE SIGN, A OR B (OVRHD)

0147 4400000000-E 1110  833 SF  10.00 8330.00 9.00 7497.00 9.75  8121.75WORK ZONE SIGNS (STAT)

0148 4405000000-E 1110  192 SF  20.00 3840.00 10.00 1920.00 27.50  5280.00WORK ZONE SIGNS (PORT)

0149 4410000000-E 1110  342 SF  10.00 3420.00 9.00 3078.00 9.75  3334.50WORK ZONE SIGNS (BARR)

0150 4422000000-N 1120  21 DAY 180.00 3780.00 60.00 1260.00 65.00  1365.00PORT CHANGE MSG SIGN (SHORT TERM)

0151 4430000000-N 1130  200 EA  110.00 22000.00 42.00 8400.00 48.00  9600.00DRUMS

0152 4435000000-N 1135  50 EA  10.00 500.00 17.00 850.00 19.45  972.50CONES

0153 4445000000-E 1145  384 LF  26.00 9984.00 25.00 9600.00 27.00  10368.00BARRICADES (TYPE III)

0154 4455000000-N 1150  140 DAY 265.00 37100.00 300.00 42000.00 313.00  43820.00FLAGGER

0155 4516000000-N 1180  50 EA  105.00 5250.00 28.00 1400.00 32.00  1600.00SKINNY DRUM

0156 4520000000-N 1266  18 EA  70.00 1260.00 70.00 1260.00 76.00  1368.00TUBULAR MARKERS (FIXED)

0157 4650000000-N 1251  193 EA  7.00 1351.00 7.00 1351.00 7.45  1437.85TEMP RAISED PVMT MRKS

0158 4700000000-E 1205  310 LF  3.05 945.50 3.00 930.00 3.20  992.0012"WIDE THERMO 90 MILS

0159 4705000000-E 1205  46 LF  6.09 280.14 6.00 276.00 6.40  294.40THERMO LINES 16" 120MILS

0160 4710000000-E 1205  256 LF  9.14 2339.84 9.00 2304.00 9.60  2457.6024"WIDE THERMO 120 MILS

0161 4721000000-E 1205  2 EA  304.57 609.14 300.00 600.00 320.00  640.00THERMO PVT MKG CHARACTER 120

0162 4725000000-E 1205  57 EA  203.05 11573.85 200.00 11400.00 213.00  12141.00THERMO PVT SYMBOL 90MILS

0163 4810000000-E 1205  67,704 LF  0.24 16248.96 0.24 16248.96 0.26  17603.04PAINT PVMT MARKINGS 4"

0164 4815000000-E 1205  14,090 LF  0.25 3522.50 0.25 3522.50 0.27  3804.30PAINT PVMT MARKINGS 6"

0165 4825000000-E 1205  3,830 LF  0.61 2336.30 0.60 2298.00 0.64  2451.20PAINT PVMT MARKINGS 12"

0166 4835000000-E 1205  10 LF  4.06 40.60 4.00 40.00 4.27  42.70PAINT PVT MKG LINES 24"

0167 4845000000-N 1205  32 EA  65.99 2111.68 65.00 2080.00 69.50  2224.00PAINT PVT MKG SYMBOL

0168 4847000000-E 1205  31,888 LF  1.02 32525.76 1.00 31888.00 1.07  34120.16POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0169 4847100000-E 1205  75,872 LF  1.02 77389.44 1.00 75872.00 1.07  81183.04POLYUREA LINES (6" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0170 4847120000-E 1205  4,324 LF  2.03 8777.72 2.00 8648.00 2.13  9210.12POLYUREA LINES (12" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0171 4850000000-E 1205  4,432 LF  0.56 2481.92 0.55 2437.60 0.59  2614.88LINE REMOVAL 4" WIDE

0172 4855000000-E 1205  23,230 LF  0.61 14170.30 0.60 13938.00 0.64  14867.20LINE REMOVAL 6" WIDE

0173 4860000000-E 1205  385 LF  1.52 585.20 1.50 577.50 1.60  616.00LINE REMOVAL 8" WIDE

0174 4865000000-E 1205  3,150 LF  0.61 1921.50 0.60 1890.00 0.64  2016.00LINE REMOVAL 12" WIDE

0175 4870000000-E 1205  10 LF  5.08 50.80 5.00 50.00 5.35  53.50LINE REMOVAL 24" WIDE

0176 4875000000-N 1205  5 EA  76.14 380.70 75.00 375.00 80.00  400.00REMOVAL OF SYMBL & CHARAC

0177 4900000000-N 1251  257 EA  6.09 1565.13 6.00 1542.00 6.40  1644.80PERM RAISED PVMT MARKERS

0178 4905000000-N 1253  1,247 EA  27.41 34180.27 27.00 33669.00 28.75  35851.25SNOWPLB PVMT MRKER

0179 4915000000-E 1264  3 EA  67.01 201.03 65.00 195.00 77.50  232.507' U-CHANNEL POSTS

0180 4935000000-N 1267  65 EA  51.55 3350.75 50.00 3250.00 59.50  3867.50FLEX DELINATR (CRYSTAL)

0181 4940000000-N 1267  62 EA  51.55 3196.10 50.00 3100.00 59.50  3689.00FLEX DELINATR (YELLOW)

0182 4945000000-N 1267  10 EA  51.55 515.50 50.00 500.00 59.50  595.00FLEX DELINATR (CRY & RED)
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0183 4950000000-N 1267  55 EA  51.55 2835.25 50.00 2750.00 59.50  3272.50FLEX DELINATR (YEL & RED)

0184 4955000000-N 1264  3 EA  67.01 201.03 65.00 195.00 77.50  232.50OBJECT MARKERS (END OF RD)

0185 5326200000-E 1510  1,452 LF  125.00 181500.00 118.20 171626.40 114.00  165528.0012" WATER LINE

0186 5326600000-E 1510  2,245 LF  160.00 359200.00 147.60 331362.00 140.00  314300.0016" WATER LINE

0187 5329000000-E SP   8,030 LB  10.00 80300.00 8.41 67532.30 8.95  71868.50DI H2O PIPE FITTINGS

0188 5572200000-E 1515  2 EA  12000.00 24000.00 11073.44 22146.88 11760.00  23520.0012" TAPPING VALVE

0189 5572600000-E 1515  2 EA  19000.00 38000.00 16915.00 33830.00 17960.00  35920.0016" TAPPING VALVE

0190 5589100000-E 1515  2 EA  3500.00 7000.00 4360.00 8720.00 4630.00  9260.001" AIR RELEASE VALVE

0191 5606600000-E 1515  1 EA  6200.00 6200.00 7562.91 7562.91 8030.00  8030.006" BLOW OFF

0192 5648000000-N 1515  8 EA  1700.00 13600.00 3407.15 27257.20 3620.00  28960.00RELOCATE WATER METER

0193 5672000000-N 1515  5 EA  4000.00 20000.00 5751.12 28755.60 6110.00  30550.00RELOCATE FIRE HYDRANT

0194 5801000000-E 1530  222 LF  19.00 4218.00 13.50 2997.00 14.35  3185.70ABANDON 8" UTILITY PIPE

0195 5804000000-E 1530  440 LF  20.00 8800.00 16.25 7150.00 17.25  7590.00ABANDON 12" UTILITY PIPE

0196 5810000000-E 1530  355 LF  25.00 8875.00 20.50 7277.50 21.75  7721.25ABANDON 16" UTILITY PIPE

0197 5815000000-N 1530  4 EA  225.00 900.00 643.75 2575.00 684.00  2736.00REMOVE WATER METER

0198 5815500000-N 1530  2 EA  600.00 1200.00 2275.40 4550.80 2420.00  4840.00REMOVE FIRE HYDRANT

0199 5816000000-N 1530  2 EA  765.00 1530.00 3275.00 6550.00 3480.00  6960.00ABANDON UTILITY MANHOLE

0200 5828000000-N 1530  1 EA  2300.00 2300.00 3895.00 3895.00 4140.00  4140.00REMOVE UTILITY MANHOLE

0201 5836000000-E 1540  210 LF  130.00 27300.00 144.61 30368.10 154.00  32340.0024" ENCASEMENT PIPE

0202 5836200000-E 1540  305 LF  150.00 45750.00 188.29 57428.45 200.00  61000.0030" ENCASEMENT PIPE

0203 5882000000-N SP   2 EA  1235.00 2470.00 2185.50 4371.00 2320.00  4640.00GENERIC UTILITY ITEM (EA)
ABANDON SEWER CONNECTION

0204 6000000000-E 1605  53,500 LF  1.50 80250.00 0.01 535.00 1.92  102720.00TEMPORARY SILT FENCE

0205 6006000000-E 1610  1,750 TON 31.00 54250.00 26.98 47215.00 30.00  52500.00EROS CONTRL STONE CL A

0206 6009000000-E 1610  12,000 TON 40.00 480000.00 0.01 120.00 34.25  411000.00EROS CONTRL STONE CL B

0207 6012000000-E 1610  19,720 TON 0.01 197.20 0.01 197.20 31.00  611320.00SEDIMENT CONTROL STONE

0208 6015000000-E 1615 226.5 ACR 1276.00 289014.00 1250.00 283125.00 1340.00  303510.00TEMPORARY MULCHING

0209 6018000000-E 1620  10,500 LB  0.57 5985.00 0.75 7875.00 0.80  8400.00SEED FOR TEMP SEEDING

0210 6021000000-E 1620 54.5 TON 215.00 11717.50 250.00 13625.00 268.00  14606.00FERT FOR TEMP SEEDING

0211 6024000000-E 1622  11,000 LF  12.25 134750.00 0.01 110.00 10.50  115500.00TEMPORARY SLOPE DRAINS

0212 6029000000-E SP   14,000 LF  1.50 21000.00 1.50 21000.00 2.15  30100.00SAFETY FENCE

0213 6030000000-E 1630  321,500 CY  0.01 3215.00 0.01 3215.00 0.01  3215.00SILT EXCAVATION

0214 6036000000-E 1631  282,775 SY  1.60 452440.00 0.01 2827.75 1.45  410023.75MATTING FOR EROS CONTROL

0215 6037000000-E SP   550 SY  4.00 2200.00 5.00 2750.00 8.60  4730.00COIR FIBER MAT

0216 6038000000-E SP   2,500 SY  3.79 9475.00 4.50 11250.00 6.45  16125.00PERM SOIL REINF MAT

0217 6042000000-E 1632  5,600 LF  5.24 29344.00 4.00 22400.00 3.22  18032.001/4" HARDWARE CLOTH

0218 6045000000-E SP   230 LF  45.00 10350.00 36.75 8452.50 42.00  9660.00**" TEMPORARY PIPE
(18")

0219 6046000000-E 1636  200 LF  65.00 13000.00 86.37 17274.00 52.00  10400.00TEMP PIPE FOR STREAM CROSS

0220 6070000000-N 1639  24 EA  330.00 7920.00 666.49 15995.76 446.00  10704.00SPECIAL STILLING BASINS
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0221 6071012000-E SP   7,300 LF  7.50 54750.00 6.75 49275.00 7.50  54750.00COIR FIBER WATTLE

0222 6071020000-E SP   6,300 LB  9.50 59850.00 4.00 25200.00 3.22  20286.00POLYACRYLAMIDE (PAM)

0223 6071030000-E 1640  17,500 LF  4.00 70000.00 4.00 70000.00 4.02  70350.00COIR FIBER BAFFLE

0224 6071050000-E SP   21 EA  1100.00 23100.00 882.49 18532.29 1970.00  41370.00**" SKIMMER
(1-1/2")

0225 6071050000-E SP   12 EA  1300.00 15600.00 947.13 11365.56 3760.00  45120.00**" SKIMMER
(2")

0226 6071050000-E SP   7 EA  1300.00 9100.00 1300.00 9100.00 5120.00  35840.00**" SKIMMER
(2-1/2")

0227 6071050000-E SP   2 EA  1600.00 3200.00 1201.52 2403.04 5530.00  11060.00**" SKIMMER
(3")

0228 6071050000-E SP   1 EA  1800.00 1800.00 1648.88 1648.88 5630.00  5630.00**" SKIMMER
(4")

0229 6084000000-E 1660  147 ACR 1663.00 244461.00 1800.00 264600.00 1930.00  283710.00SEEDING AND MULCHING

0230 6087000000-E 1660  138 ACR 118.00 16284.00 200.00 27600.00 188.00  25944.00MOWING

0231 6090000000-E 1661  2,300 LB  3.86 8878.00 2.00 4600.00 2.15  4945.00SEED FOR REPAIR SEEDING

0232 6093000000-E 1661  6 TON 620.00 3720.00 800.00 4800.00 858.00  5148.00FERT FOR REPAIR SEEDING

0233 6096000000-E 1662  3,475 LB  3.00 10425.00 4.00 13900.00 4.29  14907.75SEED FOR SUPP SEEDING

0234 6108000000-E 1665 103.75 TON 705.00 73143.75 600.00 62250.00 644.00  66815.00FERTILIZER TOPDRESSING

0235 6111000000-E SP   547 LF  109.57 59934.79 59.07 32311.29 40.50  22153.50IMPERVIOUS DIKE

0236 6114500000-N 1667  120 MHR 49.00 5880.00 95.00 11400.00 96.50  11580.00SPECIALIZED HAND MOWING

0237 6117000000-N SP   113 EA  98.55 11136.15 150.00 16950.00 53.50  6045.50RESPONSE FOR EROS CONTROL

0238 6120000000-E SP   1,244 CY  20.00 24880.00 35.80 44535.20 19.65  24444.60CULVERT DIVERSION CHANNEL

0239 6123000000-E 1670  7 ACR 3100.00 21700.00 900.00 6300.00 1020.00  7140.00REFORESTATION

0240 6132000000-N SP   10 EA  374.99 3749.90 18.28 182.80 1120.00  11200.00GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

0241 7060000000-E 1705  1,700 LF  2.99 5083.00 3.99 6783.00 2.07  3519.00SIGNAL CABLE

0242 7120000000-E 1705  12 EA  675.26 8103.12 895.83 10749.96 754.00  9048.00VEHICLE SIGNAL HD (12", 3 SECT)

0243 7132000000-E 1705  1 EA  768.04 768.04 1651.04 1651.04 1330.00  1330.00VEHICLE SIGNAL HD (12", 4 SECT)

0244 7252000000-E 1710  300 LF  1.80 540.00 2.92 876.00 4.78  1434.00MESSENGER CABLE (1/4")

0245 7264000000-E 1710  1,025 LF  4.12 4223.00 3.93 4028.25 4.94  5063.50MESSENGER CABLE (3/8")

0246 7279000000-E 1715  9,500 LF  0.57 5415.00 0.64 6080.00 0.53  5035.00TRACER WIRE

0247 7300000000-E 1715  1,700 LF  7.47 12699.00 5.19 8823.00 6.55  11135.00UNPAVED TRENCH (***********)
(1,2")

0248 7300000000-E 1715  9,100 LF  7.89 71799.00 6.31 57421.00 8.75  79625.00UNPAVED TRENCH (***********)
(2,2")

0249 7300000000-E 1715  100 LF  8.76 876.00 7.60 760.00 10.60  1060.00UNPAVED TRENCH (***********)
(3,2")

0250 7301000000-E 1715  300 LF  20.62 6186.00 18.16 5448.00 15.95  4785.00DIRECT DRILL (***********)
(2,2")

0251 7301000000-E 1715  400 LF  26.29 10516.00 20.39 8156.00 19.65  7860.00DIRECT DRILL (***********)
(4,2")

0252 7312000000-N 1716  2 EA  742.27 1484.54 1107.31 2214.62 1290.00  2580.00JUNCTION BOX (***************)
(SPECIAL OVER-SIZED HEAVY     DUTY)
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0253 7324000000-N 1716  25 EA  293.81 7345.25 494.95 12373.75 297.00  7425.00JUNCTION BOX (STANDARD SIZE)

0254 7348000000-N 1716  22 EA  500.00 11000.00 750.11 16502.42 919.00  20218.00JUNCTION BOX (OVER-SIZED, HVY-DUTY)

0255 7360000000-N 1720  2 EA  1134.02 2268.04 1228.27 2456.54 1190.00  2380.00WOOD POLE

0256 7372000000-N 1721  2 EA  402.06 804.12 604.05 1208.10 611.00  1222.00GUY ASSEMBLY

0257 7432000000-E 1722  2 EA  391.76 783.52 461.54 923.08 419.00  838.002" RISER WITH TUBING

0258 7444000000-E 1725  860 LF  6.75 5805.00 6.12 5263.20 7.50  6450.00INDUCTIVE LOOP SAWCUT

0259 7456000000-E 1726  3,350 LF  1.55 5192.50 1.61 5393.50 1.17  3919.50LEAD-IN CABLE(********)
(14-2)

0260 7516000000-E 1730  9,900 LF  1.73 17127.00 4.02 39798.00 2.81  27819.00COMMUNICATIONS CABLE (** FIBER)
(72)

0261 7528000000-E 1730  700 LF  1.65 1155.00 3.42 2394.00 2.18  1526.00DROP CABLE

0262 7540000000-N 1731  3 EA  1701.03 5103.09 1935.23 5805.69 1130.00  3390.00SPLICE ENCLOSURE

0263 7541000000-N 1731  1 EA  1443.30 1443.30 1062.01 1062.01 865.00  865.00MOD SPLICE ENCLOSURE

0264 7552000000-N 1731  5 EA  1649.48 8247.40 2746.62 13733.10 1540.00  7700.00INTERCONNECT CENTER

0265 7566000000-N 1733  24 EA  128.87 3092.88 126.96 3047.04 74.50  1788.00DELINEATOR MARKER

0266 7575142000-N 1736  2 EA  3092.79 6185.58 4389.05 8778.10 4010.00  8020.00900MHZ RADIO

0267 7576000000-N SP   8 EA  9226.80 73814.40 7569.80 60558.40 7430.00  59440.00METAL STRAIN SIGNAL POLE

0268 7613000000-N SP   10 EA  1237.11 12371.10 1160.73 11607.30 1270.00  12700.00SOIL TEST

0269 7614100000-E SP   58 CY  819.59 47536.22 964.81 55958.98 725.00  42050.00DRILLED PIER FOUND

0270 7636000000-N 1745  8 EA  252.58 2020.64 330.02 2640.16 530.00  4240.00SIGN FOR SIGNALS

0271 7684000000-N 1750  2 EA  917.53 1835.06 1212.48 2424.96 970.00  1940.00SIGNAL CABINET FOUNDATION

0272 7756000000-N 1751  2 EA  14097.94 28195.88 13746.73 27493.46 14630.00  29260.00CONTLR WITH CBNT, 2070L BASE MTD

0273 7780000000-N 1751  9 EA  103.09 927.81 117.59 1058.31 117.00  1053.00DETECTOR CARD (TYPE 2070L)

0274 7901000000-N 1753  2 EA  396.91 793.82 405.87 811.74 441.00  882.00CABINET BASE EXTENDER

0275 7980000000-N SP   16 EA  154.64 2474.24 185.87 2973.92 160.00  2560.00GENERIC SIGNAL ITEM (EA)
5/8" X 10' GROUNDING ELECTRODE

0276 7980000000-N SP   2 EA  5051.55 10103.10 4139.03 8278.06 3880.00  7760.00GENERIC SIGNAL ITEM (EA)
CCTV CAMERA ASSEMBLY

0277 7980000000-N SP   2 EA  9278.35 18556.70 4404.00 8808.00 7060.00  14120.00GENERIC SIGNAL ITEM (EA)
CCTV METAL POLE

0278 7980000000-N SP   2 EA  2783.51 5567.02 1054.64 2109.28 1250.00  2500.00GENERIC SIGNAL ITEM (EA)
CENTRAL MEDIA CONVERTER

0279 7980000000-N SP   2 EA  1546.39 3092.78 2181.53 4363.06 2480.00  4960.00GENERIC SIGNAL ITEM (EA)
DIGITAL HARDWARE VIDEO DECODER

0280 7980000000-N SP   2 EA  66546.39 133092.78 84760.27 169520.54 85540.00  171080.00GENERIC SIGNAL ITEM (EA)
DMS

0281 7980000000-N SP   2 EA  7731.96 15463.92 3917.49 7834.98 6690.00  13380.00GENERIC SIGNAL ITEM (EA)
DMS ACCESS LADDER

0282 7980000000-N SP   2 EA  26597.94 53195.88 35264.12 70528.24 35310.00  70620.00GENERIC SIGNAL ITEM (EA)
DMS PEDESTAL STRUCTURE

0283 7980000000-N SP   1 EA  927.84 927.84 1429.19 1429.19 970.00  970.00GENERIC SIGNAL ITEM (EA)
EQUIPMENT  CABINET FOUNDATION

0284 7980000000-N SP   4 EA  1237.11 4948.44 479.08 1916.32 345.00  1380.00GENERIC SIGNAL ITEM (EA)
EQUIPMENT CABINET DISCONNECT
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0285 7980000000-N SP   4 EA  1443.30 5773.20 1265.96 5063.84 1430.00  5720.00GENERIC SIGNAL ITEM (EA)
ETHERNET EDGE SWITCH

0286 7980000000-N SP   1 EA  4329.90 4329.90 3306.75 3306.75 7960.00  7960.00GENERIC SIGNAL ITEM (EA)
FIBER-OPTIC SPLICE CABINET

0287 7980000000-N SP   2 EA  4226.81 8453.62 4862.47 9724.94 3980.00  7960.00GENERIC SIGNAL ITEM (EA)
FIELD EQUIPMENT CABINET

0288 7980000000-N SP   2 EA  1546.39 3092.78 1734.77 3469.54 515.00  1030.00GENERIC SIGNAL ITEM (EA)
METER BASE/DISCONNECT COMBINA- TION PANEL

0289 7980000000-N SP   2 EA  154.64 309.28 553.13 1106.26 165.00  330.00GENERIC SIGNAL ITEM (EA)
WOOD PEDESTAL

0290 7985000000-N SP  Lump Sum 10309.28 3623.15  3720.00GENERIC SIGNAL ITEM (LS)
INTEGRATION AND CONFIGURATION

0291 7990000000-E SP   60 LF  2.78 166.80 15.35 921.00 4.45  267.00GENERIC SIGNAL ITEM (LF)
#4 SOLID BARE GROUNDING CON-  DUCTOR

0292 7990000000-E SP   300 LF  9.28 2784.00 2.61 783.00 4.40  1320.00GENERIC SIGNAL ITEM (LF)
3-WIRE COPPER FEEDER COND-    UCTORS

0293 7990000000-E SP   600 LF  11.86 7116.00 8.00 4800.00 6.30  3780.00GENERIC SIGNAL ITEM (LF)
4-WIRE COPPER FEEDER COND-    UCTORS

0294 7992000000-E SP   16 CY  902.06 14432.96 995.04 15920.64 727.00  11632.00GENERIC SIGNAL ITEM (CY)
OVERHEAD DMS STRUCTURE FOOT-  INGS

0295 1121000000-E 520  80,300 TON 22.00 1766600.00 21.00 1686300.00 24.00  1927200.00AGGREGATE BASE COURSE

0296 1231000000-E 560  18,000 CY  6.50 117000.00 9.80 176400.00 10.30  185400.00SHOULDER BORROW

0297 1491000000-E 610  33,300 TON 40.30 1341990.00 43.23 1439559.00 43.00  1431900.00ASP CONC BASE CRS B25.0C

0298 1575000000-E 620  4,785 TON 319.73 1529908.05 319.73 1529908.05 384.00  1837440.00ASP FOR PLANT MIX

0299 1121000000-E 520  4,020 TON    AGGREGATE BASE COURSE

0300 1231000000-E 560  14,500 CY     SHOULDER BORROW

0301 1491000000-E 610  78,860 TON    ASP CONC BASE CRS B25.0C

0302 1575000000-E 620  6,790 TON    ASP FOR PLANT MIX

0340 1275000000-E 600  3,150 GAL 3.00 9450.00 2.00 6300.00 3.15  9922.50PRIME COAT

CULVERT ITEMS

0303 8126000000-N 414 Lump Sum 90000.00 26995.89  56110.00CULV EXCAV @ ************
(397+73.00 -L-)

0304 8126000000-N 414 Lump Sum 80000.00 15709.41  63630.00CULV EXCAV @ ************
(437+96.50 -L-)

0305 8133000000-E 414  974 TON 50.51 49196.74 50.30 48992.20 53.00  51622.00FND CONDIT MAT, BOX CULV

0306 8196000000-E 420 1,609.4 CY  414.14 666516.92 412.47 663829.22 435.00  700089.00CLASS A CONCRETE (CULV)

0307 8245000000-E 425  130,376 LB  1.26 164273.76 1.26 164273.76 1.33  173400.08REINF STEEL (CULVERT)

STRUCTURE ITEMS

0308 8091000000-N 410 Lump Sum 10788.04 9650.00  4140.00FND EXCAV B** STA *******
(1, 21+27.27 -Y2-)

0309 8091000000-N 410 Lump Sum 14124.55 12650.00  4140.00FND EXCAV B** STA *******
(1, 29+24.97 -Y1-)

0310 8105540000-E 411  564 LF  325.00 183300.00 885.17 499235.88 382.00  215448.003'-6" DRILLD PIER IN SOIL
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WIDEN, GRADING, PAVING, DRAINAGE, SIGNING, SIGNALS & STRS.

0311 8105640000-E 411  270 LF  1800.00 486000.00 885.17 238995.90 1560.00  421200.003'-6" DRILLD PIER NO SOIL

0312 8111400000-E 411  128 LF  185.00 23680.00 271.69 34776.32 252.00  32256.00PERM STL CASING FOR 3'-6" PIER

0313 8112730000-N 450  4 EA  4230.00 16920.00 3500.00 14000.00 3150.00  12600.00PDA TESTING

0314 8113000000-N 411  2 EA  1300.00 2600.00 1075.00 2150.00 1530.00  3060.00SID INSPECTIONS

0315 8114000000-N 411  16 EA  3500.00 56000.00 615.00 9840.00 2500.00  40000.00SPT TESTING

0316 8115000000-N 411  2 EA  10700.00 21400.00 2550.00 5100.00 3110.00  6220.00CSL TESTING

0317 8147000000-E 420  59,989 SF  32.00 1919648.00 27.06 1623302.34 29.00  1739681.00REINF CONCRETE DECK SLAB

0318 8161000000-E 420  58,288 SF  0.50 29144.00 0.64 37304.32 0.42  24480.96GROOVING BRIDGE FLOORS

0319 8182000000-E 420 807.3 CY  900.00 726570.00 737.53 595407.97 922.00  744330.60CLASS A CONCRETE (BRIDGE)

0320 8210000000-N 422 Lump Sum 31557.79 27125.00  30130.00BRG APPR SLAB ***********
(21+27.27 -Y2-)

0321 8210000000-N 422 Lump Sum 75460.66 64850.00  46180.00BRG APPR SLAB ***********
(29+24.97 -Y1-)

0322 8210000000-N 422 Lump Sum 76000.00 72950.00  56850.00BRG APPR SLAB ***********
(473+70.00 -L- LT)

0323 8210000000-N 422 Lump Sum 76000.00 72950.00  56850.00BRG APPR SLAB ***********
(473+70.00 -L- RT)

0324 8217000000-E 425  192,761 LB  1.00 192761.00 0.99 190833.39 0.92  177340.12REINF STEEL (BRIDGE)

0325 8238000000-E 425  25,224 LB  2.00 50448.00 2.11 53222.64 2.07  52213.68SPIRAL COL REINF STL BRG

0326 8265000000-E 430 4,517.26 LF  225.00 1016383.50 223.66 1010330.37 239.00  1079625.1454" PRESTR CONCRETE GIRDR

0327 8277000000-E 430 2,180.17 LF  331.30 722290.32 284.75 620803.41 304.00  662771.6872" MOD PRESTR CONC GIRDR

0328 8328200000-E SP   84 EA  715.00 60060.00 560.00 47040.00 264.00  22176.00PILE DRV EQUIP SETUP ** STEEL PILES
(12 X 53)

0329 8328200000-E SP   38 EA  530.00 20140.00 450.00 17100.00 418.00  15884.00PILE DRV EQUIP SETUP ** STEEL PILES
(14 X 73)

0330 8364000000-E 450  4,465 LF  35.00 156275.00 25.87 115509.55 42.25  188646.25HP12X53 PILES

0331 8384000000-E 450  830 LF  46.00 38180.00 39.62 32884.60 52.00  43160.00HP14X73 PILES

0332 8391000000-N 450  38 EA  250.00 9500.00 210.00 7980.00 275.00  10450.00STEEL PILE POINTS

0333 8475000000-E 460 423.76 LF  141.66 60029.84 121.76 51597.02 106.00  44918.56TWO BAR METAL RAIL

0334 8503000000-E 460 1,451.1 LF  95.00 137854.50 91.56 132862.72 60.50  87791.55CONCRETE BARRIER RAIL

0335 8517000000-E 460 439.13 LF  103.49 45445.56 88.95 39060.61 109.00  47865.171'-**"X*****"CONC PARAPET
(1'-2" X 3'-2 3/4")

0336 8531000000-E 462  1,489 SY  100.00 148900.00 87.13 129736.57 57.50  85617.504" SLOPE PROTECTION

0337 8608000000-E 876  2,000 TON 50.00 100000.00 38.98 77960.00 41.50  83000.00RIP RAP II (2'-0")

0338 8622000000-E 876  2,220 SY  2.80 6216.00 2.97 6593.40 2.52  5594.40GEOTEXTILE FOR DRAINAGE

0339 8657000000-N 430 Lump Sum 95000.00 26425.00  73470.00ELASTOMERIC BEARINGS

 

    TOTAL 33213319.43 TOTAL 33985914.18 TOTAL  37272263.40CONTRACT TOTAL

 

    SUB-TOTAL 25554655.25 SUB-TOTAL 27185886.69 SUB-TOTAL  30109321.71ROADWAY ITEMS

    SUB-TOTAL 1049987.42 SUB-TOTAL 919800.48 SUB-TOTAL  1044851.08CULVERT ITEMS
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    SUB-TOTAL 6608676.76 SUB-TOTAL 5880227.01 SUB-TOTAL  6118090.61STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 1850000.00 1909550.00  1950000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 500000.00 370000.00  396703.33CONSTRUCTION SURVEYING

0003 0001000000-E 200 Lump Sum 2120800.00 3835000.00  3236000.00CLEARING & GRUBBING

0004 0008000000-E 200  4 ACR 11328.13 45312.52 4500.00 18000.00 4116.15  16464.60SUPP CLEARING & GRUBBING

0005 0015000000-N 205  8 EA  1738.40 13907.20 2300.00 18400.00 1736.91  13895.28SEALING ABANDONED WELLS

0006 0022000000-E 225  1,350,000 CY  3.23 4360500.00 3.75 5062500.00 3.36  4536000.00UNCLASSIFIED EXCAVATION

0007 0029000000-N SP  Lump Sum 26075.98 11000.00  39325.91REINF BRG APPR **********
(21+27.27 -Y2-)

0008 0029000000-N SP  Lump Sum 54324.96 24000.00  85855.08REINF BRG APPR **********
(29+24.97 -Y1-)

0009 0029000000-N SP  Lump Sum 54324.96 29000.00  91473.07REINF BRG APPR **********
(473+47.45 -L-  LT)

0010 0029000000-N SP  Lump Sum 54324.96 29000.00  91473.07REINF BRG APPR **********
(473+47.45 -L- RT)

0011 0036000000-E 225  10,000 CY  3.30 33000.00 7.00 70000.00 5.56  55600.00UNDERCUT EXCAVATION

0013 0127000000-N SP   2 EA  4436.28 8872.56 500.00 1000.00 2302.82  4605.64EMBM'T SETTLEMENT GAUGE

0014 0134000000-E 240  7,500 CY  5.37 40275.00 7.50 56250.00 4.45  33375.00DRAINAGE DITCH EXCAVATION

0015 0141000000-E 240  1,060 LF  2.24 2374.40 8.00 8480.00 5.56  5893.60BERM DITCH CONSTRUCTION

0016 0156000000-E 250  19,620 SY  4.20 82404.00 5.50 107910.00 2.78  54543.60REMOVAL OF EXT ASPHALT PVMT

0017 0177000000-E 250  1,230 SY  1.12 1377.60 4.50 5535.00 2.78  3419.40BREAKING OF EXT ASPH PVMT

0018 0192000000-N 260  40 HR  149.90 5996.00 120.00 4800.00 208.92  8356.80PROOF ROLLING

0019 0195000000-E 265  35,900 CY  3.27 117393.00 30.00 1077000.00 7.85  281815.00SELECT GRANULAR MATERIAL

0020 0196000000-E 270  47,300 SY  1.84 87032.00 1.48 70004.00 1.48  70004.00GEOTEXTILE SOIL STABILIZATION

0021 0318000000-E 300  2,029 TON 22.38 45409.02 35.00 71015.00 36.16  73368.64FND CONDIT MATL MINOR STRS

0022 0320000000-E 300  6,911 SY  3.57 24672.27 3.00 20733.00 2.43  16793.73FND CONDIT GEOTEXTILE

0023 0342000000-E 310  224 LF  79.01 17698.24 120.00 26880.00 65.13  14589.12**" SIDE DRAIN PIPE
(36")

0024 0343000000-E 310  1,412 LF  42.64 60207.68 39.00 55068.00 32.90  46454.8015" SIDE DRAIN PIPE

0025 0344000000-E 310  368 LF  47.14 17347.52 55.00 20240.00 35.16  12938.8818" SIDE DRAIN PIPE

0026 0345000000-E 310  300 LF  55.63 16689.00 80.00 24000.00 47.44  14232.0024" SIDE DRAIN PIPE

0027 0348000000-E 310  14 EA  329.23 4609.22 450.00 6300.00 262.90  3680.60**" SIDE DRAIN PIPE ELBOW
(15")

0028 0348000000-E 310  6 EA  402.46 2414.76 575.00 3450.00 312.18  1873.08**" SIDE DRAIN PIPE ELBOW
(18")

0029 0348000000-E 310  2 EA  563.22 1126.44 850.00 1700.00 463.77  927.54**" SIDE DRAIN PIPE ELBOW
(24")

0030 0354000000-E 310  228 LF  74.68 17027.04 85.00 19380.00 62.51  14252.28***" RC PIPE CULV *****
(24", V)

0031 0366000000-E 310  4,044 LF  44.78 181090.32 34.00 137496.00 28.20  114040.8015" RC PIPE CULV III

0032 0372000000-E 310  1,628 LF  53.29 86756.12 58.00 94424.00 32.27  52535.5618" RC PIPE CULV III

0033 0378000000-E 310  464 LF  70.45 32688.80 68.00 31552.00 41.19  19112.1624" RC PIPE CULV III

0034 0384000000-E 310  1,200 LF  77.60 93120.00 95.00 114000.00 56.05  67260.0030" RC PIPE CULV III

0035 0390000000-E 310  448 LF  102.17 45772.16 107.00 47936.00 79.01  35396.4836" RC PIPE CULV III
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0036 0396000000-E 310  220 LF  147.79 32513.80 120.00 26400.00 111.65  24563.0042" RC PIPE CULV III

0037 0448000000-E 310  260 LF  327.29 85095.40 205.00 53300.00 231.88  60288.80***" RCP CULV CLASS IV
(60")

0038 0448000000-E 310  244 LF  437.37 106718.28 260.00 63440.00 343.10  83716.40***" RCP CULV CLASS IV
(72")

0039 0448200000-E 310  2,988 LF  48.34 144439.92 36.00 107568.00 30.59  91402.9215" RCP CULV CLASS IV

0040 0448300000-E 310  512 LF  56.40 28876.80 61.00 31232.00 38.68  19804.1618" RCP CULV CLASS IV

0041 0448400000-E 310  800 LF  68.86 55088.00 81.00 64800.00 54.16  43328.0024" RCP CULV CLASS IV

0042 0448600000-E 310  84 LF  113.78 9557.52 249.00 20916.00 100.56  8447.0436" RCP CULV CLASS IV

0043 0448700000-E 310  288 LF  162.39 46768.32 130.00 37440.00 125.14  36040.3242" RCP CULV CLASS IV

0045 0576000000-E 310  252 LF  256.89 64736.28 207.00 52164.00 234.33  59051.16**" CS PIPE CULV *****"
(78", 0.138")

0046 0594000000-E 310  380 LF  54.10 20558.00 85.00 32300.00 49.63  18859.4024" CS PIPE CULV 0.064"

0047 0654000000-E 310  45 LF  380.27 17112.15 325.00 14625.00 245.43  11044.35***X***"CSP ARCH CULV *****
(95" X 67", 0.109")

0048 0995000000-E 340  1,940 LF  8.00 15520.00 18.00 34920.00 8.48  16451.20PIPE REMOVAL

0049 1000000000-E 462  500 SY  124.04 62020.00 80.00 40000.00 100.12  50060.006" SLOPE PROTECTION

0050 1011000000-N 500 Lump Sum 1300000.00 600000.00  388976.65FINE GRADING

0051 1044000000-E 501  64,560 SY  2.58 166564.80 2.38 153652.80 2.61  168501.60LIME TRTD SOIL (SLURRY)

0052 1066000000-E 501  650 TON 181.08 117702.00 167.00 108550.00 183.56  119314.00LIME FOR LIME TREATED SOIL

0053 1077000000-E SP   20 TON 70.41 1408.20 65.00 1300.00 92.89  1857.80#57 STONE

0054 1099500000-E 505  5,000 CY  7.35 36750.00 14.00 70000.00 7.79  38950.00SHALLOW UNDERCUT

0055 1099700000-E 505  9,500 TON 21.45 203775.00 19.00 180500.00 26.87  255265.00CLASS IV SUBGRD STABILIZATION

0056 1110000000-E 510  500 TON 28.45 14225.00 28.00 14000.00 35.21  17605.00STABILIZER AGGREGATE

0057 1115000000-E SP   84,754 SY  3.41 289011.14 2.10 177983.40 2.89  244939.06GEOTEXTILE FOR PVMT STABILIZ

0058 1176000000-E 542  96,840 SY  2.41 233384.40 2.23 215953.20 2.45  237258.00SOIL CEMENT BASE

0059 1187000000-E 542  2,670 TON 184.38 492294.60 170.00 453900.00 186.90  499023.00PC FOR SOIL CEMENT BASE

0060 1209000000-E 543  24,210 GAL 3.29 79650.90 3.05 73840.50 3.34  80861.40ASPHALT CURING SEAL

0061 1220000000-E 545  1,000 TON 31.29 31290.00 35.00 35000.00 33.54  33540.00INCIDENTAL STONE BASE

0062 1489000000-E 610  2,620 TON 54.27 142187.40 46.00 120520.00 55.57  145593.40ASP CONC BASE CRS B25.0B

0063 1498000000-E 610  1,230 TON 68.34 84058.20 50.00 61500.00 69.97  86063.10ASP CONC INTR CRS I19.0B

0064 1503000000-E 610  30,170 TON 46.18 1393250.60 41.00 1236970.00 47.28  1426437.60ASP CONC INTR CRS I19.0C

0065 1519000000-E 610  1,970 TON 59.11 116446.70 51.00 100470.00 60.52  119224.40ASP CONC SURF CRS S9.5B

0066 1523000000-E 610  25,440 TON 48.40 1231296.00 45.00 1144800.00 49.56  1260806.40ASP CONC SURF CRS S9.5C

0067 1525000000-E 610  1,100 TON 54.87 60357.00 51.00 56100.00 56.18  61798.00ASP CONC SURF CRS SF9.5A

0068 1693000000-E 654  90 TON 436.58 39292.20 130.00 11700.00 156.75  14107.50ASPH PLT MIX PVMT REPAIR

0069 1840000000-E 665  36,200 LF  0.42 15204.00 0.21 7602.00 0.48  17376.00MILLED RUMBLE STRIPS

0070 2000000000-N 806  114 EA  155.21 17693.94 155.00 17670.00 155.75  17755.50RIGHT OF WAY MARKERS

0071 2022000000-E 815  5,024 CY  19.21 96511.04 24.00 120576.00 16.69  83850.56SUBDRAIN EXCAVATION

0072 2033000000-E 815  2,512 CY  49.58 124544.96 61.00 153232.00 49.23  123665.76SUBDRAIN FINE AGGREGATE

0073 2044000000-E 815  14,950 LF  9.03 134998.50 13.00 194350.00 5.84  87308.006" PERF SUBDRN PIPE
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0074 2070000000-N 815  30 EA  308.10 9243.00 355.00 10650.00 345.90  10377.00SUBDRN PIPE OUTLET

0075 2077000000-E 815  180 LF  21.85 3933.00 26.00 4680.00 18.83  3389.406" OUTLET PIPE

0076 2099000000-E 816  7,360 LF  8.69 63958.40 7.10 52256.00 5.79  42614.40SHOULDER DRAIN

0077 2110000000-E 816  7,360 LF  1.38 10156.80 1.55 11408.00 2.14  15750.404" SHOULDER DRAIN PIPE

0078 2121000000-E 816  270 LF  16.50 4455.00 8.20 2214.00 15.02  4055.404" OUTLET PIPE FOR SHDR DRN

0079 2132000000-N 816  9 EA  313.57 2822.13 305.00 2745.00 334.00  3006.00CONC PAD SHLDR DRN OUTLET

0080 2143000000-E 818  15 TON 233.99 3509.85 45.00 675.00 102.35  1535.25BLOTTING SAND

0081 2209000000-E 838  9 CY  1136.97 10232.73 1500.00 13500.00 889.98  8009.82ENDWALLS

0082 2220000000-E 838  53 CY  2903.52 153886.56 1700.00 90100.00 1334.97  70753.41REINFORCED ENDWALLS

0083 2253000000-E 840  1 CY  1292.47 1292.47 3000.00 3000.00 1692.07  1692.07PIPE COLLARS

0084 2275000000-E SP   4 CY  536.46 2145.84 350.00 1400.00 345.42  1381.68FLOWABLE FILL

0085 2286000000-N 840  92 EA  2896.19 266449.48 1250.00 115000.00 1897.44  174564.48MASNRY DRAINAGE STRUCT

0086 2297000000-E 840  32 CY  1408.02 45056.64 2000.00 64000.00 1252.52  40080.64MASNRY DRAINAGE STRUCT

0087 2308000000-E 840 53.2 LF  360.99 19204.67 145.00 7714.00 303.55  16148.86MASNRY DRAINAGE STRUCT

0088 2354000000-N 840  1 EA  325.06 325.06 600.00 600.00 728.84  728.84FRAME W/GRATE 840.22 STD

0089 2364000000-N 840  3 EA  507.16 1521.48 600.00 1800.00 642.36  1927.08FRAME W/2GRTS 840.16 STD

0090 2364200000-N 840  31 EA  431.77 13384.87 600.00 18600.00 597.13  18511.03FRAME W/2GRTS 840.20 STD

0091 2365000000-N 840  50 EA  430.61 21530.50 600.00 30000.00 866.92  43346.00FRAME W/2GRTS 840.22 STD

0092 2367000000-N 840  2 EA  429.45 858.90 600.00 1200.00 592.37  1184.74FRAME W/2GRTS 840.29 STD

0093 2374000000-N 840  2 EA  599.06 1198.12 600.00 1200.00 713.78  1427.56FRAME-GRT-HD 840.03 **
(G)

0094 2396000000-N 840  4 EA  322.75 1291.00 500.00 2000.00 515.00  2060.00FRAME W/COVER STD 840.54

0095 2451000000-N 852  3 EA  706.23 2118.69 657.00 1971.00 723.11  2169.33CONC TRANS SECT FOR DROP INLET

0096 2462000000-E SP   2 EA  2113.33 4226.66 3200.00 6400.00 4445.44  8890.88**" SLUICE GATE
(8")

0097 2549000000-E 846  1,110 LF  24.30 26973.00 20.50 22755.00 21.14  23465.402'-6" CONC CURB & GUTTER

0098 2556000000-E 846  4,290 LF  20.10 86229.00 19.45 83440.50 20.02  85885.80SHOULDER BERM GUTTER

0099 2577000000-E 846  640 LF  33.54 21465.60 22.50 14400.00 23.36  14950.40CONC EXPRESSWAY GUTTER

0100 2612000000-E 848  1,250 SY  66.63 83287.50 54.50 68125.00 54.51  68137.506" CONCRETE DRIVEWAY

0101 2619000000-E 850  42 SY  155.83 6544.86 103.00 4326.00 111.25  4672.504" CONCRETE PAVED DITCH

0102 2655000000-E 852  2,180 SY  65.48 142746.40 56.00 122080.00 64.52  140653.605" MONO CONC ISLDS (KEY IN)

0103 2830000000-N 858  1 EA  4850.99 4850.99 1200.00 1200.00 1164.41  1164.41ADJ MANHOLES

0104 2845000000-N 858  6 EA  831.51 4989.06 850.00 5100.00 333.74  2002.44ADJ METER OR VALVE BOXES

0105 3030000000-E 862  28,000 LF  15.99 447720.00 14.65 410200.00 16.13  451640.00STL BM GUARDRAIL

0106 3105000000-N 862  2 EA  882.44 1764.88 810.00 1620.00 889.98  1779.96SBGR TERM SECT

0107 3150000000-N 862  10 EA  22.06 220.60 20.50 205.00 22.25  222.50ADDIT GUARDRAIL POSTS

0108 3210000000-N 862  17 EA  661.83 11251.11 610.00 10370.00 667.48  11347.16GR ANCHOR TYPE CAT-1

0109 3215000000-N 862  5 EA  1875.18 9375.90 1720.00 8600.00 1891.20  9456.00GR ANCHOR TYPE III

0110 3287000000-N SP   23 EA  2867.92 65962.16 2630.00 60490.00 13305.17  306018.91GR END TYPE TL-3

0111 3288000000-N SP   4 EA  2647.31 10589.24 2500.00 10000.00 2669.93  10679.72GR END TYPE TL-2
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0112 3317000000-N 862  12 EA  1764.87 21178.44 1700.00 20400.00 1779.96  21359.52GR ANCHOR TYPE B-77

0113 3380000000-E 862  1,200 LF  6.62 7944.00 6.20 7440.00 6.67  8004.00TEMP STL BM GUARDRAIL

0114 3389150000-N SP   6 EA  1544.26 9265.56 1450.00 8700.00 1557.46  9344.76TEMP GDRL END UNITS *****
(TL-3)

0115 3503000000-E 866  24,560 LF  2.94 72206.40 2.75 67540.00 2.95  72452.00WOVEN WIRE FENCE 47" FAB

0116 3509000000-E 866  1,520 EA  17.74 26964.80 16.50 25080.00 17.80  27056.004" TIMBER POSTS 7'-6"LONG

0117 3515000000-E 866  440 EA  22.17 9754.80 20.50 9020.00 22.25  9790.005" TIMBER POSTS 8'-0"LONG

0118 3628000000-E 876  3,500 TON 44.93 157255.00 35.00 122500.00 48.00  168000.00RIP RAP, CLASS I

0119 3635000000-E 876  800 TON 54.06 43248.00 46.00 36800.00 57.01  45608.00RIP RAP, CLASS II

0120 3642000000-E 876  20 TON 63.42 1268.40 49.00 980.00 52.01  1040.20RIP RAP, CLASS A

0121 3649000000-E 876  5,400 TON 38.39 207306.00 37.00 199800.00 42.44  229176.00RIP RAP, CLASS B

0122 3651000000-E SP   15 TON 461.98 6929.70 75.00 1125.00 142.40  2136.00BOULDERS

0123 3656000000-E 876  24,700 SY  2.50 61750.00 2.50 61750.00 3.26  80522.00GEOTEXTILE FOR DRAINGE

0124 4054000000-E 902  1 CY  11.20 11.20 10.50 10.50 1702.08  1702.08PLN CONC FOUNDTN

0125 4057000000-E SP   51 CY  1120.10 57125.10 1050.00 53550.00 1056.85  53899.35OVERHEAD FOOTING

0126 4060000000-E 903  472 LB  11.20 5286.40 10.50 4956.00 4.56  2152.32SUPPORT, BREAKAWAY STL BM

0127 4072000000-E 903  2,701 LF  8.96 24200.96 8.50 22958.50 12.24  33060.24SUPPORT, 3-LB STL U-CHAN

0128 4082100000-N SP  Lump Sum 30802.82 29000.00  30982.37SUPPORT, OVRHD SIGN STR ****
(410+00 -L-)

0129 4082100000-N SP  Lump Sum 30802.82 29000.00  27033.09SUPPORT, OVRHD SIGN STR ****
(458+00 -L-)

0130 4082100000-N SP  Lump Sum 30802.82 29000.00  30593.00SUPPORT, OVRHD SIGN STR ****
(459+00 -L-)

0131 4082100000-N SP  Lump Sum 30802.82 29000.00  27784.01SUPPORT, OVRHD SIGN STR ****
(481+00 -L-)

0132 4096000000-N 904  7 EA  168.01 1176.07 155.00 1085.00 166.87  1168.09SIGN ERECTION, TYPE D

0133 4102000000-N 904  83 EA  78.41 6508.03 75.00 6225.00 85.94  7133.02SIGN ERECTION, TYPE E

0134 4108000000-N 904  15 EA  168.02 2520.30 155.00 2325.00 89.28  1339.20SIGN ERECTION, TYPE F

0135 4109000000-N 904  6 EA  1120.10 6720.60 1050.00 6300.00 889.98  5339.88SIGN ERECTION, TYPE *** (OVRHD)
(A)

0136 4109000000-N 904  1 EA  392.03 392.03 365.00 365.00 556.24  556.24SIGN ERECTION, TYPE *** (OVRHD)
(B)

0137 4110000000-N 904  2 EA  728.07 1456.14 675.00 1350.00 556.24  1112.48SIGN ERECTION, TYPE *** (GRD MTD)
(A)

0138 4110000000-N 904  2 EA  728.07 1456.14 675.00 1350.00 417.18  834.36SIGN ERECTION, TYPE *** (GRD MTD)
(B)

0139 4114000000-N 904  6 EA  112.01 672.06 105.00 630.00 25.59  153.54SIGN ERECTION, MILEMARKERS

0140 4115000000-N 904  16 EA  560.05 8960.80 520.00 8320.00 172.43  2758.88SIGN ERECTION, OVERLAY (OVRHD)

0141 4116100000-N 904  1 EA  168.02 168.02 155.00 155.00 166.87  166.87SIGN ERECT, RELOC ** GRD MTD
(D)

0142 4116100000-N 904  3 EA  168.02 504.06 155.00 465.00 139.06  417.18SIGN ERECT, RELOC ** GRD MTD
(F)

0143 4116200000-N 904  4 EA  840.08 3360.32 780.00 3120.00 417.18  1668.72SIGN ERECTION, REPOSIT OVRHD

0144 4155000000-N 907  22 EA  1.12 24.64 1.00 22.00 1.11  24.42DISPOSE SIGN SYST U-CHAN
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0145 4192000000-N 907  2 EA  1.12 2.24 1.00 2.00 1.11  2.22DISPOSE SUPPORT, U-CHAN

0146 4234000000-N 907  4 EA  1.12 4.48 1.00 4.00 812.11  3248.44DISPOSE SIGN, A OR B (OVRHD)

0147 4400000000-E 1110  833 SF  8.31 6922.23 7.00 5831.00 6.66  5547.78WORK ZONE SIGNS (STAT)

0148 4405000000-E 1110  192 SF  49.92 9584.64 9.00 1728.00 23.48  4508.16WORK ZONE SIGNS (PORT)

0149 4410000000-E 1110  342 SF  26.32 9001.44 7.50 2565.00 7.95  2718.90WORK ZONE SIGNS (BARR)

0150 4422000000-N 1120  21 DAY 79.36 1666.56 57.00 1197.00 61.19  1284.99PORT CHANGE MSG SIGN (SHORT TERM)

0151 4430000000-N 1130  200 EA  66.43 13286.00 40.00 8000.00 49.10  9820.00DRUMS

0152 4435000000-N 1135  50 EA  35.24 1762.00 16.50 825.00 18.56  928.00CONES

0153 4445000000-E 1145  384 LF  36.57 14042.88 22.00 8448.00 27.59  10594.56BARRICADES (TYPE III)

0154 4455000000-N 1150  140 DAY 368.89 51644.60 300.00 42000.00 258.87  36241.80FLAGGER

0155 4516000000-N 1180  50 EA  40.25 2012.50 29.00 1450.00 33.33  1666.50SKINNY DRUM

0156 4520000000-N 1266  18 EA  61.76 1111.68 39.00 702.00 42.27  760.86TUBULAR MARKERS (FIXED)

0157 4650000000-N 1251  193 EA  7.72 1489.96 7.20 1389.60 7.79  1503.47TEMP RAISED PVMT MRKS

0158 4700000000-E 1205  310 LF  3.31 1026.10 3.05 945.50 3.34  1035.4012"WIDE THERMO 90 MILS

0159 4705000000-E 1205  46 LF  6.62 304.52 6.10 280.60 6.67  306.82THERMO LINES 16" 120MILS

0160 4710000000-E 1205  256 LF  9.93 2542.08 9.15 2342.40 10.01  2562.5624"WIDE THERMO 120 MILS

0161 4721000000-E 1205  2 EA  330.92 661.84 305.00 610.00 333.74  667.48THERMO PVT MKG CHARACTER 120

0162 4725000000-E 1205  57 EA  220.61 12574.77 205.00 11685.00 222.49  12681.93THERMO PVT SYMBOL 90MILS

0163 4810000000-E 1205  67,704 LF  0.26 17603.04 0.25 16926.00 0.27  18280.08PAINT PVMT MARKINGS 4"

0164 4815000000-E 1205  14,090 LF  0.28 3945.20 0.26 3663.40 0.28  3945.20PAINT PVMT MARKINGS 6"

0165 4825000000-E 1205  3,830 LF  0.66 2527.80 0.61 2336.30 0.67  2566.10PAINT PVMT MARKINGS 12"

0166 4835000000-E 1205  10 LF  4.41 44.10 4.10 41.00 4.45  44.50PAINT PVT MKG LINES 24"

0167 4845000000-N 1205  32 EA  71.70 2294.40 66.00 2112.00 72.31  2313.92PAINT PVT MKG SYMBOL

0168 4847000000-E 1205  31,888 LF  1.10 35076.80 1.02 32525.76 1.11  35395.68POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0169 4847100000-E 1205  75,872 LF  1.10 83459.20 1.02 77389.44 1.11  84217.92POLYUREA LINES (6" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0170 4847120000-E 1205  4,324 LF  2.21 9556.04 2.05 8864.20 2.22  9599.28POLYUREA LINES (12" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0171 4850000000-E 1205  4,432 LF  0.61 2703.52 0.56 2481.92 0.61  2703.52LINE REMOVAL 4" WIDE

0172 4855000000-E 1205  23,230 LF  0.66 15331.80 0.61 14170.30 0.67  15564.10LINE REMOVAL 6" WIDE

0173 4860000000-E 1205  385 LF  1.65 635.25 1.55 596.75 1.67  642.95LINE REMOVAL 8" WIDE

0174 4865000000-E 1205  3,150 LF  0.66 2079.00 0.61 1921.50 0.67  2110.50LINE REMOVAL 12" WIDE

0175 4870000000-E 1205  10 LF  5.52 55.20 5.10 51.00 5.56  55.60LINE REMOVAL 24" WIDE

0176 4875000000-N 1205  5 EA  82.73 413.65 77.00 385.00 83.44  417.20REMOVAL OF SYMBL & CHARAC

0177 4900000000-N 1251  257 EA  6.62 1701.34 6.10 1567.70 6.67  1714.19PERM RAISED PVMT MARKERS

0178 4905000000-N 1253  1,247 EA  29.78 37135.66 28.00 34916.00 30.04  37459.88SNOWPLB PVMT MRKER

0179 4915000000-E 1264  3 EA  72.81 218.43 68.00 204.00 61.19  183.577' U-CHANNEL POSTS

0180 4935000000-N 1267  65 EA  56.01 3640.65 52.00 3380.00 53.40  3471.00FLEX DELINATR (CRYSTAL)

0181 4940000000-N 1267  62 EA  56.01 3472.62 52.00 3224.00 53.40  3310.80FLEX DELINATR (YELLOW)

0182 4945000000-N 1267  10 EA  56.01 560.10 52.00 520.00 53.40  534.00FLEX DELINATR (CRY & RED)
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0183 4950000000-N 1267  55 EA  56.01 3080.55 62.00 3410.00 53.40  2937.00FLEX DELINATR (YEL & RED)

0184 4955000000-N 1264  3 EA  72.81 218.43 70.00 210.00 53.40  160.20OBJECT MARKERS (END OF RD)

0185 5326200000-E 1510  1,452 LF  119.26 173165.52 80.00 116160.00 62.11  90183.7212" WATER LINE

0186 5326600000-E 1510  2,245 LF  146.15 328106.75 110.00 246950.00 83.44  187322.8016" WATER LINE

0187 5329000000-E SP   8,030 LB  9.32 74839.60 11.00 88330.00 3.97  31879.10DI H2O PIPE FITTINGS

0188 5572200000-E 1515  2 EA  12276.82 24553.64 9100.00 18200.00 8008.58  16017.1612" TAPPING VALVE

0189 5572600000-E 1515  2 EA  18753.20 37506.40 18100.00 36200.00 14443.10  28886.2016" TAPPING VALVE

0190 5589100000-E 1515  2 EA  4833.81 9667.62 3400.00 6800.00 4003.28  8006.561" AIR RELEASE VALVE

0191 5606600000-E 1515  1 EA  8384.80 8384.80 6500.00 6500.00 6526.45  6526.456" BLOW OFF

0192 5648000000-N 1515  8 EA  3777.41 30219.28 1440.00 11520.00 1073.23  8585.84RELOCATE WATER METER

0193 5672000000-N 1515  5 EA  6376.11 31880.55 3300.00 16500.00 3063.16  15315.80RELOCATE FIRE HYDRANT

0194 5801000000-E 1530  222 LF  14.97 3323.34 13.00 2886.00 33.37  7408.14ABANDON 8" UTILITY PIPE

0195 5804000000-E 1530  440 LF  18.02 7928.80 17.50 7700.00 7.79  3427.60ABANDON 12" UTILITY PIPE

0196 5810000000-E 1530  355 LF  22.73 8069.15 23.00 8165.00 7.79  2765.45ABANDON 16" UTILITY PIPE

0197 5815000000-N 1530  4 EA  713.71 2854.84 390.00 1560.00 667.48  2669.92REMOVE WATER METER

0198 5815500000-N 1530  2 EA  2522.67 5045.34 1470.00 2940.00 1001.23  2002.46REMOVE FIRE HYDRANT

0199 5816000000-N 1530  2 EA  3630.90 7261.80 1540.00 3080.00 834.35  1668.70ABANDON UTILITY MANHOLE

0200 5828000000-N 1530  1 EA  4318.28 4318.28 1265.00 1265.00 1668.71  1668.71REMOVE UTILITY MANHOLE

0201 5836000000-E 1540  210 LF  160.33 33669.30 98.00 20580.00 121.50  25515.0024" ENCASEMENT PIPE

0202 5836200000-E 1540  305 LF  208.75 63668.75 140.00 42700.00 167.26  51014.3030" ENCASEMENT PIPE

0203 5882000000-N SP   2 EA  2422.45 4844.90 654.00 1308.00 1001.23  2002.46GENERIC UTILITY ITEM (EA)
ABANDON SEWER CONNECTION

0204 6000000000-E 1605  53,500 LF  1.86 99510.00 1.52 81320.00 1.99  106465.00TEMPORARY SILT FENCE

0205 6006000000-E 1610  1,750 TON 34.65 60637.50 31.00 54250.00 35.32  61810.00EROS CONTRL STONE CL A

0206 6009000000-E 1610  12,000 TON 18.00 216000.00 34.00 408000.00 39.10  469200.00EROS CONTRL STONE CL B

0207 6012000000-E 1610  19,720 TON 13.50 266220.00 28.00 552160.00 36.16  713075.20SEDIMENT CONTROL STONE

0208 6015000000-E 1615 226.5 ACR 1400.38 317186.07 820.00 185730.00 1223.72  277172.58TEMPORARY MULCHING

0209 6018000000-E 1620  10,500 LB  0.63 6615.00 0.50 5250.00 0.83  8715.00SEED FOR TEMP SEEDING

0210 6021000000-E 1620 54.5 TON 235.96 12859.82 386.00 21037.00 278.12  15157.54FERT FOR TEMP SEEDING

0211 6024000000-E 1622  11,000 LF  15.29 168190.00 11.00 121000.00 12.20  134200.00TEMPORARY SLOPE DRAINS

0212 6029000000-E SP   14,000 LF  1.66 23240.00 1.50 21000.00 1.67  23380.00SAFETY FENCE

0213 6030000000-E 1630  321,500 CY  2.40 771600.00 0.01 3215.00 1.00  321500.00SILT EXCAVATION

0214 6036000000-E 1631  282,775 SY  1.58 446784.50 1.11 313880.25 1.44  407196.00MATTING FOR EROS CONTROL

0215 6037000000-E SP   550 SY  4.16 2288.00 4.60 2530.00 8.51  4680.50COIR FIBER MAT

0216 6038000000-E SP   2,500 SY  4.16 10400.00 4.60 11500.00 4.23  10575.00PERM SOIL REINF MAT

0217 6042000000-E 1632  5,600 LF  4.63 25928.00 4.05 22680.00 3.34  18704.001/4" HARDWARE CLOTH

0218 6045000000-E SP   230 LF  40.44 9301.20 25.00 5750.00 27.81  6396.30**" TEMPORARY PIPE
(18")

0219 6046000000-E 1636  200 LF  174.88 34976.00 50.00 10000.00 46.45  9290.00TEMP PIPE FOR STREAM CROSS

0220 6070000000-N 1639  24 EA  1226.93 29446.32 600.00 14400.00 222.49  5339.76SPECIAL STILLING BASINS
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0221 6071012000-E SP   7,300 LF  7.48 54604.00 6.82 49786.00 7.54  55042.00COIR FIBER WATTLE

0222 6071020000-E SP   6,300 LB  4.45 28035.00 9.20 57960.00 3.34  21042.00POLYACRYLAMIDE (PAM)

0223 6071030000-E 1640  17,500 LF  4.43 77525.00 4.05 70875.00 4.17  72975.00COIR FIBER BAFFLE

0224 6071050000-E SP   21 EA  1092.55 22943.55 900.00 18900.00 1084.75  22779.75**" SKIMMER
(1-1/2")

0225 6071050000-E SP   12 EA  1151.09 13813.08 1000.00 12000.00 1191.88  14302.56**" SKIMMER
(2")

0226 6071050000-E SP   7 EA  1248.45 8739.15 1300.00 9100.00 1313.30  9193.10**" SKIMMER
(2-1/2")

0227 6071050000-E SP   2 EA  1353.11 2706.22 1300.00 2600.00 1440.66  2881.32**" SKIMMER
(3")

0228 6071050000-E SP   1 EA  1899.32 1899.32 1600.00 1600.00 1877.52  1877.52**" SKIMMER
(4")

0229 6084000000-E 1660  147 ACR 1825.10 268289.70 1595.00 234465.00 1668.71  245300.37SEEDING AND MULCHING

0230 6087000000-E 1660  138 ACR 129.50 17871.00 92.00 12696.00 194.68  26865.84MOWING

0231 6090000000-E 1661  2,300 LB  4.24 9752.00 2.45 5635.00 2.21  5083.00SEED FOR REPAIR SEEDING

0232 6093000000-E 1661  6 TON 680.44 4082.64 655.00 3930.00 889.98  5339.88FERT FOR REPAIR SEEDING

0233 6096000000-E 1662  3,475 LB  3.29 11432.75 3.15 10946.25  SEED FOR SUPP SEEDING

0234 6108000000-E 1665 103.75 TON 773.72 80273.45 605.00 62768.75 667.48  69251.05FERTILIZER TOPDRESSING

0235 6111000000-E SP   547 LF  27.16 14856.52 50.00 27350.00 27.81  15212.07IMPERVIOUS DIKE

0236 6114500000-N 1667  120 MHR 53.78 6453.60 87.00 10440.00 100.12  12014.40SPECIALIZED HAND MOWING

0237 6117000000-N SP   113 EA  166.30 18791.90 155.00 17515.00 55.62  6285.06RESPONSE FOR EROS CONTROL

0238 6120000000-E SP   1,244 CY  14.77 18373.88 10.00 12440.00 31.15  38750.60CULVERT DIVERSION CHANNEL

0239 6123000000-E 1670  7 ACR 3402.17 23815.19 1450.00 10150.00 1056.85  7397.95REFORESTATION

0240 6132000000-N SP   10 EA  3097.40 30974.00 1250.00 12500.00 889.98  8899.80GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

0241 7060000000-E 1705  1,700 LF  2.14 3638.00 2.50 4250.00 3.23  5491.00SIGNAL CABLE

0242 7120000000-E 1705  12 EA  779.21 9350.52 662.00 7944.00 728.67  8744.04VEHICLE SIGNAL HD (12", 3 SECT)

0243 7132000000-E 1705  1 EA  1371.85 1371.85 753.00 753.00 828.79  828.79VEHICLE SIGNAL HD (12", 4 SECT)

0244 7252000000-E 1710  300 LF  4.94 1482.00 1.77 531.00 1.95  585.00MESSENGER CABLE (1/4")

0245 7264000000-E 1710  1,025 LF  5.10 5227.50 4.10 4202.50 4.45  4561.25MESSENGER CABLE (3/8")

0246 7279000000-E 1715  9,500 LF  0.55 5225.00 0.56 5320.00 0.61  5795.00TRACER WIRE

0247 7300000000-E 1715  1,700 LF  6.75 11475.00 7.35 12495.00 8.07  13719.00UNPAVED TRENCH (***********)
(1,2")

0248 7300000000-E 1715  9,100 LF  9.05 82355.00 7.73 70343.00 8.51  77441.00UNPAVED TRENCH (***********)
(2,2")

0249 7300000000-E 1715  100 LF  10.97 1097.00 8.60 860.00 9.46  946.00UNPAVED TRENCH (***********)
(3,2")

0250 7301000000-E 1715  300 LF  16.46 4938.00 21.00 6300.00 22.25  6675.00DIRECT DRILL (***********)
(2,2")

0251 7301000000-E 1715  400 LF  20.30 8120.00 26.00 10400.00 28.37  11348.00DIRECT DRILL (***********)
(4,2")

0252 7312000000-N 1716  2 EA  1333.43 2666.86 728.00 1456.00 800.98  1601.96JUNCTION BOX (***************)
(SPECIAL OVER-SIZED HEAVY     DUTY)
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0253 7324000000-N 1716  25 EA  307.29 7682.25 288.00 7200.00 317.05  7926.25JUNCTION BOX (STANDARD SIZE)

0254 7348000000-N 1716  22 EA  949.32 20885.04 490.00 10780.00 539.55  11870.10JUNCTION BOX (OVER-SIZED, HVY-DUTY)

0255 7360000000-N 1720  2 EA  1234.66 2469.32 1112.00 2224.00 1223.72  2447.44WOOD POLE

0256 7372000000-N 1721  2 EA  631.05 1262.10 394.00 788.00 433.86  867.72GUY ASSEMBLY

0257 7432000000-E 1722  2 EA  433.51 867.02 384.00 768.00 422.74  845.482" RISER WITH TUBING

0258 7444000000-E 1725  860 LF  7.74 6656.40 6.65 5719.00 7.29  6269.40INDUCTIVE LOOP SAWCUT

0259 7456000000-E 1726  3,350 LF  1.21 4053.50 1.52 5092.00 1.67  5594.50LEAD-IN CABLE(********)
(14-2)

0260 7516000000-E 1730  9,900 LF  2.91 28809.00 1.70 16830.00 1.87  18513.00COMMUNICATIONS CABLE (** FIBER)
(72)

0261 7528000000-E 1730  700 LF  2.25 1575.00 1.62 1134.00 1.78  1246.00DROP CABLE

0262 7540000000-N 1731  3 EA  1163.32 3489.96 1667.00 5001.00 1835.58  5506.74SPLICE ENCLOSURE

0263 7541000000-N 1731  1 EA  894.44 894.44 1415.00 1415.00 1557.46  1557.46MOD SPLICE ENCLOSURE

0264 7552000000-N 1731  5 EA  1591.34 7956.70 1617.00 8085.00 1779.96  8899.80INTERCONNECT CENTER

0265 7566000000-N 1733  24 EA  76.82 1843.68 127.00 3048.00 139.06  3337.44DELINEATOR MARKER

0266 7575142000-N 1736  2 EA  4142.96 8285.92 3031.00 6062.00 3337.42  6674.84900MHZ RADIO

0267 7576000000-N SP   8 EA  7682.32 61458.56 9041.00 72328.00 9956.63  79653.04METAL STRAIN SIGNAL POLE

0268 7613000000-N SP   10 EA  1316.97 13169.70 1215.00 12150.00 1334.97  13349.70SOIL TEST

0269 7614100000-E SP   58 CY  751.77 43602.66 692.00 40136.00 884.42  51296.36DRILLED PIER FOUND

0270 7636000000-N 1745  8 EA  548.74 4389.92 248.00 1984.00 272.56  2180.48SIGN FOR SIGNALS

0271 7684000000-N 1750  2 EA  1004.19 2008.38 890.00 1780.00 990.10  1980.20SIGNAL CABINET FOUNDATION

0272 7756000000-N 1751  2 EA  15117.71 30235.42 13815.00 27630.00 15213.06  30426.12CONTLR WITH CBNT, 2070L BASE MTD

0273 7780000000-N 1751  9 EA  120.72 1086.48 105.00 945.00 111.25  1001.25DETECTOR CARD (TYPE 2070L)

0274 7901000000-N 1753  2 EA  455.45 910.90 390.00 780.00 428.30  856.60CABINET BASE EXTENDER

0275 7980000000-N SP   16 EA  164.62 2633.92 152.00 2432.00 166.87  2669.92GENERIC SIGNAL ITEM (EA)
5/8" X 10' GROUNDING ELECTRODE

0276 7980000000-N SP   2 EA  4005.79 8011.58 3687.00 7374.00 5451.12  10902.24GENERIC SIGNAL ITEM (EA)
CCTV CAMERA ASSEMBLY

0277 7980000000-N SP   2 EA  7298.20 14596.40 9091.00 18182.00 10012.25  20024.50GENERIC SIGNAL ITEM (EA)
CCTV METAL POLE

0278 7980000000-N SP   2 EA  1289.54 2579.08 2728.00 5456.00 3003.68  6007.36GENERIC SIGNAL ITEM (EA)
CENTRAL MEDIA CONVERTER

0279 7980000000-N SP   2 EA  2562.60 5125.20 1516.00 3032.00 1668.71  3337.42GENERIC SIGNAL ITEM (EA)
DIGITAL HARDWARE VIDEO DECODER

0280 7980000000-N SP   2 EA  88401.53 176803.06 65657.00 131314.00 71810.12  143620.24GENERIC SIGNAL ITEM (EA)
DMS

0281 7980000000-N SP   2 EA  6914.09 13828.18 7576.00 15152.00 8343.55  16687.10GENERIC SIGNAL ITEM (EA)
DMS ACCESS LADDER

0282 7980000000-N SP   2 EA  36491.01 72982.02 27071.00 54142.00 28701.80  57403.60GENERIC SIGNAL ITEM (EA)
DMS PEDESTAL STRUCTURE

0283 7980000000-N SP   1 EA  1004.18 1004.18 910.00 910.00 1001.23  1001.23GENERIC SIGNAL ITEM (EA)
EQUIPMENT  CABINET FOUNDATION

0284 7980000000-N SP   4 EA  356.68 1426.72 1215.00 4860.00 1334.97  5339.88GENERIC SIGNAL ITEM (EA)
EQUIPMENT CABINET DISCONNECT
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0285 7980000000-N SP   4 EA  1481.59 5926.36 1415.00 5660.00 1557.46  6229.84GENERIC SIGNAL ITEM (EA)
ETHERNET EDGE SWITCH

0286 7980000000-N SP   1 EA  8231.06 8231.06 4245.00 4245.00 4672.39  4672.39GENERIC SIGNAL ITEM (EA)
FIBER-OPTIC SPLICE CABINET

0287 7980000000-N SP   2 EA  4115.53 8231.06 4142.00 8284.00 4561.14  9122.28GENERIC SIGNAL ITEM (EA)
FIELD EQUIPMENT CABINET

0288 7980000000-N SP   2 EA  532.28 1064.56 1516.00 3032.00 1668.71  3337.42GENERIC SIGNAL ITEM (EA)
METER BASE/DISCONNECT COMBINA- TION PANEL

0289 7980000000-N SP   2 EA  170.11 340.22 152.00 304.00 166.87  333.74GENERIC SIGNAL ITEM (EA)
WOOD PEDESTAL

0290 7985000000-N SP  Lump Sum 3841.15 10105.00  11124.73GENERIC SIGNAL ITEM (LS)
INTEGRATION AND CONFIGURATION

0291 7990000000-E SP   60 LF  4.61 276.60 2.75 165.00 3.00  180.00GENERIC SIGNAL ITEM (LF)
#4 SOLID BARE GROUNDING CON-  DUCTOR

0292 7990000000-E SP   300 LF  4.55 1365.00 9.10 2730.00 10.01  3003.00GENERIC SIGNAL ITEM (LF)
3-WIRE COPPER FEEDER COND-    UCTORS

0293 7990000000-E SP   600 LF  6.53 3918.00 12.00 7200.00 12.79  7674.00GENERIC SIGNAL ITEM (LF)
4-WIRE COPPER FEEDER COND-    UCTORS

0294 7992000000-E SP   16 CY  751.77 12028.32 884.00 14144.00 973.41  15574.56GENERIC SIGNAL ITEM (CY)
OVERHEAD DMS STRUCTURE FOOT-  INGS

0295 1121000000-E 520  80,300 TON 27.78 2230734.00 24.00 1927200.00 31.32  2514996.00AGGREGATE BASE COURSE

0296 1231000000-E 560  18,000 CY  6.30 113400.00 5.50 99000.00 6.67  120060.00SHOULDER BORROW

0297 1491000000-E 610  33,300 TON 43.79 1458207.00 41.00 1365300.00 44.83  1492839.00ASP CONC BASE CRS B25.0C

0298 1575000000-E 620  4,785 TON 347.39 1662261.15 365.00 1746525.00 355.69  1701976.65ASP FOR PLANT MIX

0299 1121000000-E 520  4,020 TON    AGGREGATE BASE COURSE

0300 1231000000-E 560  14,500 CY     SHOULDER BORROW

0301 1491000000-E 610  78,860 TON    ASP CONC BASE CRS B25.0C

0302 1575000000-E 620  6,790 TON    ASP FOR PLANT MIX

0340 1275000000-E 600  3,150 GAL 5.43 17104.50 3.00 9450.00 3.89  12253.50PRIME COAT

CULVERT ITEMS

0303 8126000000-N 414 Lump Sum 139016.73 40000.00  48948.80CULV EXCAV @ ************
(397+73.00 -L-)

0304 8126000000-N 414 Lump Sum 86830.52 44000.00  36711.60CULV EXCAV @ ************
(437+96.50 -L-)

0305 8133000000-E 414  974 TON 54.32 52907.68 53.00 51622.00 55.62  54173.88FND CONDIT MAT, BOX CULV

0306 8196000000-E 420 1,609.4 CY  440.03 708184.28 435.00 700089.00 450.44  724938.14CLASS A CONCRETE (CULV)

0307 8245000000-E 425  130,376 LB  1.09 142109.84 1.35 176007.60 1.11  144717.36REINF STEEL (CULVERT)

STRUCTURE ITEMS

0308 8091000000-N 410 Lump Sum 1521.10 7500.00  10790.99FND EXCAV B** STA *******
(1, 21+27.27 -Y2-)

0309 8091000000-N 410 Lump Sum 1629.75 10000.00  14128.40FND EXCAV B** STA *******
(1, 29+24.97 -Y1-)

0310 8105540000-E 411  564 LF  624.74 352353.36 906.00 510984.00 1386.06  781737.843'-6" DRILLD PIER IN SOIL
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0311 8105640000-E 411  270 LF  1421.14 383707.80 915.00 247050.00 1386.06  374236.203'-6" DRILLD PIER NO SOIL

0312 8111400000-E 411  128 LF  543.25 69536.00 180.00 23040.00 316.20  40473.60PERM STL CASING FOR 3'-6" PIER

0313 8112730000-N 450  4 EA  2993.31 11973.24 3300.00 13200.00 3977.09  15908.36PDA TESTING

0314 8113000000-N 411  2 EA  1303.80 2607.60 650.00 1300.00 1891.20  3782.40SID INSPECTIONS

0315 8114000000-N 411  16 EA  3911.40 62582.40 1200.00 19200.00 1362.78  21804.48SPT TESTING

0316 8115000000-N 411  2 EA  3911.40 7822.80 17000.00 34000.00 4255.21  8510.42CSL TESTING

0317 8147000000-E 420  59,989 SF  29.93 1795470.77 28.00 1679692.00 31.49  1889053.61REINF CONCRETE DECK SLAB

0318 8161000000-E 420  58,288 SF  0.54 31475.52 0.40 23315.20 0.75  43716.00GROOVING BRIDGE FLOORS

0319 8182000000-E 420 807.3 CY  760.55 613992.02 910.00 734643.00 858.35  692945.96CLASS A CONCRETE (BRIDGE)

0320 8210000000-N 422 Lump Sum 21729.98 35000.00  31566.41BRG APPR SLAB ***********
(21+27.27 -Y2-)

0321 8210000000-N 422 Lump Sum 65189.95 105000.00  75481.28BRG APPR SLAB ***********
(29+24.97 -Y1-)

0322 8210000000-N 422 Lump Sum 72795.44 95000.00  84909.48BRG APPR SLAB ***********
(473+70.00 -L- LT)

0323 8210000000-N 422 Lump Sum 72795.44 95000.00  84909.48BRG APPR SLAB ***********
(473+70.00 -L- RT)

0324 8217000000-E 425  192,761 LB  0.71 136860.31 0.85 163846.85 1.16  223602.76REINF STEEL (BRIDGE)

0325 8238000000-E 425  25,224 LB  1.63 41115.12 1.70 42880.80 2.46  62051.04SPIRAL COL REINF STL BRG

0326 8265000000-E 430 4,517.26 LF  217.30 981600.60 224.00 1011866.24 260.31  1175887.9554" PRESTR CONCRETE GIRDR

0327 8277000000-E 430 2,180.17 LF  271.62 592177.78 289.00 630069.13 331.39  722486.5472" MOD PRESTR CONC GIRDR

0328 8328200000-E SP   84 EA  287.92 24185.28 1500.00 126000.00 650.80  54667.20PILE DRV EQUIP SETUP ** STEEL PILES
(12 X 53)

0329 8328200000-E SP   38 EA  369.41 14037.58 1400.00 53200.00 528.42  20079.96PILE DRV EQUIP SETUP ** STEEL PILES
(14 X 73)

0330 8364000000-E 450  4,465 LF  40.20 179493.00 55.00 245575.00 30.10  134396.50HP12X53 PILES

0331 8384000000-E 450  830 LF  47.81 39682.30 75.00 62250.00 46.11  38271.30HP14X73 PILES

0332 8391000000-N 450  38 EA  106.48 4046.24 225.00 8550.00 250.31  9511.78STEEL PILE POINTS

0333 8475000000-E 460 423.76 LF  117.34 49724.00 120.00 50851.20 141.70  60046.79TWO BAR METAL RAIL

0334 8503000000-E 460 1,451.1 LF  85.83 124547.91 67.00 97223.70 106.56  154629.22CONCRETE BARRIER RAIL

0335 8517000000-E 460 439.13 LF  90.18 39600.74 197.00 86508.61 103.52  45458.741'-**"X*****"CONC PARAPET
(1'-2" X 3'-2 3/4")

0336 8531000000-E 462  1,489 SY  86.92 129423.88 95.00 141455.00 101.40  150984.604" SLOPE PROTECTION

0337 8608000000-E 876  2,000 TON 54.32 108640.00 80.00 160000.00 45.37  90740.00RIP RAP II (2'-0")

0338 8622000000-E 876  2,220 SY  2.72 6038.40 3.50 7770.00 3.45  7659.00GEOTEXTILE FOR DRAINAGE

0339 8657000000-N 430 Lump Sum 130379.90 110000.00  30732.06ELASTOMERIC BEARINGS

 

    TOTAL 37596782.16 TOTAL 38191449.85 TOTAL  38810422.19CONTRACT TOTAL

 

    SUB-TOTAL 30298996.90 SUB-TOTAL 30547760.52 SUB-TOTAL  30645772.06ROADWAY ITEMS

    SUB-TOTAL 1129049.05 SUB-TOTAL 1011718.60 SUB-TOTAL  1009489.78CULVERT ITEMS
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    SUB-TOTAL 6168736.21 SUB-TOTAL 6631970.73 SUB-TOTAL  7155160.35STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 1960000.00 2000000.00  2115500.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 190000.00 210125.00  1053200.00CONSTRUCTION SURVEYING

0003 0001000000-E 200 Lump Sum 418000.00 1434650.00  3235000.00CLEARING & GRUBBING

0004 0008000000-E 200  4 ACR 8000.00 32000.00 3500.00 14000.00 6850.00  27400.00SUPP CLEARING & GRUBBING

0005 0015000000-N 205  8 EA  1600.00 12800.00 2000.00 16000.00 3150.00  25200.00SEALING ABANDONED WELLS

0006 0022000000-E 225  1,350,000 CY  3.10 4185000.00 5.75 7762500.00 4.73  6385500.00UNCLASSIFIED EXCAVATION

0007 0029000000-N SP  Lump Sum 40000.00 53000.00  18000.00REINF BRG APPR **********
(21+27.27 -Y2-)

0008 0029000000-N SP  Lump Sum 70000.00 21200.00  45000.00REINF BRG APPR **********
(29+24.97 -Y1-)

0009 0029000000-N SP  Lump Sum 75000.00 63600.00  50000.00REINF BRG APPR **********
(473+47.45 -L-  LT)

0010 0029000000-N SP  Lump Sum 75000.00 58300.00  50000.00REINF BRG APPR **********
(473+47.45 -L- RT)

0011 0036000000-E 225  10,000 CY  7.50 75000.00 6.50 65000.00 6.95  69500.00UNDERCUT EXCAVATION

0013 0127000000-N SP   2 EA  700.00 1400.00 3000.00 6000.00 2200.00  4400.00EMBM'T SETTLEMENT GAUGE

0014 0134000000-E 240  7,500 CY  10.00 75000.00 4.75 35625.00 6.20  46500.00DRAINAGE DITCH EXCAVATION

0015 0141000000-E 240  1,060 LF  7.00 7420.00 3.50 3710.00 2.65  2809.00BERM DITCH CONSTRUCTION

0016 0156000000-E 250  19,620 SY  1.00 19620.00 4.00 78480.00 4.20  82404.00REMOVAL OF EXT ASPHALT PVMT

0017 0177000000-E 250  1,230 SY  2.00 2460.00 3.50 4305.00 2.50  3075.00BREAKING OF EXT ASPH PVMT

0018 0192000000-N 260  40 HR  250.00 10000.00 180.00 7200.00 210.00  8400.00PROOF ROLLING

0019 0195000000-E 265  35,900 CY  45.00 1615500.00 20.00 718000.00 21.40  768260.00SELECT GRANULAR MATERIAL

0020 0196000000-E 270  47,300 SY  2.00 94600.00 1.85 87505.00 1.90  89870.00GEOTEXTILE SOIL STABILIZATION

0021 0318000000-E 300  2,029 TON 30.00 60870.00 34.75 70507.75 36.00  73044.00FND CONDIT MATL MINOR STRS

0022 0320000000-E 300  6,911 SY  2.00 13822.00 2.40 16586.40 2.65  18314.15FND CONDIT GEOTEXTILE

0023 0342000000-E 310  224 LF  110.00 24640.00 127.00 28448.00 76.75  17192.00**" SIDE DRAIN PIPE
(36")

0024 0343000000-E 310  1,412 LF  45.00 63540.00 40.00 56480.00 29.60  41795.2015" SIDE DRAIN PIPE

0025 0344000000-E 310  368 LF  50.00 18400.00 44.00 16192.00 34.00  12512.0018" SIDE DRAIN PIPE

0026 0345000000-E 310  300 LF  70.00 21000.00 65.00 19500.00 45.00  13500.0024" SIDE DRAIN PIPE

0027 0348000000-E 310  14 EA  430.00 6020.00 200.00 2800.00 305.00  4270.00**" SIDE DRAIN PIPE ELBOW
(15")

0028 0348000000-E 310  6 EA  550.00 3300.00 250.00 1500.00 330.00  1980.00**" SIDE DRAIN PIPE ELBOW
(18")

0029 0348000000-E 310  2 EA  860.00 1720.00 500.00 1000.00 470.00  940.00**" SIDE DRAIN PIPE ELBOW
(24")

0030 0354000000-E 310  228 LF  85.00 19380.00 70.00 15960.00 74.00  16872.00***" RC PIPE CULV *****
(24", V)

0031 0366000000-E 310  4,044 LF  50.00 202200.00 39.00 157716.00 36.00  145584.0015" RC PIPE CULV III

0032 0372000000-E 310  1,628 LF  55.00 89540.00 46.00 74888.00 40.50  65934.0018" RC PIPE CULV III

0033 0378000000-E 310  464 LF  70.00 32480.00 108.00 50112.00 49.50  22968.0024" RC PIPE CULV III

0034 0384000000-E 310  1,200 LF  90.00 108000.00 128.00 153600.00 67.00  80400.0030" RC PIPE CULV III

0035 0390000000-E 310  448 LF  130.00 58240.00 128.00 57344.00 93.50  41888.0036" RC PIPE CULV III
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0036 0396000000-E 310  220 LF  170.00 37400.00 140.00 30800.00 115.00  25300.0042" RC PIPE CULV III

0037 0448000000-E 310  260 LF  350.00 91000.00 250.00 65000.00 285.00  74100.00***" RCP CULV CLASS IV
(60")

0038 0448000000-E 310  244 LF  500.00 122000.00 400.00 97600.00 400.00  97600.00***" RCP CULV CLASS IV
(72")

0039 0448200000-E 310  2,988 LF  50.00 149400.00 44.00 131472.00 38.71  115665.4815" RCP CULV CLASS IV

0040 0448300000-E 310  512 LF  60.00 30720.00 50.00 25600.00 43.46  22251.5218" RCP CULV CLASS IV

0041 0448400000-E 310  800 LF  70.00 56000.00 67.00 53600.00 59.36  47488.0024" RCP CULV CLASS IV

0042 0448600000-E 310  84 LF  130.00 10920.00 110.00 9240.00 126.77  10648.6836" RCP CULV CLASS IV

0043 0448700000-E 310  288 LF  180.00 51840.00 145.00 41760.00 136.00  39168.0042" RCP CULV CLASS IV

0045 0576000000-E 310  252 LF  330.00 83160.00 315.00 79380.00 300.00  75600.00**" CS PIPE CULV *****"
(78", 0.138")

0046 0594000000-E 310  380 LF  70.00 26600.00 65.00 24700.00 50.00  19000.0024" CS PIPE CULV 0.064"

0047 0654000000-E 310  45 LF  400.00 18000.00 330.00 14850.00 570.00  25650.00***X***"CSP ARCH CULV *****
(95" X 67", 0.109")

0048 0995000000-E 340  1,940 LF  21.00 40740.00 15.00 29100.00 11.75  22795.00PIPE REMOVAL

0049 1000000000-E 462  500 SY  65.00 32500.00 100.00 50000.00 150.00  75000.006" SLOPE PROTECTION

0050 1011000000-N 500 Lump Sum 600000.00 370000.00  470510.54FINE GRADING

0051 1044000000-E 501  64,560 SY  2.35 151716.00 2.70 174312.00 2.48  160108.80LIME TRTD SOIL (SLURRY)

0052 1066000000-E 501  650 TON 165.00 107250.00 181.00 117650.00 174.00  113100.00LIME FOR LIME TREATED SOIL

0053 1077000000-E SP   20 TON 250.00 5000.00 60.00 1200.00 50.00  1000.00#57 STONE

0054 1099500000-E 505  5,000 CY  12.00 60000.00 9.00 45000.00 9.50  47500.00SHALLOW UNDERCUT

0055 1099700000-E 505  9,500 TON 30.00 285000.00 25.00 237500.00 26.25  249375.00CLASS IV SUBGRD STABILIZATION

0056 1110000000-E 510  500 TON 30.00 15000.00 25.00 12500.00 34.40  17200.00STABILIZER AGGREGATE

0057 1115000000-E SP   84,754 SY  5.00 423770.00 2.30 194934.20 3.10  262737.40GEOTEXTILE FOR PVMT STABILIZ

0058 1176000000-E 542  96,840 SY  2.20 213048.00 2.60 251784.00 2.32  224668.80SOIL CEMENT BASE

0059 1187000000-E 542  2,670 TON 168.00 448560.00 193.00 515310.00 177.00  472590.00PC FOR SOIL CEMENT BASE

0060 1209000000-E 543  24,210 GAL 3.00 72630.00 2.60 62946.00 3.20  77472.00ASPHALT CURING SEAL

0061 1220000000-E 545  1,000 TON 25.00 25000.00 26.00 26000.00 34.00  34000.00INCIDENTAL STONE BASE

0062 1489000000-E 610  2,620 TON 49.95 130869.00 48.75 127725.00 52.50  137550.00ASP CONC BASE CRS B25.0B

0063 1498000000-E 610  1,230 TON 62.90 77367.00 53.00 65190.00 57.00  70110.00ASP CONC INTR CRS I19.0B

0064 1503000000-E 610  30,170 TON 42.50 1282225.00 43.45 1310886.50 46.78  1411352.60ASP CONC INTR CRS I19.0C

0065 1519000000-E 610  1,970 TON 54.40 107168.00 54.00 106380.00 58.20  114654.00ASP CONC SURF CRS S9.5B

0066 1523000000-E 610  25,440 TON 44.55 1133352.00 47.70 1213488.00 51.34  1306089.60ASP CONC SURF CRS S9.5C

0067 1525000000-E 610  1,100 TON 50.50 55550.00 54.00 59400.00 58.20  64020.00ASP CONC SURF CRS SF9.5A

0068 1693000000-E 654  90 TON 163.14 14682.60 180.00 16200.00 230.00  20700.00ASPH PLT MIX PVMT REPAIR

0069 1840000000-E 665  36,200 LF  0.20 7240.00 0.38 13756.00 0.20  7240.00MILLED RUMBLE STRIPS

0070 2000000000-N 806  114 EA  150.00 17100.00 275.00 31350.00 160.00  18240.00RIGHT OF WAY MARKERS

0071 2022000000-E 815  5,024 CY  23.00 115552.00 25.76 129418.24 24.25  121832.00SUBDRAIN EXCAVATION

0072 2033000000-E 815  2,512 CY  60.00 150720.00 67.20 168806.40 63.25  158884.00SUBDRAIN FINE AGGREGATE

0073 2044000000-E 815  14,950 LF  12.00 179400.00 13.44 200928.00 12.65  189117.506" PERF SUBDRN PIPE
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0074 2070000000-N 815  30 EA  350.00 10500.00 392.00 11760.00 368.85  11065.50SUBDRN PIPE OUTLET

0075 2077000000-E 815  180 LF  25.00 4500.00 28.00 5040.00 26.35  4743.006" OUTLET PIPE

0076 2099000000-E 816  7,360 LF  7.00 51520.00 7.85 57776.00 7.40  54464.00SHOULDER DRAIN

0077 2110000000-E 816  7,360 LF  1.50 11040.00 1.68 12364.80 1.60  11776.004" SHOULDER DRAIN PIPE

0078 2121000000-E 816  270 LF  8.00 2160.00 9.00 2430.00 8.45  2281.504" OUTLET PIPE FOR SHDR DRN

0079 2132000000-N 816  9 EA  300.00 2700.00 336.00 3024.00 315.00  2835.00CONC PAD SHLDR DRN OUTLET

0080 2143000000-E 818  15 TON 15.00 225.00 50.00 750.00 125.00  1875.00BLOTTING SAND

0081 2209000000-E 838  9 CY  1100.00 9900.00 880.00 7920.00 1630.00  14670.00ENDWALLS

0082 2220000000-E 838  53 CY  1200.00 63600.00 1500.00 79500.00 1695.00  89835.00REINFORCED ENDWALLS

0083 2253000000-E 840  1 CY  1600.00 1600.00 1800.00 1800.00 2970.00  2970.00PIPE COLLARS

0084 2275000000-E SP   4 CY  550.00 2200.00 350.00 1400.00 605.00  2420.00FLOWABLE FILL

0085 2286000000-N 840  92 EA  3000.00 276000.00 1650.00 151800.00 1685.00  155020.00MASNRY DRAINAGE STRUCT

0086 2297000000-E 840  32 CY  1000.00 32000.00 1850.00 59200.00 1345.00  43040.00MASNRY DRAINAGE STRUCT

0087 2308000000-E 840 53.2 LF  600.00 31920.00 240.00 12768.00 270.00  14364.00MASNRY DRAINAGE STRUCT

0088 2354000000-N 840  1 EA  600.00 600.00 900.00 900.00 495.00  495.00FRAME W/GRATE 840.22 STD

0089 2364000000-N 840  3 EA  800.00 2400.00 575.00 1725.00 585.00  1755.00FRAME W/2GRTS 840.16 STD

0090 2364200000-N 840  31 EA  800.00 24800.00 600.00 18600.00 595.00  18445.00FRAME W/2GRTS 840.20 STD

0091 2365000000-N 840  50 EA  800.00 40000.00 850.00 42500.00 595.00  29750.00FRAME W/2GRTS 840.22 STD

0092 2367000000-N 840  2 EA  800.00 1600.00 600.00 1200.00 595.00  1190.00FRAME W/2GRTS 840.29 STD

0093 2374000000-N 840  2 EA  900.00 1800.00 700.00 1400.00 650.00  1300.00FRAME-GRT-HD 840.03 **
(G)

0094 2396000000-N 840  4 EA  700.00 2800.00 900.00 3600.00 480.00  1920.00FRAME W/COVER STD 840.54

0095 2451000000-N 852  3 EA  660.00 1980.00 700.00 2100.00 685.00  2055.00CONC TRANS SECT FOR DROP INLET

0096 2462000000-E SP   2 EA  6400.00 12800.00 3800.00 7600.00 3385.00  6770.00**" SLUICE GATE
(8")

0097 2549000000-E 846  1,110 LF  18.00 19980.00 18.50 20535.00 23.00  25530.002'-6" CONC CURB & GUTTER

0098 2556000000-E 846  4,290 LF  17.00 72930.00 18.00 77220.00 23.10  99099.00SHOULDER BERM GUTTER

0099 2577000000-E 846  640 LF  20.00 12800.00 25.00 16000.00 33.10  21184.00CONC EXPRESSWAY GUTTER

0100 2612000000-E 848  1,250 SY  49.00 61250.00 58.00 72500.00 75.00  93750.006" CONCRETE DRIVEWAY

0101 2619000000-E 850  42 SY  100.00 4200.00 100.00 4200.00 155.00  6510.004" CONCRETE PAVED DITCH

0102 2655000000-E 852  2,180 SY  55.00 119900.00 60.00 130800.00 62.00  135160.005" MONO CONC ISLDS (KEY IN)

0103 2830000000-N 858  1 EA  2500.00 2500.00 950.00 950.00 1550.00  1550.00ADJ MANHOLES

0104 2845000000-N 858  6 EA  2400.00 14400.00 850.00 5100.00 1000.00  6000.00ADJ METER OR VALVE BOXES

0105 3030000000-E 862  28,000 LF  14.50 406000.00 15.95 446600.00 15.25  427000.00STL BM GUARDRAIL

0106 3105000000-N 862  2 EA  800.00 1600.00 880.00 1760.00 843.00  1686.00SBGR TERM SECT

0107 3150000000-N 862  10 EA  20.00 200.00 22.00 220.00 21.10  211.00ADDIT GUARDRAIL POSTS

0108 3210000000-N 862  17 EA  600.00 10200.00 660.00 11220.00 632.00  10744.00GR ANCHOR TYPE CAT-1

0109 3215000000-N 862  5 EA  1700.00 8500.00 1870.00 9350.00 1792.00  8960.00GR ANCHOR TYPE III

0110 3287000000-N SP   23 EA  2600.00 59800.00 2860.00 65780.00 2740.00  63020.00GR END TYPE TL-3

0111 3288000000-N SP   4 EA  2400.00 9600.00 2640.00 10560.00 2530.00  10120.00GR END TYPE TL-2
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0112 3317000000-N 862  12 EA  1600.00 19200.00 1760.00 21120.00 1685.00  20220.00GR ANCHOR TYPE B-77

0113 3380000000-E 862  1,200 LF  6.00 7200.00 6.60 7920.00 6.30  7560.00TEMP STL BM GUARDRAIL

0114 3389150000-N SP   6 EA  1400.00 8400.00 1540.00 9240.00 1475.00  8850.00TEMP GDRL END UNITS *****
(TL-3)

0115 3503000000-E 866  24,560 LF  2.90 71224.00 3.19 78346.40 2.40  58944.00WOVEN WIRE FENCE 47" FAB

0116 3509000000-E 866  1,520 EA  16.50 25080.00 18.15 27588.00 16.85  25612.004" TIMBER POSTS 7'-6"LONG

0117 3515000000-E 866  440 EA  23.50 10340.00 25.85 11374.00 21.10  9284.005" TIMBER POSTS 8'-0"LONG

0118 3628000000-E 876  3,500 TON 60.00 210000.00 44.00 154000.00 45.00  157500.00RIP RAP, CLASS I

0119 3635000000-E 876  800 TON 80.00 64000.00 52.00 41600.00 55.00  44000.00RIP RAP, CLASS II

0120 3642000000-E 876  20 TON 80.00 1600.00 41.00 820.00 48.00  960.00RIP RAP, CLASS A

0121 3649000000-E 876  5,400 TON 80.00 432000.00 42.00 226800.00 41.50  224100.00RIP RAP, CLASS B

0122 3651000000-E SP   15 TON 750.00 11250.00 100.00 1500.00 140.00  2100.00BOULDERS

0123 3656000000-E 876  24,700 SY  3.00 74100.00 2.60 64220.00 2.55  62985.00GEOTEXTILE FOR DRAINGE

0124 4054000000-E 902  1 CY  10.00 10.00 1700.00 1700.00 1615.00  1615.00PLN CONC FOUNDTN

0125 4057000000-E SP   51 CY  1000.00 51000.00 1045.00 53295.00 1000.00  51000.00OVERHEAD FOOTING

0126 4060000000-E 903  472 LB  10.00 4720.00 4.50 2124.00 4.35  2053.20SUPPORT, BREAKAWAY STL BM

0127 4072000000-E 903  2,701 LF  8.00 21608.00 7.15 19312.15 11.60  31331.60SUPPORT, 3-LB STL U-CHAN

0128 4082100000-N SP  Lump Sum 27500.00 30600.00  29350.00SUPPORT, OVRHD SIGN STR ****
(410+00 -L-)

0129 4082100000-N SP  Lump Sum 27500.00 26730.00  25610.00SUPPORT, OVRHD SIGN STR ****
(458+00 -L-)

0130 4082100000-N SP  Lump Sum 27500.00 30250.00  28980.00SUPPORT, OVRHD SIGN STR ****
(459+00 -L-)

0131 4082100000-N SP  Lump Sum 27500.00 27480.00  26320.00SUPPORT, OVRHD SIGN STR ****
(481+00 -L-)

0132 4096000000-N 904  7 EA  150.00 1050.00 160.00 1120.00 158.00  1106.00SIGN ERECTION, TYPE D

0133 4102000000-N 904  83 EA  70.00 5810.00 99.00 8217.00 81.40  6756.20SIGN ERECTION, TYPE E

0134 4108000000-N 904  15 EA  150.00 2250.00 88.00 1320.00 85.00  1275.00SIGN ERECTION, TYPE F

0135 4109000000-N 904  6 EA  1000.00 6000.00 880.00 5280.00 845.00  5070.00SIGN ERECTION, TYPE *** (OVRHD)
(A)

0136 4109000000-N 904  1 EA  350.00 350.00 550.00 550.00 527.00  527.00SIGN ERECTION, TYPE *** (OVRHD)
(B)

0137 4110000000-N 904  2 EA  650.00 1300.00 550.00 1100.00 527.00  1054.00SIGN ERECTION, TYPE *** (GRD MTD)
(A)

0138 4110000000-N 904  2 EA  650.00 1300.00 415.00 830.00 395.00  790.00SIGN ERECTION, TYPE *** (GRD MTD)
(B)

0139 4114000000-N 904  6 EA  100.00 600.00 26.00 156.00 24.25  145.50SIGN ERECTION, MILEMARKERS

0140 4115000000-N 904  16 EA  500.00 8000.00 170.00 2720.00 165.00  2640.00SIGN ERECTION, OVERLAY (OVRHD)

0141 4116100000-N 904  1 EA  150.00 150.00 165.00 165.00 158.00  158.00SIGN ERECT, RELOC ** GRD MTD
(D)

0142 4116100000-N 904  3 EA  150.00 450.00 138.00 414.00 130.00  390.00SIGN ERECT, RELOC ** GRD MTD
(F)

0143 4116200000-N 904  4 EA  750.00 3000.00 413.00 1652.00 395.00  1580.00SIGN ERECTION, REPOSIT OVRHD

0144 4155000000-N 907  22 EA  1.00 22.00 17.00 374.00 1.05  23.10DISPOSE SIGN SYST U-CHAN
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0145 4192000000-N 907  2 EA  1.00 2.00 20.00 40.00 1.05  2.10DISPOSE SUPPORT, U-CHAN

0146 4234000000-N 907  4 EA  1.00 4.00 800.00 3200.00 770.00  3080.00DISPOSE SIGN, A OR B (OVRHD)

0147 4400000000-E 1110  833 SF  9.00 7497.00 6.60 5497.80 6.30  5247.90WORK ZONE SIGNS (STAT)

0148 4405000000-E 1110  192 SF  10.00 1920.00 18.00 3456.00 20.00  3840.00WORK ZONE SIGNS (PORT)

0149 4410000000-E 1110  342 SF  9.00 3078.00 8.00 2736.00 7.50  2565.00WORK ZONE SIGNS (BARR)

0150 4422000000-N 1120  21 DAY 60.00 1260.00 65.00 1365.00 113.00  2373.00PORT CHANGE MSG SIGN (SHORT TERM)

0151 4430000000-N 1130  200 EA  42.00 8400.00 50.00 10000.00 68.00  13600.00DRUMS

0152 4435000000-N 1135  50 EA  22.31 1115.50 30.00 1500.00 35.00  1750.00CONES

0153 4445000000-E 1145  384 LF  25.00 9600.00 28.00 10752.00 45.00  17280.00BARRICADES (TYPE III)

0154 4455000000-N 1150  140 DAY 450.00 63000.00 176.00 24640.00 290.00  40600.00FLAGGER

0155 4516000000-N 1180  50 EA  28.00 1400.00 40.00 2000.00 65.00  3250.00SKINNY DRUM

0156 4520000000-N 1266  18 EA  70.00 1260.00 42.00 756.00 80.00  1440.00TUBULAR MARKERS (FIXED)

0157 4650000000-N 1251  193 EA  15.00 2895.00 7.70 1486.10 14.75  2846.75TEMP RAISED PVMT MRKS

0158 4700000000-E 1205  310 LF  2.25 697.50 3.30 1023.00 10.55  3270.5012"WIDE THERMO 90 MILS

0159 4705000000-E 1205  46 LF  12.00 552.00 6.60 303.60 18.00  828.00THERMO LINES 16" 120MILS

0160 4710000000-E 1205  256 LF  15.00 3840.00 9.90 2534.40 18.00  4608.0024"WIDE THERMO 120 MILS

0161 4721000000-E 1205  2 EA  150.00 300.00 330.00 660.00 370.00  740.00THERMO PVT MKG CHARACTER 120

0162 4725000000-E 1205  57 EA  165.00 9405.00 220.00 12540.00 579.61  33037.77THERMO PVT SYMBOL 90MILS

0163 4810000000-E 1205  67,704 LF  0.24 16248.96 0.26 17603.04 0.94  63641.76PAINT PVMT MARKINGS 4"

0164 4815000000-E 1205  14,090 LF  0.30 4227.00 0.27 3804.30 1.00  14090.00PAINT PVMT MARKINGS 6"

0165 4825000000-E 1205  3,830 LF  0.90 3447.00 0.66 2527.80 1.35  5170.50PAINT PVMT MARKINGS 12"

0166 4835000000-E 1205  10 LF  20.00 200.00 4.40 44.00 12.65  126.50PAINT PVT MKG LINES 24"

0167 4845000000-N 1205  32 EA  65.00 2080.00 71.00 2272.00 79.00  2528.00PAINT PVT MKG SYMBOL

0168 4847000000-E 1205  31,888 LF  0.98 31250.24 1.10 35076.80 1.68  53571.84POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0169 4847100000-E 1205  75,872 LF  1.12 84976.64 1.10 83459.20 1.83  138845.76POLYUREA LINES (6" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0170 4847120000-E 1205  4,324 LF  2.50 10810.00 2.20 9512.80 4.48  19371.52POLYUREA LINES (12" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0171 4850000000-E 1205  4,432 LF  0.96 4254.72 0.60 2659.20 1.05  4653.60LINE REMOVAL 4" WIDE

0172 4855000000-E 1205  23,230 LF  1.10 25553.00 0.66 15331.80 1.10  25553.00LINE REMOVAL 6" WIDE

0173 4860000000-E 1205  385 LF  2.00 770.00 1.65 635.25 2.10  808.50LINE REMOVAL 8" WIDE

0174 4865000000-E 1205  3,150 LF  3.00 9450.00 0.66 2079.00 2.35  7402.50LINE REMOVAL 12" WIDE

0175 4870000000-E 1205  10 LF  10.00 100.00 5.50 55.00 21.00  210.00LINE REMOVAL 24" WIDE

0176 4875000000-N 1205  5 EA  100.00 500.00 83.00 415.00 132.00  660.00REMOVAL OF SYMBL & CHARAC

0177 4900000000-N 1251  257 EA  12.00 3084.00 6.60 1696.20 14.75  3790.75PERM RAISED PVMT MARKERS

0178 4905000000-N 1253  1,247 EA  34.50 43021.50 29.70 37035.90 37.00  46139.00SNOWPLB PVMT MRKER

0179 4915000000-E 1264  3 EA  65.00 195.00 65.00 195.00 58.00  174.007' U-CHANNEL POSTS

0180 4935000000-N 1267  65 EA  50.00 3250.00 53.00 3445.00 50.00  3250.00FLEX DELINATR (CRYSTAL)

0181 4940000000-N 1267  62 EA  50.00 3100.00 53.00 3286.00 50.00  3100.00FLEX DELINATR (YELLOW)

0182 4945000000-N 1267  10 EA  50.00 500.00 53.00 530.00 50.00  500.00FLEX DELINATR (CRY & RED)
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0183 4950000000-N 1267  55 EA  50.00 2750.00 53.00 2915.00 50.00  2750.00FLEX DELINATR (YEL & RED)

0184 4955000000-N 1264  3 EA  65.00 195.00 53.00 159.00 50.00  150.00OBJECT MARKERS (END OF RD)

0185 5326200000-E 1510  1,452 LF  98.86 143544.72 88.00 127776.00 113.45  164729.4012" WATER LINE

0186 5326600000-E 1510  2,245 LF  155.43 348940.35 110.00 246950.00 139.00  312055.0016" WATER LINE

0187 5329000000-E SP   8,030 LB  6.10 48983.00 6.50 52195.00 8.85  71065.50DI H2O PIPE FITTINGS

0188 5572200000-E 1515  2 EA  10676.04 21352.08 8675.00 17350.00 11670.00  23340.0012" TAPPING VALVE

0189 5572600000-E 1515  2 EA  22881.33 45762.66 14750.00 29500.00 17825.00  35650.0016" TAPPING VALVE

0190 5589100000-E 1515  2 EA  5633.74 11267.48 5600.00 11200.00 4595.00  9190.001" AIR RELEASE VALVE

0191 5606600000-E 1515  1 EA  10681.79 10681.79 7700.00 7700.00 7970.04  7970.046" BLOW OFF

0192 5648000000-N 1515  8 EA  981.43 7851.44 2150.00 17200.00 3590.00  28720.00RELOCATE WATER METER

0193 5672000000-N 1515  5 EA  7212.06 36060.30 4500.00 22500.00 6060.00  30300.00RELOCATE FIRE HYDRANT

0194 5801000000-E 1530  222 LF  13.06 2899.32 12.00 2664.00 14.25  3163.50ABANDON 8" UTILITY PIPE

0195 5804000000-E 1530  440 LF  14.37 6322.80 12.00 5280.00 17.00  7480.00ABANDON 12" UTILITY PIPE

0196 5810000000-E 1530  355 LF  22.05 7827.75 12.00 4260.00 21.60  7668.00ABANDON 16" UTILITY PIPE

0197 5815000000-N 1530  4 EA  446.90 1787.60 1000.00 4000.00 678.41  2713.64REMOVE WATER METER

0198 5815500000-N 1530  2 EA  1340.70 2681.40 4200.00 8400.00 2400.00  4800.00REMOVE FIRE HYDRANT

0199 5816000000-N 1530  2 EA  1433.82 2867.64 1000.00 2000.00 3450.00  6900.00ABANDON UTILITY MANHOLE

0200 5828000000-N 1530  1 EA  3247.81 3247.81 2500.00 2500.00 4100.00  4100.00REMOVE UTILITY MANHOLE

0201 5836000000-E 1540  210 LF  111.30 23373.00 210.00 44100.00 152.00  31920.0024" ENCASEMENT PIPE

0202 5836200000-E 1540  305 LF  158.71 48406.55 295.00 89975.00 198.00  60390.0030" ENCASEMENT PIPE

0203 5882000000-N SP   2 EA  1031.44 2062.88 1200.00 2400.00 2300.00  4600.00GENERIC UTILITY ITEM (EA)
ABANDON SEWER CONNECTION

0204 6000000000-E 1605  53,500 LF  1.50 80250.00 1.70 90950.00 1.90  101650.00TEMPORARY SILT FENCE

0205 6006000000-E 1610  1,750 TON 60.00 105000.00 40.00 70000.00 40.00  70000.00EROS CONTRL STONE CL A

0206 6009000000-E 1610  12,000 TON 60.00 720000.00 40.00 480000.00 44.00  528000.00EROS CONTRL STONE CL B

0207 6012000000-E 1610  19,720 TON 50.00 986000.00 38.00 749360.00 42.50  838100.00SEDIMENT CONTROL STONE

0208 6015000000-E 1615 226.5 ACR 1276.00 289014.00 1400.00 317100.00 1345.00  304642.50TEMPORARY MULCHING

0209 6018000000-E 1620  10,500 LB  0.57 5985.00 1.00 10500.00 0.60  6300.00SEED FOR TEMP SEEDING

0210 6021000000-E 1620 54.5 TON 215.00 11717.50 240.00 13080.00 226.00  12317.00FERT FOR TEMP SEEDING

0211 6024000000-E 1622  11,000 LF  18.00 198000.00 10.00 110000.00 13.15  144650.00TEMPORARY SLOPE DRAINS

0212 6029000000-E SP   14,000 LF  1.50 21000.00 1.65 23100.00 1.60  22400.00SAFETY FENCE

0213 6030000000-E 1630  321,500 CY  0.01 3215.00 3.95 1269925.00 1.00  321500.00SILT EXCAVATION

0214 6036000000-E 1631  282,775 SY  1.44 407196.00 1.58 446784.50 1.52  429818.00MATTING FOR EROS CONTROL

0215 6037000000-E SP   550 SY  3.79 2084.50 4.20 2310.00 4.00  2200.00COIR FIBER MAT

0216 6038000000-E SP   2,500 SY  3.79 9475.00 4.20 10500.00 4.00  10000.00PERM SOIL REINF MAT

0217 6042000000-E 1632  5,600 LF  4.00 22400.00 3.50 19600.00 4.25  23800.001/4" HARDWARE CLOTH

0218 6045000000-E SP   230 LF  40.00 9200.00 28.00 6440.00 30.00  6900.00**" TEMPORARY PIPE
(18")

0219 6046000000-E 1636  200 LF  70.00 14000.00 60.00 12000.00 40.00  8000.00TEMP PIPE FOR STREAM CROSS

0220 6070000000-N 1639  24 EA  250.00 6000.00 500.00 12000.00 500.00  12000.00SPECIAL STILLING BASINS
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0221 6071012000-E SP   7,300 LF  6.75 49275.00 8.75 63875.00 15.50  113150.00COIR FIBER WATTLE

0222 6071020000-E SP   6,300 LB  3.00 18900.00 9.00 56700.00 3.15  19845.00POLYACRYLAMIDE (PAM)

0223 6071030000-E 1640  17,500 LF  4.00 70000.00 4.40 77000.00 8.60  150500.00COIR FIBER BAFFLE

0224 6071050000-E SP   21 EA  1600.00 33600.00 1100.00 23100.00 815.00  17115.00**" SKIMMER
(1-1/2")

0225 6071050000-E SP   12 EA  1700.00 20400.00 1150.00 13800.00 875.00  10500.00**" SKIMMER
(2")

0226 6071050000-E SP   7 EA  1800.00 12600.00 1200.00 8400.00 1000.00  7000.00**" SKIMMER
(2-1/2")

0227 6071050000-E SP   2 EA  2000.00 4000.00 1500.00 3000.00 1100.00  2200.00**" SKIMMER
(3")

0228 6071050000-E SP   1 EA  2500.00 2500.00 1700.00 1700.00 1500.00  1500.00**" SKIMMER
(4")

0229 6084000000-E 1660  147 ACR 1663.00 244461.00 1830.00 269010.00 1752.00  257544.00SEEDING AND MULCHING

0230 6087000000-E 1660  138 ACR 118.00 16284.00 130.00 17940.00 125.00  17250.00MOWING

0231 6090000000-E 1661  2,300 LB  3.86 8878.00 4.25 9775.00 4.10  9430.00SEED FOR REPAIR SEEDING

0232 6093000000-E 1661  6 TON 620.00 3720.00 685.00 4110.00 655.00  3930.00FERT FOR REPAIR SEEDING

0233 6096000000-E 1662  3,475 LB  3.00 10425.00 3.30 11467.50 3.15  10946.25SEED FOR SUPP SEEDING

0234 6108000000-E 1665 103.75 TON 705.00 73143.75 780.00 80925.00 743.00  77086.25FERTILIZER TOPDRESSING

0235 6111000000-E SP   547 LF  100.00 54700.00 28.00 15316.00 50.00  27350.00IMPERVIOUS DIKE

0236 6114500000-N 1667  120 MHR 49.00 5880.00 55.00 6600.00 52.00  6240.00SPECIALIZED HAND MOWING

0237 6117000000-N SP   113 EA  198.00 22374.00 175.00 19775.00 210.00  23730.00RESPONSE FOR EROS CONTROL

0238 6120000000-E SP   1,244 CY  20.00 24880.00 30.25 37631.00 25.00  31100.00CULVERT DIVERSION CHANNEL

0239 6123000000-E 1670  7 ACR 3100.00 21700.00 3410.00 23870.00 3300.00  23100.00REFORESTATION

0240 6132000000-N SP   10 EA  2400.00 24000.00 450.00 4500.00 3200.00  32000.00GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

0241 7060000000-E 1705  1,700 LF  2.90 4930.00 2.15 3655.00 3.06  5202.00SIGNAL CABLE

0242 7120000000-E 1705  12 EA  655.00 7860.00 781.00 9372.00 690.00  8280.00VEHICLE SIGNAL HD (12", 3 SECT)

0243 7132000000-E 1705  1 EA  745.00 745.00 1375.00 1375.00 785.00  785.00VEHICLE SIGNAL HD (12", 4 SECT)

0244 7252000000-E 1710  300 LF  1.75 525.00 5.00 1500.00 1.85  555.00MESSENGER CABLE (1/4")

0245 7264000000-E 1710  1,025 LF  4.00 4100.00 5.12 5248.00 4.25  4356.25MESSENGER CABLE (3/8")

0246 7279000000-E 1715  9,500 LF  0.55 5225.00 0.55 5225.00 0.60  5700.00TRACER WIRE

0247 7300000000-E 1715  1,700 LF  7.25 12325.00 6.77 11509.00 7.65  13005.00UNPAVED TRENCH (***********)
(1,2")

0248 7300000000-E 1715  9,100 LF  7.65 69615.00 9.08 82628.00 8.00  72800.00UNPAVED TRENCH (***********)
(2,2")

0249 7300000000-E 1715  100 LF  8.50 850.00 11.00 1100.00 9.00  900.00UNPAVED TRENCH (***********)
(3,2")

0250 7301000000-E 1715  300 LF  20.00 6000.00 16.50 4950.00 21.00  6300.00DIRECT DRILL (***********)
(2,2")

0251 7301000000-E 1715  400 LF  25.50 10200.00 20.50 8200.00 27.00  10800.00DIRECT DRILL (***********)
(4,2")

0252 7312000000-N 1716  2 EA  720.00 1440.00 1400.00 2800.00 760.00  1520.00JUNCTION BOX (***************)
(SPECIAL OVER-SIZED HEAVY     DUTY)



WINSTON-SALEM NORTHERN BELTWAY (EASTERN SECTION) FROM US-311 TO US-158 (FUTURE I-74)

THALLE CONSTRUCTION CO., INC.

HILLSBOROUGH,  NC

YATES CONSTRUCTION CO., INC. W C ENGLISH INCORPORATED

STOKESDALE,  NC LYNCHBURG,  VA

DEC 13, 2017 08:46 AM FORSYTH 2:00 PM 30 /  44 002

34839.3.GV6 NOV 21 2017 C203979

TIP NO 1.989 MIU-2579C

FED AID NO NHP-0918(062)

WIDEN, GRADING, PAVING, DRAINAGE, SIGNING, SIGNALS & STRS.

0253 7324000000-N 1716  25 EA  285.00 7125.00 308.00 7700.00 300.00  7500.00JUNCTION BOX (STANDARD SIZE)

0254 7348000000-N 1716  22 EA  485.00 10670.00 950.00 20900.00 510.00  11220.00JUNCTION BOX (OVER-SIZED, HVY-DUTY)

0255 7360000000-N 1720  2 EA  1100.00 2200.00 1240.00 2480.00 1160.00  2320.00WOOD POLE

0256 7372000000-N 1721  2 EA  390.00 780.00 635.00 1270.00 410.00  820.00GUY ASSEMBLY

0257 7432000000-E 1722  2 EA  380.00 760.00 435.00 870.00 400.00  800.002" RISER WITH TUBING

0258 7444000000-E 1725  860 LF  6.55 5633.00 7.75 6665.00 6.90  5934.00INDUCTIVE LOOP SAWCUT

0259 7456000000-E 1726  3,350 LF  1.50 5025.00 1.20 4020.00 1.60  5360.00LEAD-IN CABLE(********)
(14-2)

0260 7516000000-E 1730  9,900 LF  1.68 16632.00 2.92 28908.00 1.80  17820.00COMMUNICATIONS CABLE (** FIBER)
(72)

0261 7528000000-E 1730  700 LF  1.60 1120.00 2.26 1582.00 1.70  1190.00DROP CABLE

0262 7540000000-N 1731  3 EA  1650.00 4950.00 1166.00 3498.00 1800.00  5400.00SPLICE ENCLOSURE

0263 7541000000-N 1731  1 EA  1400.00 1400.00 900.00 900.00 1475.00  1475.00MOD SPLICE ENCLOSURE

0264 7552000000-N 1731  5 EA  1600.00 8000.00 1595.00 7975.00 1690.00  8450.00INTERCONNECT CENTER

0265 7566000000-N 1733  24 EA  125.00 3000.00 77.00 1848.00 132.00  3168.00DELINEATOR MARKER

0266 7575142000-N 1736  2 EA  3000.00 6000.00 4200.00 8400.00 3200.00  6400.00900MHZ RADIO

0267 7576000000-N SP   8 EA  8950.00 71600.00 7700.00 61600.00 9430.00  75440.00METAL STRAIN SIGNAL POLE

0268 7613000000-N SP   10 EA  1200.00 12000.00 1320.00 13200.00 1265.00  12650.00SOIL TEST

0269 7614100000-E SP   58 CY  795.00 46110.00 753.00 43674.00 835.00  48430.00DRILLED PIER FOUND

0270 7636000000-N 1745  8 EA  245.00 1960.00 550.00 4400.00 260.00  2080.00SIGN FOR SIGNALS

0271 7684000000-N 1750  2 EA  890.00 1780.00 1000.00 2000.00 940.00  1880.00SIGNAL CABINET FOUNDATION

0272 7756000000-N 1751  2 EA  13675.00 27350.00 15200.00 30400.00 14410.00  28820.00CONTLR WITH CBNT, 2070L BASE MTD

0273 7780000000-N 1751  9 EA  100.00 900.00 121.00 1089.00 105.00  945.00DETECTOR CARD (TYPE 2070L)

0274 7901000000-N 1753  2 EA  385.00 770.00 457.00 914.00 405.00  810.00CABINET BASE EXTENDER

0275 7980000000-N SP   16 EA  150.00 2400.00 165.00 2640.00 158.00  2528.00GENERIC SIGNAL ITEM (EA)
5/8" X 10' GROUNDING ELECTRODE

0276 7980000000-N SP   2 EA  4900.00 9800.00 4015.00 8030.00 5165.00  10330.00GENERIC SIGNAL ITEM (EA)
CCTV CAMERA ASSEMBLY

0277 7980000000-N SP   2 EA  9000.00 18000.00 7315.00 14630.00 9500.00  19000.00GENERIC SIGNAL ITEM (EA)
CCTV METAL POLE

0278 7980000000-N SP   2 EA  2700.00 5400.00 1300.00 2600.00 2845.00  5690.00GENERIC SIGNAL ITEM (EA)
CENTRAL MEDIA CONVERTER

0279 7980000000-N SP   2 EA  1500.00 3000.00 2570.00 5140.00 1580.00  3160.00GENERIC SIGNAL ITEM (EA)
DIGITAL HARDWARE VIDEO DECODER

0280 7980000000-N SP   2 EA  65000.00 130000.00 88600.00 177200.00 68000.00  136000.00GENERIC SIGNAL ITEM (EA)
DMS

0281 7980000000-N SP   2 EA  7500.00 15000.00 6900.00 13800.00 7900.00  15800.00GENERIC SIGNAL ITEM (EA)
DMS ACCESS LADDER

0282 7980000000-N SP   2 EA  26800.00 53600.00 36575.00 73150.00 27200.00  54400.00GENERIC SIGNAL ITEM (EA)
DMS PEDESTAL STRUCTURE

0283 7980000000-N SP   1 EA  900.00 900.00 1000.00 1000.00 950.00  950.00GENERIC SIGNAL ITEM (EA)
EQUIPMENT  CABINET FOUNDATION

0284 7980000000-N SP   4 EA  1200.00 4800.00 360.00 1440.00 1265.00  5060.00GENERIC SIGNAL ITEM (EA)
EQUIPMENT CABINET DISCONNECT
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0285 7980000000-N SP   4 EA  1400.00 5600.00 1485.00 5940.00 1475.00  5900.00GENERIC SIGNAL ITEM (EA)
ETHERNET EDGE SWITCH

0286 7980000000-N SP   1 EA  4200.00 4200.00 8250.00 8250.00 4425.00  4425.00GENERIC SIGNAL ITEM (EA)
FIBER-OPTIC SPLICE CABINET

0287 7980000000-N SP   2 EA  4100.00 8200.00 4125.00 8250.00 4320.00  8640.00GENERIC SIGNAL ITEM (EA)
FIELD EQUIPMENT CABINET

0288 7980000000-N SP   2 EA  1500.00 3000.00 535.00 1070.00 1580.00  3160.00GENERIC SIGNAL ITEM (EA)
METER BASE/DISCONNECT COMBINA- TION PANEL

0289 7980000000-N SP   2 EA  150.00 300.00 170.00 340.00 160.00  320.00GENERIC SIGNAL ITEM (EA)
WOOD PEDESTAL

0290 7985000000-N SP  Lump Sum 10000.00 3850.00  10600.00GENERIC SIGNAL ITEM (LS)
INTEGRATION AND CONFIGURATION

0291 7990000000-E SP   60 LF  2.70 162.00 4.60 276.00 2.85  171.00GENERIC SIGNAL ITEM (LF)
#4 SOLID BARE GROUNDING CON-  DUCTOR

0292 7990000000-E SP   300 LF  9.00 2700.00 4.57 1371.00 9.50  2850.00GENERIC SIGNAL ITEM (LF)
3-WIRE COPPER FEEDER COND-    UCTORS

0293 7990000000-E SP   600 LF  11.50 6900.00 6.55 3930.00 12.00  7200.00GENERIC SIGNAL ITEM (LF)
4-WIRE COPPER FEEDER COND-    UCTORS

0294 7992000000-E SP   16 CY  875.00 14000.00 755.00 12080.00 925.00  14800.00GENERIC SIGNAL ITEM (CY)
OVERHEAD DMS STRUCTURE FOOT-  INGS

0295 1121000000-E 520  80,300 TON 36.00 2890800.00 27.00 2168100.00 26.50  2127950.00AGGREGATE BASE COURSE

0296 1231000000-E 560  18,000 CY  11.00 198000.00 7.75 139500.00 11.60  208800.00SHOULDER BORROW

0297 1491000000-E 610  33,300 TON 40.30 1341990.00 43.46 1447218.00 46.78  1557774.00ASP CONC BASE CRS B25.0C

0298 1575000000-E 620  4,785 TON 319.73 1529908.05 365.00 1746525.00 416.45  1992713.25ASP FOR PLANT MIX

0299 1121000000-E 520  4,020 TON    AGGREGATE BASE COURSE

0300 1231000000-E 560  14,500 CY     SHOULDER BORROW

0301 1491000000-E 610  78,860 TON    ASP CONC BASE CRS B25.0C

0302 1575000000-E 620  6,790 TON    ASP FOR PLANT MIX

0340 1275000000-E 600  3,150 GAL 3.00 9450.00 3.20 10080.00 6.00  18900.00PRIME COAT

CULVERT ITEMS

0303 8126000000-N 414 Lump Sum 36000.00 48000.00  39000.00CULV EXCAV @ ************
(397+73.00 -L-)

0304 8126000000-N 414 Lump Sum 40000.00 36000.00  43000.00CULV EXCAV @ ************
(437+96.50 -L-)

0305 8133000000-E 414  974 TON 50.00 48700.00 55.00 53570.00 53.00  51622.00FND CONDIT MAT, BOX CULV

0306 8196000000-E 420 1,609.4 CY  410.00 659854.00 440.00 708136.00 440.00  708136.00CLASS A CONCRETE (CULV)

0307 8245000000-E 425  130,376 LB  1.25 162970.00 1.10 143413.60 1.30  169488.80REINF STEEL (CULVERT)

STRUCTURE ITEMS

0308 8091000000-N 410 Lump Sum 10000.00 19000.00  6000.00FND EXCAV B** STA *******
(1, 21+27.27 -Y2-)

0309 8091000000-N 410 Lump Sum 13000.00 19000.00  6000.00FND EXCAV B** STA *******
(1, 29+24.97 -Y1-)

0310 8105540000-E 411  564 LF  425.00 239700.00 451.00 254364.00 815.00  459660.003'-6" DRILLD PIER IN SOIL
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0311 8105640000-E 411  270 LF  1500.00 405000.00 1076.00 290520.00 815.00  220050.003'-6" DRILLD PIER NO SOIL

0312 8111400000-E 411  128 LF  182.00 23296.00 450.00 57600.00 160.00  20480.00PERM STL CASING FOR 3'-6" PIER

0313 8112730000-N 450  4 EA  2800.00 11200.00 2840.00 11360.00 3000.00  12000.00PDA TESTING

0314 8113000000-N 411  2 EA  1400.00 2800.00 1100.00 2200.00 525.00  1050.00SID INSPECTIONS

0315 8114000000-N 411  16 EA  3000.00 48000.00 3200.00 51200.00 1050.00  16800.00SPT TESTING

0316 8115000000-N 411  2 EA  1500.00 3000.00 3200.00 6400.00 2600.00  5200.00CSL TESTING

0317 8147000000-E 420  59,989 SF  46.00 2759494.00 31.80 1907650.20 29.30  1757677.70REINF CONCRETE DECK SLAB

0318 8161000000-E 420  58,288 SF  0.50 29144.00 0.55 32058.40 0.60  34972.80GROOVING BRIDGE FLOORS

0319 8182000000-E 420 807.3 CY  1100.00 888030.00 767.00 619199.10 1020.00  823446.00CLASS A CONCRETE (BRIDGE)

0320 8210000000-N 422 Lump Sum 30000.00 74200.00  25000.00BRG APPR SLAB ***********
(21+27.27 -Y2-)

0321 8210000000-N 422 Lump Sum 70000.00 30740.00  75000.00BRG APPR SLAB ***********
(29+24.97 -Y1-)

0322 8210000000-N 422 Lump Sum 85000.00 87000.00  85000.00BRG APPR SLAB ***********
(473+70.00 -L- LT)

0323 8210000000-N 422 Lump Sum 85000.00 87000.00  85000.00BRG APPR SLAB ***********
(473+70.00 -L- RT)

0324 8217000000-E 425  192,761 LB  0.95 183122.95 1.06 204326.66 0.85  163846.85REINF STEEL (BRIDGE)

0325 8238000000-E 425  25,224 LB  2.20 55492.80 1.86 46916.64 1.70  42880.80SPIRAL COL REINF STL BRG

0326 8265000000-E 430 4,517.26 LF  320.00 1445523.20 234.00 1057038.84 221.00  998314.4654" PRESTR CONCRETE GIRDR

0327 8277000000-E 430 2,180.17 LF  405.00 882968.85 318.00 693294.06 281.00  612627.7772" MOD PRESTR CONC GIRDR

0328 8328200000-E SP   84 EA  430.00 36120.00 640.00 53760.00 100.00  8400.00PILE DRV EQUIP SETUP ** STEEL PILES
(12 X 53)

0329 8328200000-E SP   38 EA  350.00 13300.00 640.00 24320.00 100.00  3800.00PILE DRV EQUIP SETUP ** STEEL PILES
(14 X 73)

0330 8364000000-E 450  4,465 LF  40.00 178600.00 36.00 160740.00 45.00  200925.00HP12X53 PILES

0331 8384000000-E 450  830 LF  60.00 49800.00 47.00 39010.00 53.00  43990.00HP14X73 PILES

0332 8391000000-N 450  38 EA  325.00 12350.00 127.00 4826.00 135.00  5130.00STEEL PILE POINTS

0333 8475000000-E 460 423.76 LF  130.00 55088.80 128.00 54241.28 123.00  52122.48TWO BAR METAL RAIL

0334 8503000000-E 460 1,451.1 LF  120.00 174132.00 117.00 169778.70 82.00  118990.20CONCRETE BARRIER RAIL

0335 8517000000-E 460 439.13 LF  130.00 57086.90 112.00 49182.56 100.00  43913.001'-**"X*****"CONC PARAPET
(1'-2" X 3'-2 3/4")

0336 8531000000-E 462  1,489 SY  95.00 141455.00 69.00 102741.00 140.00  208460.004" SLOPE PROTECTION

0337 8608000000-E 876  2,000 TON 57.00 114000.00 69.00 138000.00 45.00  90000.00RIP RAP II (2'-0")

0338 8622000000-E 876  2,220 SY  3.00 6660.00 3.75 8325.00 3.00  6660.00GEOTEXTILE FOR DRAINAGE

0339 8657000000-N 430 Lump Sum 100000.00 47700.00  70000.00ELASTOMERIC BEARINGS

 

    TOTAL 39192896.53 TOTAL 40727869.07 TOTAL  42211258.56CONTRACT TOTAL

 

    SUB-TOTAL 30037008.03 SUB-TOTAL 33335057.03 SUB-TOTAL  34896614.70ROADWAY ITEMS

    SUB-TOTAL 947524.00 SUB-TOTAL 989119.60 SUB-TOTAL  1011246.80CULVERT ITEMS
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    SUB-TOTAL 8208364.50 SUB-TOTAL 6403692.44 SUB-TOTAL  6303397.06STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 2250000.00   MOBILIZATION

0002 0000400000-N 801 Lump Sum 400000.00   CONSTRUCTION SURVEYING

0003 0001000000-E 200 Lump Sum 2800000.00   CLEARING & GRUBBING

0004 0008000000-E 200  4 ACR 5000.00 20000.00   SUPP CLEARING & GRUBBING

0005 0015000000-N 205  8 EA  1500.00 12000.00   SEALING ABANDONED WELLS

0006 0022000000-E 225  1,350,000 CY  3.63 4900500.00   UNCLASSIFIED EXCAVATION

0007 0029000000-N SP  Lump Sum 35000.00   REINF BRG APPR **********
(21+27.27 -Y2-)

0008 0029000000-N SP  Lump Sum 65000.00   REINF BRG APPR **********
(29+24.97 -Y1-)

0009 0029000000-N SP  Lump Sum 70000.00   REINF BRG APPR **********
(473+47.45 -L-  LT)

0010 0029000000-N SP  Lump Sum 70000.00   REINF BRG APPR **********
(473+47.45 -L- RT)

0011 0036000000-E 225  10,000 CY  12.00 120000.00   UNDERCUT EXCAVATION

0013 0127000000-N SP   2 EA  2500.00 5000.00   EMBM'T SETTLEMENT GAUGE

0014 0134000000-E 240  7,500 CY  10.00 75000.00   DRAINAGE DITCH EXCAVATION

0015 0141000000-E 240  1,060 LF  10.00 10600.00   BERM DITCH CONSTRUCTION

0016 0156000000-E 250  19,620 SY  3.00 58860.00   REMOVAL OF EXT ASPHALT PVMT

0017 0177000000-E 250  1,230 SY  3.00 3690.00   BREAKING OF EXT ASPH PVMT

0018 0192000000-N 260  40 HR  200.00 8000.00   PROOF ROLLING

0019 0195000000-E 265  35,900 CY  45.00 1615500.00   SELECT GRANULAR MATERIAL

0020 0196000000-E 270  47,300 SY  3.00 141900.00   GEOTEXTILE SOIL STABILIZATION

0021 0318000000-E 300  2,029 TON 30.00 60870.00   FND CONDIT MATL MINOR STRS

0022 0320000000-E 300  6,911 SY  4.00 27644.00   FND CONDIT GEOTEXTILE

0023 0342000000-E 310  224 LF  75.00 16800.00   **" SIDE DRAIN PIPE
(36")

0024 0343000000-E 310  1,412 LF  45.00 63540.00   15" SIDE DRAIN PIPE

0025 0344000000-E 310  368 LF  45.00 16560.00   18" SIDE DRAIN PIPE

0026 0345000000-E 310  300 LF  50.00 15000.00   24" SIDE DRAIN PIPE

0027 0348000000-E 310  14 EA  350.00 4900.00   **" SIDE DRAIN PIPE ELBOW
(15")

0028 0348000000-E 310  6 EA  375.00 2250.00   **" SIDE DRAIN PIPE ELBOW
(18")

0029 0348000000-E 310  2 EA  400.00 800.00   **" SIDE DRAIN PIPE ELBOW
(24")

0030 0354000000-E 310  228 LF  65.00 14820.00   ***" RC PIPE CULV *****
(24", V)

0031 0366000000-E 310  4,044 LF  40.00 161760.00   15" RC PIPE CULV III

0032 0372000000-E 310  1,628 LF  45.00 73260.00   18" RC PIPE CULV III

0033 0378000000-E 310  464 LF  85.00 39440.00   24" RC PIPE CULV III

0034 0384000000-E 310  1,200 LF  85.00 102000.00   30" RC PIPE CULV III

0035 0390000000-E 310  448 LF  90.00 40320.00   36" RC PIPE CULV III
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0036 0396000000-E 310  220 LF  115.00 25300.00   42" RC PIPE CULV III

0037 0448000000-E 310  260 LF  250.00 65000.00   ***" RCP CULV CLASS IV
(60")

0038 0448000000-E 310  244 LF  335.00 81740.00   ***" RCP CULV CLASS IV
(72")

0039 0448200000-E 310  2,988 LF  45.00 134460.00   15" RCP CULV CLASS IV

0040 0448300000-E 310  512 LF  50.00 25600.00   18" RCP CULV CLASS IV

0041 0448400000-E 310  800 LF  60.00 48000.00   24" RCP CULV CLASS IV

0042 0448600000-E 310  84 LF  95.00 7980.00   36" RCP CULV CLASS IV

0043 0448700000-E 310  288 LF  125.00 36000.00   42" RCP CULV CLASS IV

0045 0576000000-E 310  252 LF  180.00 45360.00   **" CS PIPE CULV *****"
(78", 0.138")

0046 0594000000-E 310  380 LF  50.00 19000.00   24" CS PIPE CULV 0.064"

0047 0654000000-E 310  45 LF  1000.00 45000.00   ***X***"CSP ARCH CULV *****
(95" X 67", 0.109")

0048 0995000000-E 340  1,940 LF  25.00 48500.00   PIPE REMOVAL

0049 1000000000-E 462  500 SY  125.00 62500.00   6" SLOPE PROTECTION

0050 1011000000-N 500 Lump Sum 2200000.00   FINE GRADING

0051 1044000000-E 501  64,560 SY  3.00 193680.00   LIME TRTD SOIL (SLURRY)

0052 1066000000-E 501  650 TON 300.00 195000.00   LIME FOR LIME TREATED SOIL

0053 1077000000-E SP   20 TON 30.00 600.00   #57 STONE

0054 1099500000-E 505  5,000 CY  12.00 60000.00   SHALLOW UNDERCUT

0055 1099700000-E 505  9,500 TON 25.00 237500.00   CLASS IV SUBGRD STABILIZATION

0056 1110000000-E 510  500 TON 25.00 12500.00   STABILIZER AGGREGATE

0057 1115000000-E SP   84,754 SY  3.00 254262.00   GEOTEXTILE FOR PVMT STABILIZ

0058 1176000000-E 542  96,840 SY  2.50 242100.00   SOIL CEMENT BASE

0059 1187000000-E 542  2,670 TON 160.00 427200.00   PC FOR SOIL CEMENT BASE

0060 1209000000-E 543  24,210 GAL 5.25 127102.50   ASPHALT CURING SEAL

0061 1220000000-E 545  1,000 TON 30.00 30000.00   INCIDENTAL STONE BASE

0062 1489000000-E 610  2,620 TON 46.00 120520.00   ASP CONC BASE CRS B25.0B

0063 1498000000-E 610  1,230 TON 50.00 61500.00   ASP CONC INTR CRS I19.0B

0064 1503000000-E 610  30,170 TON 41.00 1236970.00   ASP CONC INTR CRS I19.0C

0065 1519000000-E 610  1,970 TON 51.00 100470.00   ASP CONC SURF CRS S9.5B

0066 1523000000-E 610  25,440 TON 45.00 1144800.00   ASP CONC SURF CRS S9.5C

0067 1525000000-E 610  1,100 TON 51.00 56100.00   ASP CONC SURF CRS SF9.5A

0068 1693000000-E 654  90 TON 175.00 15750.00   ASPH PLT MIX PVMT REPAIR

0069 1840000000-E 665  36,200 LF  0.12 4344.00   MILLED RUMBLE STRIPS

0070 2000000000-N 806  114 EA  140.00 15960.00   RIGHT OF WAY MARKERS

0071 2022000000-E 815  5,024 CY  28.75 144440.00   SUBDRAIN EXCAVATION

0072 2033000000-E 815  2,512 CY  60.00 150720.00   SUBDRAIN FINE AGGREGATE

0073 2044000000-E 815  14,950 LF  12.00 179400.00   6" PERF SUBDRN PIPE
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0074 2070000000-N 815  30 EA  457.00 13710.00   SUBDRN PIPE OUTLET

0075 2077000000-E 815  180 LF  25.00 4500.00   6" OUTLET PIPE

0076 2099000000-E 816  7,360 LF  7.80 57408.00   SHOULDER DRAIN

0077 2110000000-E 816  7,360 LF  1.50 11040.00   4" SHOULDER DRAIN PIPE

0078 2121000000-E 816  270 LF  8.00 2160.00   4" OUTLET PIPE FOR SHDR DRN

0079 2132000000-N 816  9 EA  250.00 2250.00   CONC PAD SHLDR DRN OUTLET

0080 2143000000-E 818  15 TON 25.00 375.00   BLOTTING SAND

0081 2209000000-E 838  9 CY  1200.00 10800.00   ENDWALLS

0082 2220000000-E 838  53 CY  1800.00 95400.00   REINFORCED ENDWALLS

0083 2253000000-E 840  1 CY  1600.00 1600.00   PIPE COLLARS

0084 2275000000-E SP   4 CY  500.08 2000.32   FLOWABLE FILL

0085 2286000000-N 840  92 EA  3200.00 294400.00   MASNRY DRAINAGE STRUCT

0086 2297000000-E 840  32 CY  1450.00 46400.00   MASNRY DRAINAGE STRUCT

0087 2308000000-E 840 53.2 LF  300.00 15960.00   MASNRY DRAINAGE STRUCT

0088 2354000000-N 840  1 EA  850.00 850.00   FRAME W/GRATE 840.22 STD

0089 2364000000-N 840  3 EA  850.00 2550.00   FRAME W/2GRTS 840.16 STD

0090 2364200000-N 840  31 EA  850.00 26350.00   FRAME W/2GRTS 840.20 STD

0091 2365000000-N 840  50 EA  850.00 42500.00   FRAME W/2GRTS 840.22 STD

0092 2367000000-N 840  2 EA  850.00 1700.00   FRAME W/2GRTS 840.29 STD

0093 2374000000-N 840  2 EA  950.00 1900.00   FRAME-GRT-HD 840.03 **
(G)

0094 2396000000-N 840  4 EA  750.00 3000.00   FRAME W/COVER STD 840.54

0095 2451000000-N 852  3 EA  650.00 1950.00   CONC TRANS SECT FOR DROP INLET

0096 2462000000-E SP   2 EA  10000.00 20000.00   **" SLUICE GATE
(8")

0097 2549000000-E 846  1,110 LF  18.50 20535.00   2'-6" CONC CURB & GUTTER

0098 2556000000-E 846  4,290 LF  18.50 79365.00   SHOULDER BERM GUTTER

0099 2577000000-E 846  640 LF  27.00 17280.00   CONC EXPRESSWAY GUTTER

0100 2612000000-E 848  1,250 SY  58.50 73125.00   6" CONCRETE DRIVEWAY

0101 2619000000-E 850  42 SY  145.00 6090.00   4" CONCRETE PAVED DITCH

0102 2655000000-E 852  2,180 SY  58.50 127530.00   5" MONO CONC ISLDS (KEY IN)

0103 2830000000-N 858  1 EA  1500.00 1500.00   ADJ MANHOLES

0104 2845000000-N 858  6 EA  750.00 4500.00   ADJ METER OR VALVE BOXES

0105 3030000000-E 862  28,000 LF  14.50 406000.00   STL BM GUARDRAIL

0106 3105000000-N 862  2 EA  800.00 1600.00   SBGR TERM SECT

0107 3150000000-N 862  10 EA  20.00 200.00   ADDIT GUARDRAIL POSTS

0108 3210000000-N 862  17 EA  600.00 10200.00   GR ANCHOR TYPE CAT-1

0109 3215000000-N 862  5 EA  1700.00 8500.00   GR ANCHOR TYPE III

0110 3287000000-N SP   23 EA  2600.00 59800.00   GR END TYPE TL-3

0111 3288000000-N SP   4 EA  2400.00 9600.00   GR END TYPE TL-2
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0112 3317000000-N 862  12 EA  1600.00 19200.00   GR ANCHOR TYPE B-77

0113 3380000000-E 862  1,200 LF  6.00 7200.00   TEMP STL BM GUARDRAIL

0114 3389150000-N SP   6 EA  1400.00 8400.00   TEMP GDRL END UNITS *****
(TL-3)

0115 3503000000-E 866  24,560 LF  2.90 71224.00   WOVEN WIRE FENCE 47" FAB

0116 3509000000-E 866  1,520 EA  16.50 25080.00   4" TIMBER POSTS 7'-6"LONG

0117 3515000000-E 866  440 EA  23.50 10340.00   5" TIMBER POSTS 8'-0"LONG

0118 3628000000-E 876  3,500 TON 42.00 147000.00   RIP RAP, CLASS I

0119 3635000000-E 876  800 TON 47.00 37600.00   RIP RAP, CLASS II

0120 3642000000-E 876  20 TON 40.00 800.00   RIP RAP, CLASS A

0121 3649000000-E 876  5,400 TON 40.00 216000.00   RIP RAP, CLASS B

0122 3651000000-E SP   15 TON 76.52 1147.80   BOULDERS

0123 3656000000-E 876  24,700 SY  4.23 104481.00   GEOTEXTILE FOR DRAINGE

0124 4054000000-E 902  1 CY  10.00 10.00   PLN CONC FOUNDTN

0125 4057000000-E SP   51 CY  1000.00 51000.00   OVERHEAD FOOTING

0126 4060000000-E 903  472 LB  10.00 4720.00   SUPPORT, BREAKAWAY STL BM

0127 4072000000-E 903  2,701 LF  8.00 21608.00   SUPPORT, 3-LB STL U-CHAN

0128 4082100000-N SP  Lump Sum 27500.00   SUPPORT, OVRHD SIGN STR ****
(410+00 -L-)

0129 4082100000-N SP  Lump Sum 27500.00   SUPPORT, OVRHD SIGN STR ****
(458+00 -L-)

0130 4082100000-N SP  Lump Sum 27500.00   SUPPORT, OVRHD SIGN STR ****
(459+00 -L-)

0131 4082100000-N SP  Lump Sum 27500.00   SUPPORT, OVRHD SIGN STR ****
(481+00 -L-)

0132 4096000000-N 904  7 EA  150.00 1050.00   SIGN ERECTION, TYPE D

0133 4102000000-N 904  83 EA  70.00 5810.00   SIGN ERECTION, TYPE E

0134 4108000000-N 904  15 EA  150.00 2250.00   SIGN ERECTION, TYPE F

0135 4109000000-N 904  6 EA  1000.00 6000.00   SIGN ERECTION, TYPE *** (OVRHD)
(A)

0136 4109000000-N 904  1 EA  350.00 350.00   SIGN ERECTION, TYPE *** (OVRHD)
(B)

0137 4110000000-N 904  2 EA  650.00 1300.00   SIGN ERECTION, TYPE *** (GRD MTD)
(A)

0138 4110000000-N 904  2 EA  650.00 1300.00   SIGN ERECTION, TYPE *** (GRD MTD)
(B)

0139 4114000000-N 904  6 EA  100.00 600.00   SIGN ERECTION, MILEMARKERS

0140 4115000000-N 904  16 EA  500.00 8000.00   SIGN ERECTION, OVERLAY (OVRHD)

0141 4116100000-N 904  1 EA  150.00 150.00   SIGN ERECT, RELOC ** GRD MTD
(D)

0142 4116100000-N 904  3 EA  150.00 450.00   SIGN ERECT, RELOC ** GRD MTD
(F)

0143 4116200000-N 904  4 EA  750.00 3000.00   SIGN ERECTION, REPOSIT OVRHD

0144 4155000000-N 907  22 EA  1.00 22.00   DISPOSE SIGN SYST U-CHAN
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0145 4192000000-N 907  2 EA  1.00 2.00   DISPOSE SUPPORT, U-CHAN

0146 4234000000-N 907  4 EA  1.00 4.00   DISPOSE SIGN, A OR B (OVRHD)

0147 4400000000-E 1110  833 SF  10.00 8330.00   WORK ZONE SIGNS (STAT)

0148 4405000000-E 1110  192 SF  10.00 1920.00   WORK ZONE SIGNS (PORT)

0149 4410000000-E 1110  342 SF  10.00 3420.00   WORK ZONE SIGNS (BARR)

0150 4422000000-N 1120  21 DAY 65.00 1365.00   PORT CHANGE MSG SIGN (SHORT TERM)

0151 4430000000-N 1130  200 EA  40.00 8000.00   DRUMS

0152 4435000000-N 1135  50 EA  20.00 1000.00   CONES

0153 4445000000-E 1145  384 LF  25.00 9600.00   BARRICADES (TYPE III)

0154 4455000000-N 1150  140 DAY 220.00 30800.00   FLAGGER

0155 4516000000-N 1180  50 EA  35.00 1750.00   SKINNY DRUM

0156 4520000000-N 1266  18 EA  50.00 900.00   TUBULAR MARKERS (FIXED)

0157 4650000000-N 1251  193 EA  7.00 1351.00   TEMP RAISED PVMT MRKS

0158 4700000000-E 1205  310 LF  3.00 930.00   12"WIDE THERMO 90 MILS

0159 4705000000-E 1205  46 LF  6.00 276.00   THERMO LINES 16" 120MILS

0160 4710000000-E 1205  256 LF  9.00 2304.00   24"WIDE THERMO 120 MILS

0161 4721000000-E 1205  2 EA  300.00 600.00   THERMO PVT MKG CHARACTER 120

0162 4725000000-E 1205  57 EA  200.00 11400.00   THERMO PVT SYMBOL 90MILS

0163 4810000000-E 1205  67,704 LF  0.24 16248.96   PAINT PVMT MARKINGS 4"

0164 4815000000-E 1205  14,090 LF  0.25 3522.50   PAINT PVMT MARKINGS 6"

0165 4825000000-E 1205  3,830 LF  0.60 2298.00   PAINT PVMT MARKINGS 12"

0166 4835000000-E 1205  10 LF  4.00 40.00   PAINT PVT MKG LINES 24"

0167 4845000000-N 1205  32 EA  65.00 2080.00   PAINT PVT MKG SYMBOL

0168 4847000000-E 1205  31,888 LF  1.00 31888.00   POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0169 4847100000-E 1205  75,872 LF  1.00 75872.00   POLYUREA LINES (6" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0170 4847120000-E 1205  4,324 LF  2.00 8648.00   POLYUREA LINES (12" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0171 4850000000-E 1205  4,432 LF  0.55 2437.60   LINE REMOVAL 4" WIDE

0172 4855000000-E 1205  23,230 LF  0.60 13938.00   LINE REMOVAL 6" WIDE

0173 4860000000-E 1205  385 LF  1.50 577.50   LINE REMOVAL 8" WIDE

0174 4865000000-E 1205  3,150 LF  0.60 1890.00   LINE REMOVAL 12" WIDE

0175 4870000000-E 1205  10 LF  5.00 50.00   LINE REMOVAL 24" WIDE

0176 4875000000-N 1205  5 EA  75.00 375.00   REMOVAL OF SYMBL & CHARAC

0177 4900000000-N 1251  257 EA  6.00 1542.00   PERM RAISED PVMT MARKERS

0178 4905000000-N 1253  1,247 EA  27.00 33669.00   SNOWPLB PVMT MRKER

0179 4915000000-E 1264  3 EA  65.00 195.00   7' U-CHANNEL POSTS

0180 4935000000-N 1267  65 EA  50.00 3250.00   FLEX DELINATR (CRYSTAL)

0181 4940000000-N 1267  62 EA  50.00 3100.00   FLEX DELINATR (YELLOW)

0182 4945000000-N 1267  10 EA  50.00 500.00   FLEX DELINATR (CRY & RED)
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0183 4950000000-N 1267  55 EA  50.00 2750.00   FLEX DELINATR (YEL & RED)

0184 4955000000-N 1264  3 EA  65.00 195.00   OBJECT MARKERS (END OF RD)

0185 5326200000-E 1510  1,452 LF  110.00 159720.00   12" WATER LINE

0186 5326600000-E 1510  2,245 LF  155.00 347975.00   16" WATER LINE

0187 5329000000-E SP   8,030 LB  10.00 80300.00   DI H2O PIPE FITTINGS

0188 5572200000-E 1515  2 EA  12000.00 24000.00   12" TAPPING VALVE

0189 5572600000-E 1515  2 EA  21000.00 42000.00   16" TAPPING VALVE

0190 5589100000-E 1515  2 EA  6000.00 12000.00   1" AIR RELEASE VALVE

0191 5606600000-E 1515  1 EA  10500.00 10500.00   6" BLOW OFF

0192 5648000000-N 1515  8 EA  2800.00 22400.00   RELOCATE WATER METER

0193 5672000000-N 1515  5 EA  8500.00 42500.00   RELOCATE FIRE HYDRANT

0194 5801000000-E 1530  222 LF  30.00 6660.00   ABANDON 8" UTILITY PIPE

0195 5804000000-E 1530  440 LF  35.00 15400.00   ABANDON 12" UTILITY PIPE

0196 5810000000-E 1530  355 LF  40.00 14200.00   ABANDON 16" UTILITY PIPE

0197 5815000000-N 1530  4 EA  1200.00 4800.00   REMOVE WATER METER

0198 5815500000-N 1530  2 EA  1500.00 3000.00   REMOVE FIRE HYDRANT

0199 5816000000-N 1530  2 EA  3000.00 6000.00   ABANDON UTILITY MANHOLE

0200 5828000000-N 1530  1 EA  929.30 929.30   REMOVE UTILITY MANHOLE

0201 5836000000-E 1540  210 LF  278.00 58380.00   24" ENCASEMENT PIPE

0202 5836200000-E 1540  305 LF  325.00 99125.00   30" ENCASEMENT PIPE

0203 5882000000-N SP   2 EA  3000.00 6000.00   GENERIC UTILITY ITEM (EA)
ABANDON SEWER CONNECTION

0204 6000000000-E 1605  53,500 LF  1.50 80250.00   TEMPORARY SILT FENCE

0205 6006000000-E 1610  1,750 TON 38.00 66500.00   EROS CONTRL STONE CL A

0206 6009000000-E 1610  12,000 TON 36.00 432000.00   EROS CONTRL STONE CL B

0207 6012000000-E 1610  19,720 TON 36.00 709920.00   SEDIMENT CONTROL STONE

0208 6015000000-E 1615 226.5 ACR 1500.00 339750.00   TEMPORARY MULCHING

0209 6018000000-E 1620  10,500 LB  4.00 42000.00   SEED FOR TEMP SEEDING

0210 6021000000-E 1620 54.5 TON 1100.00 59950.00   FERT FOR TEMP SEEDING

0211 6024000000-E 1622  11,000 LF  20.00 220000.00   TEMPORARY SLOPE DRAINS

0212 6029000000-E SP   14,000 LF  2.00 28000.00   SAFETY FENCE

0213 6030000000-E 1630  321,500 CY  4.00 1286000.00   SILT EXCAVATION

0214 6036000000-E 1631  282,775 SY  1.75 494856.25   MATTING FOR EROS CONTROL

0215 6037000000-E SP   550 SY  5.00 2750.00   COIR FIBER MAT

0216 6038000000-E SP   2,500 SY  4.00 10000.00   PERM SOIL REINF MAT

0217 6042000000-E 1632  5,600 LF  3.00 16800.00   1/4" HARDWARE CLOTH

0218 6045000000-E SP   230 LF  30.00 6900.00   **" TEMPORARY PIPE
(18")

0219 6046000000-E 1636  200 LF  55.00 11000.00   TEMP PIPE FOR STREAM CROSS

0220 6070000000-N 1639  24 EA  300.00 7200.00   SPECIAL STILLING BASINS
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0221 6071012000-E SP   7,300 LF  7.00 51100.00   COIR FIBER WATTLE

0222 6071020000-E SP   6,300 LB  3.00 18900.00   POLYACRYLAMIDE (PAM)

0223 6071030000-E 1640  17,500 LF  3.75 65625.00   COIR FIBER BAFFLE

0224 6071050000-E SP   21 EA  2000.00 42000.00   **" SKIMMER
(1-1/2")

0225 6071050000-E SP   12 EA  2100.00 25200.00   **" SKIMMER
(2")

0226 6071050000-E SP   7 EA  2200.00 15400.00   **" SKIMMER
(2-1/2")

0227 6071050000-E SP   2 EA  2400.00 4800.00   **" SKIMMER
(3")

0228 6071050000-E SP   1 EA  2800.00 2800.00   **" SKIMMER
(4")

0229 6084000000-E 1660  147 ACR 2000.00 294000.00   SEEDING AND MULCHING

0230 6087000000-E 1660  138 ACR 100.00 13800.00   MOWING

0231 6090000000-E 1661  2,300 LB  8.00 18400.00   SEED FOR REPAIR SEEDING

0232 6093000000-E 1661  6 TON 1600.00 9600.00   FERT FOR REPAIR SEEDING

0233 6096000000-E 1662  3,475 LB  3.00 10425.00   SEED FOR SUPP SEEDING

0234 6108000000-E 1665 103.75 TON 1200.00 124500.00   FERTILIZER TOPDRESSING

0235 6111000000-E SP   547 LF  50.00 27350.00   IMPERVIOUS DIKE

0236 6114500000-N 1667  120 MHR 45.00 5400.00   SPECIALIZED HAND MOWING

0237 6117000000-N SP   113 EA  150.00 16950.00   RESPONSE FOR EROS CONTROL

0238 6120000000-E SP   1,244 CY  8.00 9952.00   CULVERT DIVERSION CHANNEL

0239 6123000000-E 1670  7 ACR 1300.00 9100.00   REFORESTATION

0240 6132000000-N SP   10 EA  250.00 2500.00   GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

0241 7060000000-E 1705  1,700 LF  5.80 9860.00   SIGNAL CABLE

0242 7120000000-E 1705  12 EA  700.00 8400.00   VEHICLE SIGNAL HD (12", 3 SECT)

0243 7132000000-E 1705  1 EA  900.00 900.00   VEHICLE SIGNAL HD (12", 4 SECT)

0244 7252000000-E 1710  300 LF  2.80 840.00   MESSENGER CABLE (1/4")

0245 7264000000-E 1710  1,025 LF  5.30 5432.50   MESSENGER CABLE (3/8")

0246 7279000000-E 1715  9,500 LF  0.55 5225.00   TRACER WIRE

0247 7300000000-E 1715  1,700 LF  6.00 10200.00   UNPAVED TRENCH (***********)
(1,2")

0248 7300000000-E 1715  9,100 LF  7.75 70525.00   UNPAVED TRENCH (***********)
(2,2")

0249 7300000000-E 1715  100 LF  10.85 1085.00   UNPAVED TRENCH (***********)
(3,2")

0250 7301000000-E 1715  300 LF  16.50 4950.00   DIRECT DRILL (***********)
(2,2")

0251 7301000000-E 1715  400 LF  30.75 12300.00   DIRECT DRILL (***********)
(4,2")

0252 7312000000-N 1716  2 EA  1325.00 2650.00   JUNCTION BOX (***************)
(SPECIAL OVER-SIZED HEAVY     DUTY)
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0253 7324000000-N 1716  25 EA  275.00 6875.00   JUNCTION BOX (STANDARD SIZE)

0254 7348000000-N 1716  22 EA  500.00 11000.00   JUNCTION BOX (OVER-SIZED, HVY-DUTY)

0255 7360000000-N 1720  2 EA  850.00 1700.00   WOOD POLE

0256 7372000000-N 1721  2 EA  170.00 340.00   GUY ASSEMBLY

0257 7432000000-E 1722  2 EA  550.00 1100.00   2" RISER WITH TUBING

0258 7444000000-E 1725  860 LF  8.10 6966.00   INDUCTIVE LOOP SAWCUT

0259 7456000000-E 1726  3,350 LF  1.60 5360.00   LEAD-IN CABLE(********)
(14-2)

0260 7516000000-E 1730  9,900 LF  2.30 22770.00   COMMUNICATIONS CABLE (** FIBER)
(72)

0261 7528000000-E 1730  700 LF  1.23 861.00   DROP CABLE

0262 7540000000-N 1731  3 EA  2300.00 6900.00   SPLICE ENCLOSURE

0263 7541000000-N 1731  1 EA  1700.00 1700.00   MOD SPLICE ENCLOSURE

0264 7552000000-N 1731  5 EA  1500.00 7500.00   INTERCONNECT CENTER

0265 7566000000-N 1733  24 EA  80.00 1920.00   DELINEATOR MARKER

0266 7575142000-N 1736  2 EA  3500.00 7000.00   900MHZ RADIO

0267 7576000000-N SP   8 EA  7500.00 60000.00   METAL STRAIN SIGNAL POLE

0268 7613000000-N SP   10 EA  1100.00 11000.00   SOIL TEST

0269 7614100000-E SP   58 CY  700.00 40600.00   DRILLED PIER FOUND

0270 7636000000-N 1745  8 EA  250.00 2000.00   SIGN FOR SIGNALS

0271 7684000000-N 1750  2 EA  1100.00 2200.00   SIGNAL CABINET FOUNDATION

0272 7756000000-N 1751  2 EA  12000.00 24000.00   CONTLR WITH CBNT, 2070L BASE MTD

0273 7780000000-N 1751  9 EA  150.00 1350.00   DETECTOR CARD (TYPE 2070L)

0274 7901000000-N 1753  2 EA  360.00 720.00   CABINET BASE EXTENDER

0275 7980000000-N SP   16 EA  100.00 1600.00   GENERIC SIGNAL ITEM (EA)
5/8" X 10' GROUNDING ELECTRODE

0276 7980000000-N SP   2 EA  500.00 1000.00   GENERIC SIGNAL ITEM (EA)
CCTV CAMERA ASSEMBLY

0277 7980000000-N SP   2 EA  9000.00 18000.00   GENERIC SIGNAL ITEM (EA)
CCTV METAL POLE

0278 7980000000-N SP   2 EA  1000.00 2000.00   GENERIC SIGNAL ITEM (EA)
CENTRAL MEDIA CONVERTER

0279 7980000000-N SP   2 EA  1100.00 2200.00   GENERIC SIGNAL ITEM (EA)
DIGITAL HARDWARE VIDEO DECODER

0280 7980000000-N SP   2 EA  84000.00 168000.00   GENERIC SIGNAL ITEM (EA)
DMS

0281 7980000000-N SP   2 EA  18000.00 36000.00   GENERIC SIGNAL ITEM (EA)
DMS ACCESS LADDER

0282 7980000000-N SP   2 EA  35500.00 71000.00   GENERIC SIGNAL ITEM (EA)
DMS PEDESTAL STRUCTURE

0283 7980000000-N SP   1 EA  1000.00 1000.00   GENERIC SIGNAL ITEM (EA)
EQUIPMENT  CABINET FOUNDATION

0284 7980000000-N SP   4 EA  700.00 2800.00   GENERIC SIGNAL ITEM (EA)
EQUIPMENT CABINET DISCONNECT
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0285 7980000000-N SP   4 EA  1450.00 5800.00   GENERIC SIGNAL ITEM (EA)
ETHERNET EDGE SWITCH

0286 7980000000-N SP   1 EA  4000.00 4000.00   GENERIC SIGNAL ITEM (EA)
FIBER-OPTIC SPLICE CABINET

0287 7980000000-N SP   2 EA  4250.00 8500.00   GENERIC SIGNAL ITEM (EA)
FIELD EQUIPMENT CABINET

0288 7980000000-N SP   2 EA  700.00 1400.00   GENERIC SIGNAL ITEM (EA)
METER BASE/DISCONNECT COMBINA- TION PANEL

0289 7980000000-N SP   2 EA  400.00 800.00   GENERIC SIGNAL ITEM (EA)
WOOD PEDESTAL

0290 7985000000-N SP  Lump Sum 16000.00   GENERIC SIGNAL ITEM (LS)
INTEGRATION AND CONFIGURATION

0291 7990000000-E SP   60 LF  2.75 165.00   GENERIC SIGNAL ITEM (LF)
#4 SOLID BARE GROUNDING CON-  DUCTOR

0292 7990000000-E SP   300 LF  4.75 1425.00   GENERIC SIGNAL ITEM (LF)
3-WIRE COPPER FEEDER COND-    UCTORS

0293 7990000000-E SP   600 LF  2.75 1650.00   GENERIC SIGNAL ITEM (LF)
4-WIRE COPPER FEEDER COND-    UCTORS

0294 7992000000-E SP   16 CY  1625.00 26000.00   GENERIC SIGNAL ITEM (CY)
OVERHEAD DMS STRUCTURE FOOT-  INGS

0295 1121000000-E 520  80,300 TON 26.00 2087800.00   AGGREGATE BASE COURSE

0296 1231000000-E 560  18,000 CY  4.77 85860.00   SHOULDER BORROW

0297 1491000000-E 610  33,300 TON 41.00 1365300.00   ASP CONC BASE CRS B25.0C

0298 1575000000-E 620  4,785 TON 365.00 1746525.00   ASP FOR PLANT MIX

0299 1121000000-E 520  4,020 TON    AGGREGATE BASE COURSE

0300 1231000000-E 560  14,500 CY     SHOULDER BORROW

0301 1491000000-E 610  78,860 TON    ASP CONC BASE CRS B25.0C

0302 1575000000-E 620  6,790 TON    ASP FOR PLANT MIX

0340 1275000000-E 600  3,150 GAL 3.00 9450.00   PRIME COAT

CULVERT ITEMS

0303 8126000000-N 414 Lump Sum 36000.00   CULV EXCAV @ ************
(397+73.00 -L-)

0304 8126000000-N 414 Lump Sum 40000.00   CULV EXCAV @ ************
(437+96.50 -L-)

0305 8133000000-E 414  974 TON 50.00 48700.00   FND CONDIT MAT, BOX CULV

0306 8196000000-E 420 1,609.4 CY  410.00 659854.00   CLASS A CONCRETE (CULV)

0307 8245000000-E 425  130,376 LB  1.25 162970.00   REINF STEEL (CULVERT)

STRUCTURE ITEMS

0308 8091000000-N 410 Lump Sum 10000.00   FND EXCAV B** STA *******
(1, 21+27.27 -Y2-)

0309 8091000000-N 410 Lump Sum 10000.00   FND EXCAV B** STA *******
(1, 29+24.97 -Y1-)

0310 8105540000-E 411  564 LF  600.00 338400.00   3'-6" DRILLD PIER IN SOIL
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0311 8105640000-E 411  270 LF  1800.00 486000.00   3'-6" DRILLD PIER NO SOIL

0312 8111400000-E 411  128 LF  240.00 30720.00   PERM STL CASING FOR 3'-6" PIER

0313 8112730000-N 450  4 EA  2500.00 10000.00   PDA TESTING

0314 8113000000-N 411  2 EA  1300.00 2600.00   SID INSPECTIONS

0315 8114000000-N 411  16 EA  1000.00 16000.00   SPT TESTING

0316 8115000000-N 411  2 EA  1400.00 2800.00   CSL TESTING

0317 8147000000-E 420  59,989 SF  35.00 2099615.00   REINF CONCRETE DECK SLAB

0318 8161000000-E 420  58,288 SF  0.75 43716.00   GROOVING BRIDGE FLOORS

0319 8182000000-E 420 807.3 CY  1200.00 968760.00   CLASS A CONCRETE (BRIDGE)

0320 8210000000-N 422 Lump Sum 100000.00   BRG APPR SLAB ***********
(21+27.27 -Y2-)

0321 8210000000-N 422 Lump Sum 100000.00   BRG APPR SLAB ***********
(29+24.97 -Y1-)

0322 8210000000-N 422 Lump Sum 100000.00   BRG APPR SLAB ***********
(473+70.00 -L- LT)

0323 8210000000-N 422 Lump Sum 100000.00   BRG APPR SLAB ***********
(473+70.00 -L- RT)

0324 8217000000-E 425  192,761 LB  1.05 202399.05   REINF STEEL (BRIDGE)

0325 8238000000-E 425  25,224 LB  2.00 50448.00   SPIRAL COL REINF STL BRG

0326 8265000000-E 430 4,517.26 LF  345.00 1558454.70   54" PRESTR CONCRETE GIRDR

0327 8277000000-E 430 2,180.17 LF  375.00 817563.75   72" MOD PRESTR CONC GIRDR

0328 8328200000-E SP   84 EA  750.00 63000.00   PILE DRV EQUIP SETUP ** STEEL PILES
(12 X 53)

0329 8328200000-E SP   38 EA  500.00 19000.00   PILE DRV EQUIP SETUP ** STEEL PILES
(14 X 73)

0330 8364000000-E 450  4,465 LF  35.00 156275.00   HP12X53 PILES

0331 8384000000-E 450  830 LF  45.00 37350.00   HP14X73 PILES

0332 8391000000-N 450  38 EA  250.00 9500.00   STEEL PILE POINTS

0333 8475000000-E 460 423.76 LF  120.00 50851.20   TWO BAR METAL RAIL

0334 8503000000-E 460 1,451.1 LF  80.00 116088.00   CONCRETE BARRIER RAIL

0335 8517000000-E 460 439.13 LF  110.00 48304.30   1'-**"X*****"CONC PARAPET
(1'-2" X 3'-2 3/4")

0336 8531000000-E 462  1,489 SY  70.00 104230.00   4" SLOPE PROTECTION

0337 8608000000-E 876  2,000 TON 45.00 90000.00   RIP RAP II (2'-0")

0338 8622000000-E 876  2,220 SY  3.00 6660.00   GEOTEXTILE FOR DRAINAGE

0339 8657000000-N 430 Lump Sum 35000.00   ELASTOMERIC BEARINGS

 

    TOTAL 44085443.23   CONTRACT TOTAL

 

    SUB-TOTAL 35354184.23   ROADWAY ITEMS

    SUB-TOTAL 947524.00   CULVERT ITEMS
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    SUB-TOTAL 7783735.00   STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  33213319.43   ES WAGNER COMPANY LLC - SOUTH CAROLINA

     2  33985914.18   BRANCH CIVIL INC

     3  37272263.40   WRIGHT BROTHERS CONSTRUCTION COMPANY INC

     4  37596782.16   VECELLIO & GROGAN INC DBA SHARPE BROTHERS

     5  38191449.85   FLATIRON CONSTRUCTORS INC - BLYTHE
DEVELOPMENT CO JOINT VENT

     6  38810422.19   JIMMY R LYNCH & SONS INC

     7  39192896.53   THALLE CONSTRUCTION CO., INC.

     8  40727869.07   YATES CONSTRUCTION CO., INC.

     9  42211258.56   W C ENGLISH INCORPORATED

     10  44085443.23   BLYTHE CONSTRUCTION INC
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 34606.00 40000.00  46400.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 5500.00 4000.00  7875.00CONSTRUCTION SURVEYING

0003 0029000000-N SP  Lump Sum 11000.00 18000.00  15000.00REINF BRG APPR **********
(12+27.00)

0004 0036000000-E 225  600 CY  5.50 3300.00 1.00 600.00 5.00  3000.00UNDERCUT EXCAVATION

0005 0043000000-N 226 Lump Sum 55000.00 125000.00  35000.00GRADING

0006 0050000000-E 226  1 ACR 1.10 1.10 1.00 1.00 1.00  1.00SUPP CLEARING & GRUBBING

0007 0195000000-E 265  600 CY  2.20 1320.00 0.10 60.00 20.00  12000.00SELECT GRANULAR MATERIAL

0008 0196000000-E 270  2,100 SY  0.28 588.00 0.10 210.00 1.00  2100.00GEOTEXTILE SOIL STABILIZATION

0009 0318000000-E 300  10 TON 11.00 110.00 28.00 280.00 70.00  700.00FND CONDIT MATL MINOR STRS

0010 0320000000-E 300  20 SY  2.20 44.00 2.00 40.00 1.00  20.00FND CONDIT GEOTEXTILE

0011 0335200000-E 305  60 LF  22.00 1320.00 15.00 900.00 97.00  5820.0015" DRAINAGE PIPE

0012 1099500000-E 505  500 CY  5.50 2750.00 1.00 500.00 5.00  2500.00SHALLOW UNDERCUT

0013 1099700000-E 505  950 TON 16.50 15675.00 36.00 34200.00 20.00  19000.00CLASS IV SUBGRD STABILIZATION

0014 1330000000-E 607  225 SY  22.00 4950.00 18.00 4050.00 21.00  4725.00INCIDENTAL MILLING

0015 1489000000-E 610  235 TON 121.00 28435.00 100.00 23500.00 112.55  26449.25ASP CONC BASE CRS B25.0B

0016 1525000000-E 610  270 TON 136.40 36828.00 115.00 31050.00 112.70  30429.00ASP CONC SURF CRS SF9.5A

0017 1575000000-E 620  30 TON 525.80 15774.00 395.00 11850.00 380.00  11400.00ASP FOR PLANT MIX

0018 1693000000-E 654  10 TON 88.00 880.00 1.00 10.00 225.00  2250.00ASPH PLT MIX PVMT REPAIR

0019 2022000000-E 815  112 CY  1.10 123.20 1.00 112.00 20.00  2240.00SUBDRAIN EXCAVATION

0020 2026000000-E 815  500 SY  0.28 140.00 0.10 50.00 3.00  1500.00GEOTEXTILE FOR SUBSURF DRNS

0021 2036000000-E 815  84 CY  1.10 92.40 1.00 84.00 50.00  4200.00SUBDRAIN COARSE AGGREGATE

0022 2044000000-E 815  500 LF  0.28 140.00 0.10 50.00 9.00  4500.006" PERF SUBDRN PIPE

0023 2070000000-N 815  1 EA  11.00 11.00 1.00 1.00 350.00  350.00SUBDRN PIPE OUTLET

0024 2077000000-E 815  6 LF  2.20 13.20 1.00 6.00 22.00  132.006" OUTLET PIPE

0025 2286000000-N 840  2 EA  1320.00 2640.00 1200.00 2400.00 3200.00  6400.00MASNRY DRAINAGE STRUCT

0026 2367000000-N 840  2 EA  385.00 770.00 500.00 1000.00 600.00  1200.00FRAME W/2GRTS 840.29 STD

0027 2752000000-E SP   30 LF  44.00 1320.00 48.00 1440.00 78.00  2340.00GENERIC PAVING ITEM (LF)
MODIFIED SHOULDER BERM GUTTER

0028 3030000000-E 862  50 LF  18.70 935.00 17.00 850.00 17.00  850.00STL BM GUARDRAIL

0029 3150000000-N 862  5 EA  12.10 60.50 11.00 55.00 11.00  55.00ADDIT GUARDRAIL POSTS

0030 3215000000-N 862  4 EA  2035.00 8140.00 1850.00 7400.00 1850.00  7400.00GR ANCHOR TYPE III

0031 3287000000-N SP   4 EA  3410.00 13640.00 3100.00 12400.00 3100.00  12400.00GR END TYPE TL-3

0032 3649000000-E 876  2 TON 110.00 220.00 42.00 84.00 125.00  250.00RIP RAP, CLASS B

0033 3656000000-E 876  460 SY  2.20 1012.00 2.00 920.00 1.00  460.00GEOTEXTILE FOR DRAINGE

0034 4155000000-N 907  6 EA  11.00 66.00 1.00 6.00 300.00  1800.00DISPOSE SIGN SYST U-CHAN

0035 4400000000-E 1110  408 SF  8.80 3590.40 12.50 5100.00 8.75  3570.00WORK ZONE SIGNS (STAT)

0036 4405000000-E 1110  160 SF  11.66 1865.60 9.00 1440.00 30.00  4800.00WORK ZONE SIGNS (PORT)

0037 4410000000-E 1110  73 SF  13.70 1000.10 10.00 730.00 7.95  580.35WORK ZONE SIGNS (BARR)

0038 4435000000-N 1135  20 EA  22.00 440.00 1.00 20.00 1.00  20.00CONES
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0039 4445000000-E 1145  72 LF  44.00 3168.00 25.00 1800.00 23.00  1656.00BARRICADES (TYPE III)

0040 4450000000-N 1150  16 HR  55.00 880.00 0.10 1.60 29.00  464.00FLAGGER

0041 4685000000-E 1205  1,140 LF  3.03 3454.20 2.50 2850.00 1.40  1596.00THERMO PVT MKG LINES 4"90

0042 4686000000-E 1205  1,140 LF  3.36 3830.40 2.60 2964.00 1.40  1596.00THERMO PVT MKG LINES 4"120

0043 4835000000-E 1205  24 LF  27.50 660.00 40.00 960.00 1.92  46.08PAINT PVT MKG LINES 24"

0044 4870000000-E 1205  12 LF  55.00 660.00 25.00 300.00 6.00  72.00LINE REMOVAL 24" WIDE

0045 6000000000-E 1605  1,075 LF  2.20 2365.00 2.00 2150.00 2.50  2687.50TEMPORARY SILT FENCE

0046 6006000000-E 1610  95 TON 17.60 1672.00 44.00 4180.00 20.00  1900.00EROS CONTRL STONE CL A

0047 6009000000-E 1610  5 TON 110.00 550.00 44.00 220.00 125.00  625.00EROS CONTRL STONE CL B

0048 6012000000-E 1610  90 TON 38.50 3465.00 40.00 3600.00 20.00  1800.00SEDIMENT CONTROL STONE

0049 6015000000-E 1615 0.5 ACR 550.00 275.00 500.00 250.00 400.00  200.00TEMPORARY MULCHING

0050 6018000000-E 1620  100 LB  5.50 550.00 5.00 500.00 2.00  200.00SEED FOR TEMP SEEDING

0051 6021000000-E 1620 0.5 TON 550.00 275.00 550.00 275.00 700.00  350.00FERT FOR TEMP SEEDING

0052 6024000000-E 1622  200 LF  5.50 1100.00 1.00 200.00 5.00  1000.00TEMPORARY SLOPE DRAINS

0053 6029000000-E SP   400 LF  2.20 880.00 2.00 800.00 2.00  800.00SAFETY FENCE

0054 6030000000-E 1630  40 CY  5.50 220.00 1.00 40.00 15.69  627.60SILT EXCAVATION

0055 6036000000-E 1631  1,265 SY  2.75 3478.75 2.50 3162.50 1.60  2024.00MATTING FOR EROS CONTROL

0056 6037000000-E SP   100 SY  7.70 770.00 6.50 650.00 5.50  550.00COIR FIBER MAT

0057 6042000000-E 1632  165 LF  4.40 726.00 4.75 783.75 3.65  602.251/4" HARDWARE CLOTH

0058 6048000000-E SP   250 SY  27.50 6875.00 25.00 6250.00 31.00  7750.00FLOAT TURBIDITY CURTAIN

0059 6070000000-N 1639  3 EA  1100.00 3300.00 50.00 150.00 200.00  600.00SPECIAL STILLING BASINS

0060 6071012000-E SP   70 LF  7.70 539.00 8.50 595.00 16.00  1120.00COIR FIBER WATTLE

0061 6084000000-E 1660 0.6 ACR 2310.00 1386.00 1.00 0.60 3000.00  1800.00SEEDING AND MULCHING

0062 6087000000-E 1660 0.3 ACR 550.00 165.00 1.00 0.30 100.00  30.00MOWING

0063 6090000000-E 1661  50 LB  5.50 275.00 5.00 250.00 4.00  200.00SEED FOR REPAIR SEEDING

0064 6093000000-E 1661 0.25 TON 550.00 137.50 550.00 137.50 400.00  100.00FERT FOR REPAIR SEEDING

0065 6096000000-E 1662  50 LB  5.50 275.00 5.00 250.00 4.00  200.00SEED FOR SUPP SEEDING

0066 6108000000-E 1665 0.5 TON 550.00 275.00 550.00 275.00 400.00  200.00FERTILIZER TOPDRESSING

0067 6114500000-N 1667  10 MHR 11.00 110.00 25.00 250.00 60.00  600.00SPECIALIZED HAND MOWING

0068 6117000000-N SP   13 EA  247.50 3217.50 150.00 1950.00 6.00  78.00RESPONSE FOR EROS CONTROL

0069 6132000000-N SP   2 EA  550.00 1100.00 150.00 300.00 1000.00  2000.00GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

STRUCTURE ITEMS

0070 8035000000-N 402 Lump Sum 27500.00 65000.00  85000.00REMV EXIST STR **********
(12+27.00-L-)

0071 8112730000-N 450  1 EA  2750.00 2750.00 3200.00 3200.00 5000.00  5000.00PDA TESTING

0072 8121000000-N 412 Lump Sum 11000.00 23000.00  27000.00UNCL STR EXCAV STA *****
(12+27.00-L-)

0073 8182000000-E 420 45.6 CY  1210.00 55176.00 985.00 44916.00 1200.00  54720.00CLASS A CONCRETE (BRIDGE)
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0074 8210000000-N 422 Lump Sum 19800.00 32000.00  25000.00BRG APPR SLAB ***********
(12+27.00-L-)

0075 8217000000-E 425  7,794 LB  1.10 8573.40 1.00 7794.00 1.40  10911.60REINF STEEL (BRIDGE)

0076 8328200000-E SP   10 EA  1925.00 19250.00 10.00 100.00 1000.00  10000.00PILE DRV EQUIP SETUP ** STEEL PILES
(HP 12 X 53)

0077 8328400000-E SP   14 EA  1925.00 26950.00 10.00 140.00 1250.00  17500.00PILE DRV EQUIP SETUP ** GALV STEEL PILES
(HP 14 X 73)

0078 8364000000-E 450  375 LF  24.20 9075.00 37.00 13875.00 45.00  16875.00HP12X53 PILES

0079 8384200000-E 450  700 LF  48.40 33880.00 50.00 35000.00 65.00  45500.00HP14X73 GALV PILES

0080 8391000000-N 450  7 EA  165.00 1155.00 85.00 595.00 150.00  1050.00STEEL PILE POINTS

0081 8393000000-N 450  14 EA  1.10 15.40 1.00 14.00 50.00  700.00PILE REDRIVES

0082 8475000000-E 460 205.5 LF  103.40 21248.70 122.00 25071.00 140.00  28770.00TWO BAR METAL RAIL

0083 8517000000-E 460  220 LF  90.20 19844.00 114.00 25080.00 130.00  28600.001'-**"X*****"CONC PARAPET
(1'-2" X 2'-8 3/4")

0084 8608000000-E 876  195 TON 66.00 12870.00 50.00 9750.00 110.00  21450.00RIP RAP II (2'-0")

0085 8622000000-E 876  215 SY  2.20 473.00 2.00 430.00 1.00  215.00GEOTEXTILE FOR DRAINAGE

0086 8657000000-N 430 Lump Sum 4620.00 4000.00  5000.00ELASTOMERIC BEARINGS

0087 8762000000-E 430  1,100 LF  135.85 149435.00 139.00 152900.00 136.00  149600.003'-0"X 1'-9"PRESTR SLABS

0088 8860000000-N SP  Lump Sum 2200.00 5000.00  1200.00GENERIC STRUCTURE ITEM (LS)
ASBESTOS ASSESSMENT

 

    TOTAL 726750.35 TOTAL 812359.25 TOTAL  847282.63CONTRACT TOTAL

 

    SUB-TOTAL 300934.85 SUB-TOTAL 364494.25 SUB-TOTAL  313191.03ROADWAY ITEMS

    SUB-TOTAL 425815.50 SUB-TOTAL 447865.00 SUB-TOTAL  534091.60STRUCTURE ITEMS



BRIDGE #203 OVER SILLS CREEK ON SR-1324 (CROOKED RUN ROAD).

T A LOVING COMPANY

GOLDSBORO,  NC

DANE CONSTRUCTION INC PALMETTO INFRASTRUCTURE INC

MOORESVILLE,  NC GREENVILLE,  SC

DEC 13, 2017 08:46 AM PENDER 2:00 PM 4 /  9 003

46018.3.1 NOV 21 2017 C203983

TIP NO 0.108 MIB-5304

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 45000.00 49445.00  50000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 6175.00 5500.00  7500.00CONSTRUCTION SURVEYING

0003 0029000000-N SP  Lump Sum 17725.00 12775.00  25000.00REINF BRG APPR **********
(12+27.00)

0004 0036000000-E 225  600 CY  0.01 6.00 20.00 12000.00 34.00  20400.00UNDERCUT EXCAVATION

0005 0043000000-N 226 Lump Sum 131137.45 107640.00  29300.00GRADING

0006 0050000000-E 226  1 ACR 1.00 1.00 100.00 100.00 1000.00  1000.00SUPP CLEARING & GRUBBING

0007 0195000000-E 265  600 CY  0.01 6.00 35.00 21000.00 45.00  27000.00SELECT GRANULAR MATERIAL

0008 0196000000-E 270  2,100 SY  0.01 21.00 2.25 4725.00 4.00  8400.00GEOTEXTILE SOIL STABILIZATION

0009 0318000000-E 300  10 TON 62.00 620.00 45.00 450.00 75.00  750.00FND CONDIT MATL MINOR STRS

0010 0320000000-E 300  20 SY  3.90 78.00 2.25 45.00 12.00  240.00FND CONDIT GEOTEXTILE

0011 0335200000-E 305  60 LF  30.75 1845.00 15.00 900.00 85.00  5100.0015" DRAINAGE PIPE

0012 1099500000-E 505  500 CY  0.01 5.00 15.00 7500.00 35.00  17500.00SHALLOW UNDERCUT

0013 1099700000-E 505  950 TON 0.01 9.50 30.00 28500.00 65.00  61750.00CLASS IV SUBGRD STABILIZATION

0014 1330000000-E 607  225 SY  19.95 4488.75 25.00 5625.00 28.00  6300.00INCIDENTAL MILLING

0015 1489000000-E 610  235 TON 100.00 23500.00 98.00 23030.00 112.55  26449.25ASP CONC BASE CRS B25.0B

0016 1525000000-E 610  270 TON 115.00 31050.00 121.00 32670.00 112.70  30429.00ASP CONC SURF CRS SF9.5A

0017 1575000000-E 620  30 TON 395.00 11850.00 450.00 13500.00 380.00  11400.00ASP FOR PLANT MIX

0018 1693000000-E 654  10 TON 1.00 10.00 125.00 1250.00 65.00  650.00ASPH PLT MIX PVMT REPAIR

0019 2022000000-E 815  112 CY  1.00 112.00 20.00 2240.00 36.00  4032.00SUBDRAIN EXCAVATION

0020 2026000000-E 815  500 SY  1.00 500.00 2.25 1125.00 5.00  2500.00GEOTEXTILE FOR SUBSURF DRNS

0021 2036000000-E 815  84 CY  10.00 840.00 40.00 3360.00 75.00  6300.00SUBDRAIN COARSE AGGREGATE

0022 2044000000-E 815  500 LF  1.00 500.00 8.00 4000.00 14.00  7000.006" PERF SUBDRN PIPE

0023 2070000000-N 815  1 EA  200.00 200.00 345.00 345.00 250.00  250.00SUBDRN PIPE OUTLET

0024 2077000000-E 815  6 LF  30.00 180.00 25.00 150.00 22.00  132.006" OUTLET PIPE

0025 2286000000-N 840  2 EA  1525.00 3050.00 1450.00 2900.00 1500.00  3000.00MASNRY DRAINAGE STRUCT

0026 2367000000-N 840  2 EA  850.00 1700.00 575.00 1150.00 1000.00  2000.00FRAME W/2GRTS 840.29 STD

0027 2752000000-E SP   30 LF  60.00 1800.00 35.00 1050.00 55.00  1650.00GENERIC PAVING ITEM (LF)
MODIFIED SHOULDER BERM GUTTER

0028 3030000000-E 862  50 LF  17.00 850.00 17.00 850.00 20.00  1000.00STL BM GUARDRAIL

0029 3150000000-N 862  5 EA  11.00 55.00 11.00 55.00 35.00  175.00ADDIT GUARDRAIL POSTS

0030 3215000000-N 862  4 EA  1850.00 7400.00 1850.00 7400.00 1750.00  7000.00GR ANCHOR TYPE III

0031 3287000000-N SP   4 EA  3100.00 12400.00 3100.00 12400.00 3400.00  13600.00GR END TYPE TL-3

0032 3649000000-E 876  2 TON 50.00 100.00 50.00 100.00 150.00  300.00RIP RAP, CLASS B

0033 3656000000-E 876  460 SY  3.00 1380.00 2.25 1035.00 4.00  1840.00GEOTEXTILE FOR DRAINGE

0034 4155000000-N 907  6 EA  100.00 600.00 268.82 1612.92 300.00  1800.00DISPOSE SIGN SYST U-CHAN

0035 4400000000-E 1110  408 SF  8.75 3570.00 8.75 3570.00 12.50  5100.00WORK ZONE SIGNS (STAT)

0036 4405000000-E 1110  160 SF  8.85 1416.00 8.85 1416.00 9.00  1440.00WORK ZONE SIGNS (PORT)

0037 4410000000-E 1110  73 SF  7.95 580.35 7.95 580.35 10.00  730.00WORK ZONE SIGNS (BARR)

0038 4435000000-N 1135  20 EA  16.00 320.00 16.00 320.00 16.00  320.00CONES



BRIDGE #203 OVER SILLS CREEK ON SR-1324 (CROOKED RUN ROAD).

T A LOVING COMPANY

GOLDSBORO,  NC

DANE CONSTRUCTION INC PALMETTO INFRASTRUCTURE INC

MOORESVILLE,  NC GREENVILLE,  SC

DEC 13, 2017 08:46 AM PENDER 2:00 PM 5 /  9 003

46018.3.1 NOV 21 2017 C203983

TIP NO 0.108 MIB-5304

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0039 4445000000-E 1145  72 LF  23.00 1656.00 23.00 1656.00 25.00  1800.00BARRICADES (TYPE III)

0040 4450000000-N 1150  16 HR  25.00 400.00 20.00 320.00 65.00  1040.00FLAGGER

0041 4685000000-E 1205  1,140 LF  3.10 3534.00 2.50 2850.00 4.05  4617.00THERMO PVT MKG LINES 4"90

0042 4686000000-E 1205  1,140 LF  3.20 3648.00 2.60 2964.00 4.30  4902.00THERMO PVT MKG LINES 4"120

0043 4835000000-E 1205  24 LF  20.00 480.00 40.00 960.00 100.00  2400.00PAINT PVT MKG LINES 24"

0044 4870000000-E 1205  12 LF  20.00 240.00 25.00 300.00 100.00  1200.00LINE REMOVAL 24" WIDE

0045 6000000000-E 1605  1,075 LF  2.50 2687.50 3.00 3225.00 2.50  2687.50TEMPORARY SILT FENCE

0046 6006000000-E 1610  95 TON 1.00 95.00 35.00 3325.00 75.00  7125.00EROS CONTRL STONE CL A

0047 6009000000-E 1610  5 TON 49.00 245.00 35.00 175.00 165.00  825.00EROS CONTRL STONE CL B

0048 6012000000-E 1610  90 TON 43.00 3870.00 30.00 2700.00 70.00  6300.00SEDIMENT CONTROL STONE

0049 6015000000-E 1615 0.5 ACR 400.00 200.00 1100.00 550.00 2500.00  1250.00TEMPORARY MULCHING

0050 6018000000-E 1620  100 LB  2.00 200.00 5.00 500.00 1.50  150.00SEED FOR TEMP SEEDING

0051 6021000000-E 1620 0.5 TON 700.00 350.00 1000.00 500.00 900.00  450.00FERT FOR TEMP SEEDING

0052 6024000000-E 1622  200 LF  1.00 200.00 7.50 1500.00 15.00  3000.00TEMPORARY SLOPE DRAINS

0053 6029000000-E SP   400 LF  2.00 800.00 4.00 1600.00 3.00  1200.00SAFETY FENCE

0054 6030000000-E 1630  40 CY  1.00 40.00 15.00 600.00 45.00  1800.00SILT EXCAVATION

0055 6036000000-E 1631  1,265 SY  1.60 2024.00 1.95 2466.75 2.75  3478.75MATTING FOR EROS CONTROL

0056 6037000000-E SP   100 SY  5.50 550.00 6.00 600.00 5.50  550.00COIR FIBER MAT

0057 6042000000-E 1632  165 LF  3.65 602.25 5.85 965.25 3.00  495.001/4" HARDWARE CLOTH

0058 6048000000-E SP   250 SY  7.50 1875.00 45.00 11250.00 30.00  7500.00FLOAT TURBIDITY CURTAIN

0059 6070000000-N 1639  3 EA  250.00 750.00 475.00 1425.00 800.00  2400.00SPECIAL STILLING BASINS

0060 6071012000-E SP   70 LF  16.00 1120.00 8.00 560.00 10.00  700.00COIR FIBER WATTLE

0061 6084000000-E 1660 0.6 ACR 3000.00 1800.00 2000.00 1200.00 3500.00  2100.00SEEDING AND MULCHING

0062 6087000000-E 1660 0.3 ACR 100.00 30.00 150.00 45.00 1500.00  450.00MOWING

0063 6090000000-E 1661  50 LB  4.00 200.00 5.50 275.00 1.00  50.00SEED FOR REPAIR SEEDING

0064 6093000000-E 1661 0.25 TON 400.00 100.00 1000.00 250.00 750.00  187.50FERT FOR REPAIR SEEDING

0065 6096000000-E 1662  50 LB  4.00 200.00 5.25 262.50 1.00  50.00SEED FOR SUPP SEEDING

0066 6108000000-E 1665 0.5 TON 400.00 200.00 1000.00 500.00 750.00  375.00FERTILIZER TOPDRESSING

0067 6114500000-N 1667  10 MHR 60.00 600.00 75.00 750.00 75.00  750.00SPECIALIZED HAND MOWING

0068 6117000000-N SP   13 EA  10.00 130.00 50.00 650.00 500.00  6500.00RESPONSE FOR EROS CONTROL

0069 6132000000-N SP   2 EA  250.00 500.00 1650.00 3300.00 1000.00  2000.00GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

STRUCTURE ITEMS

0070 8035000000-N 402 Lump Sum 110000.00 145000.00  50000.00REMV EXIST STR **********
(12+27.00-L-)

0071 8112730000-N 450  1 EA  3150.00 3150.00 3000.00 3000.00 5000.00  5000.00PDA TESTING

0072 8121000000-N 412 Lump Sum 14500.00 15000.00  12000.00UNCL STR EXCAV STA *****
(12+27.00-L-)

0073 8182000000-E 420 45.6 CY  1450.00 66120.00 1350.00 61560.00 1000.00  45600.00CLASS A CONCRETE (BRIDGE)



BRIDGE #203 OVER SILLS CREEK ON SR-1324 (CROOKED RUN ROAD).

T A LOVING COMPANY

GOLDSBORO,  NC

DANE CONSTRUCTION INC PALMETTO INFRASTRUCTURE INC

MOORESVILLE,  NC GREENVILLE,  SC

DEC 13, 2017 08:46 AM PENDER 2:00 PM 6 /  9 003

46018.3.1 NOV 21 2017 C203983

TIP NO 0.108 MIB-5304

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0074 8210000000-N 422 Lump Sum 32800.00 11250.00  25000.00BRG APPR SLAB ***********
(12+27.00-L-)

0075 8217000000-E 425  7,794 LB  1.30 10132.20 1.00 7794.00 2.50  19485.00REINF STEEL (BRIDGE)

0076 8328200000-E SP   10 EA  660.00 6600.00 1000.00 10000.00 3000.00  30000.00PILE DRV EQUIP SETUP ** STEEL PILES
(HP 12 X 53)

0077 8328400000-E SP   14 EA  660.00 9240.00 1000.00 14000.00 4000.00  56000.00PILE DRV EQUIP SETUP ** GALV STEEL PILES
(HP 14 X 73)

0078 8364000000-E 450  375 LF  48.00 18000.00 30.00 11250.00 30.00  11250.00HP12X53 PILES

0079 8384200000-E 450  700 LF  75.00 52500.00 45.00 31500.00 55.00  38500.00HP14X73 GALV PILES

0080 8391000000-N 450  7 EA  135.00 945.00 305.00 2135.00 250.00  1750.00STEEL PILE POINTS

0081 8393000000-N 450  14 EA  56.00 784.00 245.00 3430.00 650.00  9100.00PILE REDRIVES

0082 8475000000-E 460 205.5 LF  141.50 29078.25 90.00 18495.00 155.00  31852.50TWO BAR METAL RAIL

0083 8517000000-E 460  220 LF  158.25 34815.00 95.00 20900.00 150.00  33000.001'-**"X*****"CONC PARAPET
(1'-2" X 2'-8 3/4")

0084 8608000000-E 876  195 TON 112.50 21937.50 45.00 8775.00 95.00  18525.00RIP RAP II (2'-0")

0085 8622000000-E 876  215 SY  3.35 720.25 2.25 483.75 6.00  1290.00GEOTEXTILE FOR DRAINAGE

0086 8657000000-N 430 Lump Sum 4410.00 10000.00  8000.00ELASTOMERIC BEARINGS

0087 8762000000-E 430  1,100 LF  129.33 142263.00 175.00 192500.00 125.00  137500.003'-0"X 1'-9"PRESTR SLABS

0088 8860000000-N SP  Lump Sum 1685.00 1350.00  4500.00GENERIC STRUCTURE ITEM (LS)
ASBESTOS ASSESSMENT

 

    TOTAL 900088.00 TOTAL 988961.52 TOTAL  996022.50CONTRACT TOTAL

 

    SUB-TOTAL 340407.80 SUB-TOTAL 420538.77 SUB-TOTAL  457670.00ROADWAY ITEMS

    SUB-TOTAL 559680.20 SUB-TOTAL 568422.75 SUB-TOTAL  538352.50STRUCTURE ITEMS



BRIDGE #203 OVER SILLS CREEK ON SR-1324 (CROOKED RUN ROAD).

TRADER CONSTRUCTION CO.

NEW BERN,  NC   

DEC 13, 2017 08:46 AM PENDER 2:00 PM 7 /  9 003

46018.3.1 NOV 21 2017 C203983

TIP NO 0.108 MIB-5304

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 52000.00   MOBILIZATION

0002 0000400000-N 801 Lump Sum 9000.00   CONSTRUCTION SURVEYING

0003 0029000000-N SP  Lump Sum 28000.00   REINF BRG APPR **********
(12+27.00)

0004 0036000000-E 225  600 CY  15.00 9000.00   UNDERCUT EXCAVATION

0005 0043000000-N 226 Lump Sum 35000.00   GRADING

0006 0050000000-E 226  1 ACR 1000.00 1000.00   SUPP CLEARING & GRUBBING

0007 0195000000-E 265  600 CY  72.00 43200.00   SELECT GRANULAR MATERIAL

0008 0196000000-E 270  2,100 SY  2.00 4200.00   GEOTEXTILE SOIL STABILIZATION

0009 0318000000-E 300  10 TON 95.00 950.00   FND CONDIT MATL MINOR STRS

0010 0320000000-E 300  20 SY  5.00 100.00   FND CONDIT GEOTEXTILE

0011 0335200000-E 305  60 LF  56.00 3360.00   15" DRAINAGE PIPE

0012 1099500000-E 505  500 CY  25.00 12500.00   SHALLOW UNDERCUT

0013 1099700000-E 505  950 TON 40.00 38000.00   CLASS IV SUBGRD STABILIZATION

0014 1330000000-E 607  225 SY  23.00 5175.00   INCIDENTAL MILLING

0015 1489000000-E 610  235 TON 98.00 23030.00   ASP CONC BASE CRS B25.0B

0016 1525000000-E 610  270 TON 121.00 32670.00   ASP CONC SURF CRS SF9.5A

0017 1575000000-E 620  30 TON 450.00 13500.00   ASP FOR PLANT MIX

0018 1693000000-E 654  10 TON 500.00 5000.00   ASPH PLT MIX PVMT REPAIR

0019 2022000000-E 815  112 CY  25.00 2800.00   SUBDRAIN EXCAVATION

0020 2026000000-E 815  500 SY  9.00 4500.00   GEOTEXTILE FOR SUBSURF DRNS

0021 2036000000-E 815  84 CY  60.00 5040.00   SUBDRAIN COARSE AGGREGATE

0022 2044000000-E 815  500 LF  15.00 7500.00   6" PERF SUBDRN PIPE

0023 2070000000-N 815  1 EA  350.00 350.00   SUBDRN PIPE OUTLET

0024 2077000000-E 815  6 LF  40.00 240.00   6" OUTLET PIPE

0025 2286000000-N 840  2 EA  2100.00 4200.00   MASNRY DRAINAGE STRUCT

0026 2367000000-N 840  2 EA  460.00 920.00   FRAME W/2GRTS 840.29 STD

0027 2752000000-E SP   30 LF  100.00 3000.00   GENERIC PAVING ITEM (LF)
MODIFIED SHOULDER BERM GUTTER

0028 3030000000-E 862  50 LF  17.00 850.00   STL BM GUARDRAIL

0029 3150000000-N 862  5 EA  11.00 55.00   ADDIT GUARDRAIL POSTS

0030 3215000000-N 862  4 EA  1850.00 7400.00   GR ANCHOR TYPE III

0031 3287000000-N SP   4 EA  3100.00 12400.00   GR END TYPE TL-3

0032 3649000000-E 876  2 TON 150.00 300.00   RIP RAP, CLASS B

0033 3656000000-E 876  460 SY  3.00 1380.00   GEOTEXTILE FOR DRAINGE

0034 4155000000-N 907  6 EA  10.00 60.00   DISPOSE SIGN SYST U-CHAN

0035 4400000000-E 1110  408 SF  8.75 3570.00   WORK ZONE SIGNS (STAT)

0036 4405000000-E 1110  160 SF  12.00 1920.00   WORK ZONE SIGNS (PORT)

0037 4410000000-E 1110  73 SF  7.95 580.35   WORK ZONE SIGNS (BARR)

0038 4435000000-N 1135  20 EA  40.00 800.00   CONES



BRIDGE #203 OVER SILLS CREEK ON SR-1324 (CROOKED RUN ROAD).

TRADER CONSTRUCTION CO.

NEW BERN,  NC   

DEC 13, 2017 08:46 AM PENDER 2:00 PM 8 /  9 003

46018.3.1 NOV 21 2017 C203983

TIP NO 0.108 MIB-5304

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0039 4445000000-E 1145  72 LF  23.00 1656.00   BARRICADES (TYPE III)

0040 4450000000-N 1150  16 HR  35.00 560.00   FLAGGER

0041 4685000000-E 1205  1,140 LF  2.50 2850.00   THERMO PVT MKG LINES 4"90

0042 4686000000-E 1205  1,140 LF  2.60 2964.00   THERMO PVT MKG LINES 4"120

0043 4835000000-E 1205  24 LF  40.00 960.00   PAINT PVT MKG LINES 24"

0044 4870000000-E 1205  12 LF  25.00 300.00   LINE REMOVAL 24" WIDE

0045 6000000000-E 1605  1,075 LF  2.50 2687.50   TEMPORARY SILT FENCE

0046 6006000000-E 1610  95 TON 75.00 7125.00   EROS CONTRL STONE CL A

0047 6009000000-E 1610  5 TON 85.00 425.00   EROS CONTRL STONE CL B

0048 6012000000-E 1610  90 TON 60.00 5400.00   SEDIMENT CONTROL STONE

0049 6015000000-E 1615 0.5 ACR 400.00 200.00   TEMPORARY MULCHING

0050 6018000000-E 1620  100 LB  2.00 200.00   SEED FOR TEMP SEEDING

0051 6021000000-E 1620 0.5 TON 700.00 350.00   FERT FOR TEMP SEEDING

0052 6024000000-E 1622  200 LF  25.00 5000.00   TEMPORARY SLOPE DRAINS

0053 6029000000-E SP   400 LF  2.00 800.00   SAFETY FENCE

0054 6030000000-E 1630  40 CY  25.00 1000.00   SILT EXCAVATION

0055 6036000000-E 1631  1,265 SY  1.60 2024.00   MATTING FOR EROS CONTROL

0056 6037000000-E SP   100 SY  5.50 550.00   COIR FIBER MAT

0057 6042000000-E 1632  165 LF  3.65 602.25   1/4" HARDWARE CLOTH

0058 6048000000-E SP   250 SY  31.00 7750.00   FLOAT TURBIDITY CURTAIN

0059 6070000000-N 1639  3 EA  775.00 2325.00   SPECIAL STILLING BASINS

0060 6071012000-E SP   70 LF  16.00 1120.00   COIR FIBER WATTLE

0061 6084000000-E 1660 0.6 ACR 3000.00 1800.00   SEEDING AND MULCHING

0062 6087000000-E 1660 0.3 ACR 100.00 30.00   MOWING

0063 6090000000-E 1661  50 LB  4.00 200.00   SEED FOR REPAIR SEEDING

0064 6093000000-E 1661 0.25 TON 400.00 100.00   FERT FOR REPAIR SEEDING

0065 6096000000-E 1662  50 LB  4.00 200.00   SEED FOR SUPP SEEDING

0066 6108000000-E 1665 0.5 TON 400.00 200.00   FERTILIZER TOPDRESSING

0067 6114500000-N 1667  10 MHR 60.00 600.00   SPECIALIZED HAND MOWING

0068 6117000000-N SP   13 EA  600.00 7800.00   RESPONSE FOR EROS CONTROL

0069 6132000000-N SP   2 EA  1500.00 3000.00   GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

STRUCTURE ITEMS

0070 8035000000-N 402 Lump Sum 45000.00   REMV EXIST STR **********
(12+27.00-L-)

0071 8112730000-N 450  1 EA  8000.00 8000.00   PDA TESTING

0072 8121000000-N 412 Lump Sum 6500.00   UNCL STR EXCAV STA *****
(12+27.00-L-)

0073 8182000000-E 420 45.6 CY  1670.00 76152.00   CLASS A CONCRETE (BRIDGE)



BRIDGE #203 OVER SILLS CREEK ON SR-1324 (CROOKED RUN ROAD).

TRADER CONSTRUCTION CO.

NEW BERN,  NC   

DEC 13, 2017 08:46 AM PENDER 2:00 PM 9 /  9 003

46018.3.1 NOV 21 2017 C203983

TIP NO 0.108 MIB-5304

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0074 8210000000-N 422 Lump Sum 38000.00   BRG APPR SLAB ***********
(12+27.00-L-)

0075 8217000000-E 425  7,794 LB  2.00 15588.00   REINF STEEL (BRIDGE)

0076 8328200000-E SP   10 EA  1100.00 11000.00   PILE DRV EQUIP SETUP ** STEEL PILES
(HP 12 X 53)

0077 8328400000-E SP   14 EA  1500.00 21000.00   PILE DRV EQUIP SETUP ** GALV STEEL PILES
(HP 14 X 73)

0078 8364000000-E 450  375 LF  85.00 31875.00   HP12X53 PILES

0079 8384200000-E 450  700 LF  92.00 64400.00   HP14X73 GALV PILES

0080 8391000000-N 450  7 EA  150.00 1050.00   STEEL PILE POINTS

0081 8393000000-N 450  14 EA  700.00 9800.00   PILE REDRIVES

0082 8475000000-E 460 205.5 LF  135.00 27742.50   TWO BAR METAL RAIL

0083 8517000000-E 460  220 LF  180.00 39600.00   1'-**"X*****"CONC PARAPET
(1'-2" X 2'-8 3/4")

0084 8608000000-E 876  195 TON 95.00 18525.00   RIP RAP II (2'-0")

0085 8622000000-E 876  215 SY  3.50 752.50   GEOTEXTILE FOR DRAINAGE

0086 8657000000-N 430 Lump Sum 8000.00   ELASTOMERIC BEARINGS

0087 8762000000-E 430  1,100 LF  165.00 181500.00   3'-0"X 1'-9"PRESTR SLABS

0088 8860000000-N SP  Lump Sum 3000.00   GENERIC STRUCTURE ITEM (LS)
ASBESTOS ASSESSMENT

 

    TOTAL 1041814.10   CONTRACT TOTAL

 

    SUB-TOTAL 434329.10   ROADWAY ITEMS

    SUB-TOTAL 607485.00   STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  726750.35   S & C CONSTRUCTION LLC

     2  812359.25   THE TARA GROUP OF LUMBERTON INC

     3  847282.63   S T WOOTEN CORPORATION

     4  900088.00   T A LOVING COMPANY

     5  988961.52   DANE CONSTRUCTION INC

     6  996022.50   PALMETTO INFRASTRUCTURE INC

     7  1041814.10   TRADER CONSTRUCTION CO.



22 SECTIONS OF SECONDARY ROADS.

BARNHILL CONTRACTING
COMPANY

ROCKY MOUNT,  NC

ROSE BROTHERS PAVING CO INC

AHOSKIE,  NC  

DEC 13, 2017 08:46 AM ONSLOW 2:00 PM 1 /  1 004

2018CPT.03.06.20671 NOV 21 2017 C204102

TIP NO 22.077 MI

FED AID NO STATE FUNDED

MILLING & RESURFACING.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 55000.00 142000.00  MOBILIZATION

0002 1220000000-E 545  1,170 TON 89.00 104130.00 75.00 87750.00  INCIDENTAL STONE BASE

0003 1297000000-E 607  5,745 SY  2.00 11490.00 4.00 22980.00  MILL ASP PVMT *****" DTH
(1")

0004 1297000000-E 607  8,064 SY  2.40 19353.60 2.75 22176.00  MILL ASP PVMT *****" DTH
(1-1/2")

0005 1297000000-E 607  6,569 SY  2.00 13138.00 3.50 22991.50  MILL ASP PVMT *****" DTH
(1-1/4")

0006 1330000000-E 607  2,160 SY  14.60 31536.00 12.00 25920.00  INCIDENTAL MILLING

0007 1498000000-E 610  240 TON 55.00 13200.00 80.00 19200.00  ASP CONC INTR CRS I19.0B

0008 1519000000-E 610  12,977 TON 50.00 648850.00 46.00 596942.00  ASP CONC SURF CRS S9.5B

0009 1525000000-E 610  8,482 TON 67.15 569566.30 53.00 449546.00  ASP CONC SURF CRS SF9.5A

0010 1525100000-E SP   805 TON 85.00 68425.00 85.00 68425.00  ASP CONC SURF CRS SF9.5A LEVEL

0011 1575000000-E 620  1,415 TON 400.00 566000.00 400.00 566000.00  ASP FOR PLANT MIX

0012 1770000000-E SP   51,322 SY  2.06 105723.32 3.00 153966.00  AST, MAT COAT, #6 STONE

0013 1838000000-E SP   17,965 GAL 2.18 39163.70 2.00 35930.00  EMULSION FOR AST

0014 1880000000-E SP   1,620 TON 150.00 243000.00 190.00 307800.00  GENERIC PAVING ITEM (TON)
PATCHING EXISTING PAVEMENT    (MILL)

0015 2752000000-E SP   50 LF  69.25 3462.50 100.00 5000.00  GENERIC PAVING ITEM (LF)
REMOVE & REPLACE 2'-6" CURB & GUTTER

0016 2830000000-N 858  26 EA  250.00 6500.00 850.00 22100.00  ADJ MANHOLES

0017 2845000000-N 858  20 EA  250.00 5000.00 750.00 15000.00  ADJ METER OR VALVE BOXES

0018 4413000000-E SP   2,688 SF  8.60 23116.80 12.00 32256.00  WORK ZONE ADV/GEN WARN SIGN

0019 4457000000-N SP  Lump Sum 75000.00 187500.00  TEMP TRAFFIC CONTROL (SP)

0020 4685000000-E 1205  62,159 LF  0.50 31079.50 0.50 31079.50  THERMO PVT MKG LINES 4"90

0021 4686000000-E 1205  54,447 LF  0.60 32668.20 0.60 32668.20  THERMO PVT MKG LINES 4"120

0022 4700000000-E 1205  180 LF  5.00 900.00 5.00 900.00  12"WIDE THERMO 90 MILS

0023 4725000000-E 1205  1 EA  300.00 300.00 300.00 300.00  THERMO PVT SYMBOL 90MILS

0024 4890000000-E SP   25,999 LF  0.99 25739.01 0.99 25739.01  GENERIC PAVEMENT MARKING ITEM (LF)
THERMOPLASTIC  PROFILED PAVEMENT MARKING LINES
(EDGE LINES)

0025 4900000000-N 1251  630 EA  5.00 3150.00 5.00 3150.00  PERM RAISED PVMT MARKERS

 

    TOTAL 2695491.93 TOTAL 2877319.21  CONTRACT TOTAL

 

    SUB-TOTAL 2695491.93 SUB-TOTAL 2877319.21  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2695491.93   BARNHILL CONTRACTING COMPANY

     2  2877319.21   ROSE BROTHERS PAVING CO INC



US-70 BUSINESS FROM WAKE COUNTY LINE TO US-70, 1 SECTION OF BARBOUR STREET, AND 1 SECTION OF HAMBY STREET.

THE LANE CONSTRUCTION
CORPORATION

CHESHIRE,  CT

FSC II LLC DBA FRED SMITH
COMPANY

S T WOOTEN CORPORATION

RALEIGH,  NC WILSON,  NC

DEC 13, 2017 08:46 AM JOHNSTON 2:00 PM 1 /  4 005

2016CPT.04.10.10511.1,  44850.3.1 NOV 21 2017 C203885

TIP NO 10.174 MIW-5704A, W-5704B

FED AID NO STATE FUNDED, HSIP-0070(204)

GRADING, DRAINAGE, MILLING, RESURFACING & SIGNALS.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 330000.00 342000.00  370000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 40000.00 28000.00  30470.00CONSTRUCTION SURVEYING

0003 0043000000-N 226 Lump Sum 230000.00 500000.00  352950.00GRADING

0004 0050000000-E 226  1 ACR 10000.00 10000.00 1.00 1.00 19537.00  19537.00SUPP CLEARING & GRUBBING

0005 0318000000-E 300  485 TON 30.00 14550.00 35.00 16975.00 42.55  20636.75FND CONDIT MATL MINOR STRS

0006 0320000000-E 300  1,510 SY  3.50 5285.00 2.00 3020.00 5.70  8607.00FND CONDIT GEOTEXTILE

0007 0354000000-E 310  648 LF  60.00 38880.00 98.00 63504.00 67.00  43416.00***" RC PIPE CULV *****
(15", V)

0008 0354000000-E 310  92 LF  75.00 6900.00 98.00 9016.00 91.05  8376.60***" RC PIPE CULV *****
(18", V)

0009 0414000000-E 310  8 LF  1175.00 9400.00 750.00 6000.00 899.30  7194.4060" RC PIPE CULV III

0010 0448200000-E 310  588 LF  65.00 38220.00 98.00 57624.00 69.95  41130.6015" RCP CULV CLASS IV

0011 0448300000-E 310  2,028 LF  65.00 131820.00 85.00 172380.00 75.55  153215.4018" RCP CULV CLASS IV

0012 0448400000-E 310  1,112 LF  80.00 88960.00 90.00 100080.00 91.25  101470.0024" RCP CULV CLASS IV

0013 0995000000-E 340  1,556 LF  70.00 108920.00 15.00 23340.00 25.85  40222.60PIPE REMOVAL

0014 1297000000-E 607  419,462 SY  2.50 1048655.00 1.45 608219.90 2.05  859897.10MILL ASP PVMT *****" DTH
(1-1/2")

0015 1491000000-E 610  1,500 TON 85.00 127500.00 90.00 135000.00 89.95  134925.00ASP CONC BASE CRS B25.0C

0016 1503000000-E 610  880 TON 90.00 79200.00 85.00 74800.00 90.45  79596.00ASP CONC INTR CRS I19.0C

0017 1519000000-E 610  888 TON 47.00 41736.00 90.00 79920.00 69.95  62115.60ASP CONC SURF CRS S9.5B

0018 1523000000-E 610  35,752 TON 47.00 1680344.00 42.00 1501584.00 60.35  2157633.20ASP CONC SURF CRS S9.5C

0019 1575000000-E 620  2,263 TON 350.00 792050.00 400.00 905200.00 362.00  819206.00ASP FOR PLANT MIX

0020 1693000000-E 654  710 TON 100.00 71000.00 135.00 95850.00 203.40  144414.00ASPH PLT MIX PVMT REPAIR

0021 2253000000-E 840  5 CY  1000.00 5000.00 2500.00 12500.00 2072.05  10360.25PIPE COLLARS

0022 2286000000-N 840  75 EA  2200.00 165000.00 2700.00 202500.00 2474.85  185613.75MASNRY DRAINAGE STRUCT

0023 2297000000-E 840  5 CY  2500.00 12500.00 1800.00 9000.00 2269.50  11347.50MASNRY DRAINAGE STRUCT

0024 2308000000-E 840  15 LF  700.00 10500.00 475.00 7125.00 406.90  6103.50MASNRY DRAINAGE STRUCT

0025 2364000000-N 840  39 EA  700.00 27300.00 750.00 29250.00 616.65  24049.35FRAME W/2GRTS 840.16 STD

0026 2365000000-N 840  12 EA  700.00 8400.00 775.00 9300.00 616.25  7395.00FRAME W/2GRTS 840.22 STD

0027 2374000000-N 840  8 EA  725.00 5800.00 775.00 6200.00 790.50  6324.00FRAME-GRT-HD 840.03 **
(F)

0028 2374000000-N 840  7 EA  725.00 5075.00 775.00 5425.00 808.95  5662.65FRAME-GRT-HD 840.03 **
(G)

0029 2396000000-N 840  7 EA  575.00 4025.00 600.00 4200.00 495.10  3465.70FRAME W/COVER STD 840.54

0030 2440000000-N 852  15 EA  1800.00 27000.00 962.50 14437.50 862.45  12936.75CONC TRANS SECT FOR CATCH BASIN

0031 2451000000-N 852  26 EA  1800.00 46800.00 962.50 25025.00 1972.20  51277.20CONC TRANS SECT FOR DROP INLET

0032 2542000000-E 846  1,950 LF  35.00 68250.00 19.24 37518.00 18.30  35685.001'-6" CONC CURB & GUTTER

0033 2600000000-N SP   2 EA  1100.00 2200.00 1875.00 3750.00 712.35  1424.70RETROFIT EXT CURB RAMP

0034 2655000000-E 852  2,400 SY  90.00 216000.00 71.65 171960.00 63.80  153120.005" MONO CONC ISLDS (KEY IN)

0035 2830000000-N 858  5 EA  800.00 4000.00 950.00 4750.00 850.00  4250.00ADJ MANHOLES

0036 2845000000-N 858  2 EA  800.00 1600.00 825.00 1650.00 850.00  1700.00ADJ METER OR VALVE BOXES



US-70 BUSINESS FROM WAKE COUNTY LINE TO US-70, 1 SECTION OF BARBOUR STREET, AND 1 SECTION OF HAMBY STREET.

THE LANE CONSTRUCTION
CORPORATION

CHESHIRE,  CT

FSC II LLC DBA FRED SMITH
COMPANY

S T WOOTEN CORPORATION

RALEIGH,  NC WILSON,  NC

DEC 13, 2017 08:46 AM JOHNSTON 2:00 PM 2 /  4 005

2016CPT.04.10.10511.1,  44850.3.1 NOV 21 2017 C203885

TIP NO 10.174 MIW-5704A, W-5704B

FED AID NO STATE FUNDED, HSIP-0070(204)

GRADING, DRAINAGE, MILLING, RESURFACING & SIGNALS.

0037 3000000000-N SP   2 EA  17000.00 34000.00 16800.00 33600.00 15500.00  31000.00IMPACT ATTEN TYPE 350

0038 3030000000-E 862  525 LF  20.00 10500.00 16.00 8400.00 16.50  8662.50STL BM GUARDRAIL

0039 3045000000-E 862  50 LF  20.00 1000.00 18.00 900.00 20.00  1000.00SBGR SHOP CURVED

0040 3150000000-N 862  5 EA  45.00 225.00 44.00 220.00 35.00  175.00ADDIT GUARDRAIL POSTS

0041 3656000000-E 876  190 SY  10.00 1900.00 3.00 570.00 8.60  1634.00GEOTEXTILE FOR DRAINGE

0042 4072000000-E 903  944 LF  5.50 5192.00 5.05 4767.20 5.05  4767.20SUPPORT, 3-LB STL U-CHAN

0043 4102000000-N 904  57 EA  70.00 3990.00 68.00 3876.00 68.00  3876.00SIGN ERECTION, TYPE E

0044 4108000000-N 904  6 EA  115.00 690.00 110.00 660.00 110.00  660.00SIGN ERECTION, TYPE F

0045 4155000000-N 907  35 EA  5.05 176.75 5.00 175.00 5.00  175.00DISPOSE SIGN SYST U-CHAN

0046 4400000000-E 1110  220 SF  8.00 1760.00 7.70 1694.00 7.70  1694.00WORK ZONE SIGNS (STAT)

0047 4405000000-E 1110  504 SF  9.00 4536.00 18.00 9072.00 8.85  4460.40WORK ZONE SIGNS (PORT)

0048 4410000000-E 1110  228 SF  8.00 1824.00 7.15 1630.20 7.15  1630.20WORK ZONE SIGNS (BARR)

0049 4415000000-N 1115  2 EA  1000.00 2000.00 0.01 0.02 1985.00  3970.00FLASHING ARROW BOARD

0050 4420000000-N 1120  7 EA  4550.00 31850.00 0.01 0.07 8995.00  62965.00PORTABLE CHANGE MSG SIGN

0051 4430000000-N 1130  850 EA  20.00 17000.00 0.01 8.50 39.00  33150.00DRUMS

0052 4435000000-N 1135  850 EA  10.00 8500.00 0.01 8.50 15.95  13557.50CONES

0053 4445000000-E 1145  280 LF  25.00 7000.00 21.00 5880.00 21.00  5880.00BARRICADES (TYPE III)

0054 4450000000-N 1150  48 HR  55.00 2640.00 55.00 2640.00 25.00  1200.00FLAGGER

0055 4480000000-N 1165  2 EA  10000.00 20000.00 15000.00 30000.00 22200.00  44400.00TMA

0056 4516000000-N 1180  850 EA  15.00 12750.00 0.01 8.50 28.00  23800.00SKINNY DRUM

0057 4685000000-E 1205  40,010 LF  0.50 20005.00 0.45 18004.50 0.50  20005.00THERMO PVT MKG LINES 4"90

0058 4686000000-E 1205  13,956 LF  0.75 10467.00 0.54 7536.24 0.65  9071.40THERMO PVT MKG LINES 4"120

0059 4688000000-E 1205  172,980 LF  1.00 172980.00 0.95 164331.00 0.70  121086.00THERMO PVT MKG LINES,6"90 MILS

0060 4690000000-E 1205  23,231 LF  1.00 23231.00 0.99 22998.69 0.95  22069.45THERMO PVT MKG LINES 6"120 MILS

0061 4695000000-E 1205  11,903 LF  1.50 17854.50 1.50 17854.50 1.30  15473.90THERMO PVT MKG LINES 8"90 MILS

0062 4697000000-E 1205  1,889 LF  2.55 4816.95 1.50 2833.50 2.50  4722.50THERMO PVT MKG LINE 8"120 MILS

0063 4700000000-E 1205  4,565 LF  2.00 9130.00 2.00 9130.00 1.60  7304.0012"WIDE THERMO 90 MILS

0064 4702000000-E 1205  4,025 LF  2.00 8050.00 2.00 8050.00 1.80  7245.0012"WIDE THERMO 120 MILS

0065 4705000000-E 1205  100 LF  5.05 505.00 8.00 800.00 5.00  500.00THERMO LINES 16" 120MILS

0066 4710000000-E 1205  1,932 LF  6.05 11688.60 15.00 28980.00 6.00  11592.0024"WIDE THERMO 120 MILS

0067 4721000000-E 1205  136 EA  105.00 14280.00 100.00 13600.00 100.00  13600.00THERMO PVT MKG CHARACTER 120

0068 4725000000-E 1205  505 EA  125.00 63125.00 120.00 60600.00 115.00  58075.00THERMO PVT SYMBOL 90MILS

0069 4810000000-E 1205  2,400 LF  0.40 960.00 0.25 600.00 0.40  960.00PAINT PVMT MARKINGS 4"

0070 4815000000-E 1205  196,211 LF  0.20 39242.20 0.25 49052.75 0.20  39242.20PAINT PVMT MARKINGS 6"

0071 4820000000-E 1205  5,587 LF  0.60 3352.20 0.50 2793.50 0.60  3352.20PAINT PVMT MARKINGS 8"

0072 4825000000-E 1205  3,000 LF  0.50 1500.00 0.50 1500.00 0.50  1500.00PAINT PVMT MARKINGS 12"

0073 4830000000-E 1205  100 LF  4.05 405.00 1.00 100.00 4.00  400.00PAINT PVT MKGS LINES 16"

0074 4835000000-E 1205  1,359 LF  3.05 4144.95 3.00 4077.00 3.00  4077.00PAINT PVT MKG LINES 24"

0075 4840000000-N 1205  84 EA  55.00 4620.00 20.00 1680.00 50.00  4200.00PAINT PVT MKG CHARACTER



US-70 BUSINESS FROM WAKE COUNTY LINE TO US-70, 1 SECTION OF BARBOUR STREET, AND 1 SECTION OF HAMBY STREET.

THE LANE CONSTRUCTION
CORPORATION

CHESHIRE,  CT

FSC II LLC DBA FRED SMITH
COMPANY

S T WOOTEN CORPORATION

RALEIGH,  NC WILSON,  NC

DEC 13, 2017 08:46 AM JOHNSTON 2:00 PM 3 /  4 005

2016CPT.04.10.10511.1,  44850.3.1 NOV 21 2017 C203885

TIP NO 10.174 MIW-5704A, W-5704B

FED AID NO STATE FUNDED, HSIP-0070(204)

GRADING, DRAINAGE, MILLING, RESURFACING & SIGNALS.

0076 4845000000-N 1205  378 EA  55.00 20790.00 20.00 7560.00 50.00  18900.00PAINT PVT MKG SYMBOL

0077 4905000000-N 1253  3,622 EA  24.00 86928.00 26.00 94172.00 26.50  95983.00SNOWPLB PVMT MRKER

0078 4935000000-N 1267  8 EA  70.00 560.00 65.00 520.00 65.00  520.00FLEX DELINATR (CRYSTAL)

0079 4945000000-N 1267  48 EA  70.00 3360.00 65.00 3120.00 65.00  3120.00FLEX DELINATR (CRY & RED)

0080 5255000000-N 1413 Lump Sum 22000.00 700000.00  323215.00PORTABLE LIGHTING

0081 5325800000-E 1510  20 LF  600.00 12000.00 300.00 6000.00 241.40  4828.008" WATER LINE

0082 5326000000-E 1510  20 LF  600.00 12000.00 310.00 6200.00 250.00  5000.0010" WATER LINE

0083 5906000000-E SP   1,240 LB  13.00 16120.00 9.00 11160.00 13.15  16306.00GENERIC UTILITY ITEM (LB)
DUCTILE IRON WATER PIPE FITTINGS

0084 6000000000-E 1605  100 LF  3.00 300.00 2.05 205.00 6.00  600.00TEMPORARY SILT FENCE

0085 6006000000-E 1610  500 TON 85.00 42500.00 40.00 20000.00 56.85  28425.00EROS CONTRL STONE CL A

0086 6009000000-E 1610  5 TON 85.00 425.00 70.00 350.00 59.95  299.75EROS CONTRL STONE CL B

0087 6012000000-E 1610  835 TON 60.00 50100.00 30.00 25050.00 57.55  48054.25SEDIMENT CONTROL STONE

0088 6015000000-E 1615 5.8 ACR 1100.00 6380.00 2100.00 12180.00 800.00  4640.00TEMPORARY MULCHING

0089 6018000000-E 1620  500 LB  4.50 2250.00 5.90 2950.00 2.00  1000.00SEED FOR TEMP SEEDING

0090 6021000000-E 1620 2.3 TON 1200.00 2760.00 1200.00 2760.00 800.00  1840.00FERT FOR TEMP SEEDING

0091 6024000000-E 1622  200 LF  80.00 16000.00 1.00 200.00 19.30  3860.00TEMPORARY SLOPE DRAINS

0092 6029000000-E SP   200 LF  2.00 400.00 1.55 310.00 2.00  400.00SAFETY FENCE

0093 6030000000-E 1630  500 CY  80.00 40000.00 1.00 500.00 20.25  10125.00SILT EXCAVATION

0094 6036000000-E 1631  2,500 SY  2.00 5000.00 2.05 5125.00 1.00  2500.00MATTING FOR EROS CONTROL

0095 6037000000-E SP   100 SY  4.00 400.00 4.50 450.00 5.50  550.00COIR FIBER MAT

0096 6042000000-E 1632  1,976 LF  6.00 11856.00 5.65 11164.40 3.85  7607.601/4" HARDWARE CLOTH

0097 6071010000-E SP   300 LF  10.00 3000.00 9.10 2730.00 10.00  3000.00WATTLE

0098 6071020000-E SP   45 LB  10.00 450.00 10.00 450.00 12.00  540.00POLYACRYLAMIDE (PAM)

0099 6084000000-E 1660  9 ACR 2200.00 19800.00 2890.00 26010.00 2200.00  19800.00SEEDING AND MULCHING

0100 6087000000-E 1660  6 ACR 155.00 930.00 150.00 900.00 150.00  900.00MOWING

0101 6090000000-E 1661  100 LB  8.00 800.00 5.90 590.00 10.00  1000.00SEED FOR REPAIR SEEDING

0102 6093000000-E 1661 0.26 TON 1200.00 312.00 1200.00 312.00 800.00  208.00FERT FOR REPAIR SEEDING

0103 6096000000-E 1662  176 LB  7.50 1320.00 5.90 1038.40 8.00  1408.00SEED FOR SUPP SEEDING

0104 6102000000-E 1664  2,450 SY  7.50 18375.00 7.50 18375.00 5.50  13475.00SODDING

0105 6105000000-E 1664  140 M/G 6.50 910.00 15.00 2100.00 96.00  13440.00WATER

0106 6108000000-E 1665 4.75 TON 1200.00 5700.00 1200.00 5700.00 675.00  3206.25FERTILIZER TOPDRESSING

0107 6114500000-N 1667  10 MHR 105.00 1050.00 35.00 350.00 65.00  650.00SPECIALIZED HAND MOWING

0108 6117000000-N SP   13 EA  25.00 325.00 200.00 2600.00 600.00  7800.00RESPONSE FOR EROS CONTROL

0109 6123000000-E 1670 0.1 ACR 6000.00 600.00 1500.00 150.00 5000.00  500.00REFORESTATION

0110 6132000000-N SP   2 EA  2000.00 4000.00 3193.75 6387.50 1138.85  2277.70GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

0111 6132000000-N SP   57 EA  150.00 8550.00 224.79 12813.03 386.35  22021.95GENERIC EROSION CONTROL ITEM (EA)
FABRIC INSERT INLET PROTECTION DEVICE

0112 6132000000-N SP   57 EA  40.00 2280.00 359.65 20500.05 386.35  22021.95GENERIC EROSION CONTROL ITEM (EA)
FABRIC INSERT INLET PROTECTION DEVICE CLEANOUT



US-70 BUSINESS FROM WAKE COUNTY LINE TO US-70, 1 SECTION OF BARBOUR STREET, AND 1 SECTION OF HAMBY STREET.

THE LANE CONSTRUCTION
CORPORATION

CHESHIRE,  CT

FSC II LLC DBA FRED SMITH
COMPANY

S T WOOTEN CORPORATION

RALEIGH,  NC WILSON,  NC

DEC 13, 2017 08:46 AM JOHNSTON 2:00 PM 4 /  4 005

2016CPT.04.10.10511.1,  44850.3.1 NOV 21 2017 C203885

TIP NO 10.174 MIW-5704A, W-5704B

FED AID NO STATE FUNDED, HSIP-0070(204)

GRADING, DRAINAGE, MILLING, RESURFACING & SIGNALS.

0113 7060000000-E 1705  1,600 LF  3.50 5600.00 3.48 5568.00 3.48  5568.00SIGNAL CABLE

0114 7120000000-E 1705  8 EA  700.00 5600.00 675.00 5400.00 675.00  5400.00VEHICLE SIGNAL HD (12", 3 SECT)

0115 7132000000-E 1705  2 EA  800.00 1600.00 728.00 1456.00 728.00  1456.00VEHICLE SIGNAL HD (12", 4 SECT)

0116 7144000000-E 1705  1 EA  1100.00 1100.00 1025.00 1025.00 1025.00  1025.00VEHICLE SIGNAL HD (12", 5 SECT)

0117 7279000000-E 1715  800 LF  1.00 800.00 1.00 800.00 1.00  800.00TRACER WIRE

0118 7300000000-E 1715  670 LF  8.50 5695.00 8.00 5360.00 8.00  5360.00UNPAVED TRENCH (***********)
(2, 2")

0119 7301000000-E 1715  560 LF  23.00 12880.00 22.00 12320.00 22.00  12320.00DIRECT DRILL (***********)
(2, 2")

0120 7324000000-N 1716  7 EA  305.00 2135.00 300.00 2100.00 300.00  2100.00JUNCTION BOX (STANDARD SIZE)

0121 7348000000-N 1716  7 EA  525.00 3675.00 515.00 3605.00 515.00  3605.00JUNCTION BOX (OVER-SIZED, HVY-DUTY)

0122 7444000000-E 1725  5,320 LF  6.00 31920.00 5.58 29685.60 5.58  29685.60INDUCTIVE LOOP SAWCUT

0123 7456000000-E 1726  3,600 LF  2.00 7200.00 1.80 6480.00 1.80  6480.00LEAD-IN CABLE(********)
(14-2)

0124 7516000000-E 1730  1,200 LF  4.00 4800.00 3.15 3780.00 3.15  3780.00COMMUNICATIONS CABLE (** FIBER)
(12)

0125 7540000000-N 1731  2 EA  1600.00 3200.00 1575.00 3150.00 1575.00  3150.00SPLICE ENCLOSURE

0126 7552000000-N 1731  1 EA  2000.00 2000.00 1970.00 1970.00 1970.00  1970.00INTERCONNECT CENTER

0127 7564000000-N 1732  1 EA  2500.00 2500.00 2310.00 2310.00 2310.00  2310.00FIBER-OPTIC TRANS DROP/REP

0128 7588000000-N SP   1 EA  10500.00 10500.00 10303.00 10303.00 10303.00  10303.00SGNL MAST ARM WITH METAL POLE

0129 7590000000-N SP   1 EA  20500.00 20500.00 20250.00 20250.00 20250.00  20250.00DBL MAST ARM WITH METAL POLE

0130 7613000000-N SP   2 EA  1250.00 2500.00 1200.00 2400.00 1200.00  2400.00SOIL TEST

0131 7614100000-E SP   18 CY  800.00 14400.00 775.00 13950.00 775.00  13950.00DRILLED PIER FOUND

0132 7631000000-N SP   2 EA  250.00 500.00 200.00 400.00 200.00  400.00MAST ARM W/ MTL POLE DES

0133 7636000000-N 1745  1 EA  400.00 400.00 350.00 350.00 350.00  350.00SIGN FOR SIGNALS

0134 7684000000-N 1750  1 EA  1250.00 1250.00 1200.00 1200.00 1200.00  1200.00SIGNAL CABINET FOUNDATION

0135 7756000000-N 1751  1 EA  14000.00 14000.00 13250.00 13250.00 13250.00  13250.00CONTLR WITH CBNT, 2070L BASE MTD

0136 7780000000-N 1751  12 EA  150.00 1800.00 125.00 1500.00 125.00  1500.00DETECTOR CARD (TYPE 2070L)

0137 7901000000-N 1753  1 EA  450.00 450.00 400.00 400.00 400.00  400.00CABINET BASE EXTENDER

0138 7990000000-E SP   600 LF  2.50 1500.00 2.30 1380.00 2.30  1380.00GENERIC SIGNAL ITEM (LF)
BACK PULL FIBER OPTIC CABLE

 

    TOTAL 6659797.15 TOTAL 6947111.05 TOTAL  7409276.10CONTRACT TOTAL

 

    SUB-TOTAL 6659797.15 SUB-TOTAL 6947111.05 SUB-TOTAL  7409276.10ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  6659797.15   THE LANE CONSTRUCTION CORPORATION

     2  6947111.05   FSC II LLC DBA FRED SMITH COMPANY

     3  7409276.10   S T WOOTEN CORPORATION



BRIDGE #170 OVER A PRONG OF BIG  ALAMANCE CREEK ON SR-1145 (POND RD).

MOUNTAIN CREEK CONTRACTORS
INC

CATAWBA,  NC

SMITH-ROWE, LLC YATES CONSTRUCTION CO., INC.

MOUNT AIRY,  NC STOKESDALE,  NC

DEC 13, 2017 08:46 AM ALAMANCE 2:00 PM 1 /  6 006

46061.3.1 NOV 21 2017 C203984

TIP NO 0.114 MIB-5347

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND CULVERT.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 60000.00 60500.00  61000.00MOBILIZATION

0002 0036000000-E 225  350 CY  15.00 5250.00 38.00 13300.00 25.00  8750.00UNDERCUT EXCAVATION

0003 0050000000-E 226  1 ACR 3050.00 3050.00 1.00 1.00 100.00  100.00SUPP CLEARING & GRUBBING

0004 0063000000-N SP  Lump Sum 255000.00 182000.00  224224.00GRADING

0005 0106000000-E 230  5,200 CY  14.00 72800.00 20.00 104000.00 22.00  114400.00BORROW EXCAVATION

0006 0134000000-E 240  422 CY  13.00 5486.00 5.00 2110.00 25.00  10550.00DRAINAGE DITCH EXCAVATION

0007 0195000000-E 265  300 CY  35.00 10500.00 38.00 11400.00 70.00  21000.00SELECT GRANULAR MATERIAL

0008 0196000000-E 270  300 SY  3.00 900.00 2.00 600.00 3.00  900.00GEOTEXTILE SOIL STABILIZATION

0009 0318000000-E 300  40 TON 50.00 2000.00 33.00 1320.00 50.00  2000.00FND CONDIT MATL MINOR STRS

0010 0320000000-E 300  120 SY  3.00 360.00 2.00 240.00 7.00  840.00FND CONDIT GEOTEXTILE

0011 0335000000-E 305  256 LF  375.00 96000.00 300.00 76800.00 550.00  140800.00**" DRAINAGE PIPE
(84")

0012 0335100000-E 305  96 LF  68.30 6556.80 45.00 4320.00 85.00  8160.0012" DRAINAGE PIPE

0013 0995000000-E 340  352 LF  19.00 6688.00 50.00 17600.00 30.00  10560.00PIPE REMOVAL

0014 1099500000-E 505  100 CY  15.00 1500.00 10.00 1000.00 30.00  3000.00SHALLOW UNDERCUT

0015 1099700000-E 505  200 TON 35.00 7000.00 33.00 6600.00 40.00  8000.00CLASS IV SUBGRD STABILIZATION

0016 1121000000-E 520  280 TON 45.00 12600.00 35.00 9800.00 45.00  12600.00AGGREGATE BASE COURSE

0017 1275000000-E 600  205 GAL 6.00 1230.00 6.00 1230.00 6.70  1373.50PRIME COAT

0018 1489000000-E 610  190 TON 86.00 16340.00 86.00 16340.00 96.00  18240.00ASP CONC BASE CRS B25.0B

0019 1525000000-E 610  210 TON 123.00 25830.00 123.00 25830.00 138.00  28980.00ASP CONC SURF CRS SF9.5A

0020 1575000000-E 620  25 TON 480.00 12000.00 480.00 12000.00 480.00  12000.00ASP FOR PLANT MIX

0021 1693000000-E 654  500 TON 150.00 75000.00 1.00 500.00 80.00  40000.00ASPH PLT MIX PVMT REPAIR

0022 2199000000-E SP   619 SF  60.00 37140.00 60.00 37140.00 26.00  16094.00SANDBAG HEADWALLS

0023 2264000000-E 840  5 CY  900.00 4500.00 1200.00 6000.00 1800.00  9000.00PIPE PLUGS

0024 2297000000-E 840 12.8 CY  600.00 7680.00 1200.00 15360.00 1800.00  23040.00MASNRY DRAINAGE STRUCT

0025 3030000000-E 862 187.5 LF  19.00 3562.50 15.00 2812.50 17.00  3187.50STL BM GUARDRAIL

0026 3150000000-N 862  5 EA  30.00 150.00 20.00 100.00 23.00  115.00ADDIT GUARDRAIL POSTS

0027 3288000000-N SP   4 EA  3200.00 12800.00 2600.00 10400.00 2950.00  11800.00GR END TYPE TL-2

0028 3380000000-E 862  500 LF  10.00 5000.00 8.00 4000.00 9.00  4500.00TEMP STL BM GUARDRAIL

0029 3389150000-N SP   4 EA  1600.00 6400.00 2000.00 8000.00 2300.00  9200.00TEMP GDRL END UNITS *****
(TL-2)

0030 3435000000-N SP   85 EA  55.00 4675.00 65.00 5525.00 62.00  5270.00GENERIC GUARDRAIL ITEM (EA)
EXTRA LENGTH GUARDRAIL POST (8' STEEL -
TEMPORARY)

0031 3628000000-E 876  350 TON 55.00 19250.00 48.00 16800.00 50.00  17500.00RIP RAP, CLASS I

0032 3656000000-E 876  735 SY  3.00 2205.00 2.00 1470.00 3.00  2205.00GEOTEXTILE FOR DRAINGE

0033 4155000000-N 907  12 EA  25.00 300.00 300.00 3600.00 20.00  240.00DISPOSE SIGN SYST U-CHAN

0034 4400000000-E 1110  132 SF  18.00 2376.00 18.00 2376.00 9.50  1254.00WORK ZONE SIGNS (STAT)

0035 4405000000-E 1110  96 SF  9.00 864.00 15.00 1440.00 20.00  1920.00WORK ZONE SIGNS (PORT)

0036 4410000000-E 1110  36 SF  15.00 540.00 15.00 540.00 9.00  324.00WORK ZONE SIGNS (BARR)

0037 4430000000-N 1130  85 EA  42.00 3570.00 60.00 5100.00 50.00  4250.00DRUMS



BRIDGE #170 OVER A PRONG OF BIG  ALAMANCE CREEK ON SR-1145 (POND RD).

MOUNTAIN CREEK CONTRACTORS
INC

CATAWBA,  NC

SMITH-ROWE, LLC YATES CONSTRUCTION CO., INC.

MOUNT AIRY,  NC STOKESDALE,  NC

DEC 13, 2017 08:46 AM ALAMANCE 2:00 PM 2 /  6 006

46061.3.1 NOV 21 2017 C203984

TIP NO 0.114 MIB-5347

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND CULVERT.

0038 4435000000-N 1135  25 EA  16.00 400.00 40.00 1000.00 30.00  750.00CONES

0039 4445000000-E 1145  48 LF  28.00 1344.00 28.00 1344.00 27.00  1296.00BARRICADES (TYPE III)

0040 4450000000-N 1150  240 HR  20.00 4800.00 30.00 7200.00 22.00  5280.00FLAGGER

0041 4480000000-N 1165  1 EA  21600.00 21600.00 1.00 1.00 3800.00  3800.00TMA

0042 4600000000-N SP   1 EA  24000.00 24000.00 24000.00 24000.00 16500.00  16500.00GENERIC TRAFFIC CONTROL ITEM (EA)
TEMPORARY PORTABLE TRAFFIC SIGNAL SYSTEM

0043 4650000000-N 1251  110 EA  6.85 753.50 6.85 753.50 7.70  847.00TEMP RAISED PVMT MRKS

0044 4685000000-E 1205  1,200 LF  1.85 2220.00 2.60 3120.00 2.08  2496.00THERMO PVT MKG LINES 4"90

0045 4686000000-E 1205  1,200 LF  1.98 2376.00 2.73 3276.00 2.22  2664.00THERMO PVT MKG LINES 4"120

0046 4810000000-E 1205  6,920 LF  0.30 2076.00 0.30 2076.00 0.34  2352.80PAINT PVMT MARKINGS 4"

0047 4835000000-E 1205  44 LF  1.88 82.72 1.88 82.72 2.10  92.40PAINT PVT MKG LINES 24"

0048 4850000000-E 1205  390 LF  1.00 390.00 1.00 390.00 1.12  436.80LINE REMOVAL 4" WIDE

0049 4870000000-E 1205  22 LF  3.00 66.00 3.00 66.00 3.50  77.00LINE REMOVAL 24" WIDE

0050 6000000000-E 1605  3,175 LF  3.00 9525.00 2.00 6350.00 2.25  7143.75TEMPORARY SILT FENCE

0051 6006000000-E 1610  105 TON 45.00 4725.00 34.00 3570.00 50.00  5250.00EROS CONTRL STONE CL A

0052 6009000000-E 1610  85 TON 45.00 3825.00 36.00 3060.00 50.00  4250.00EROS CONTRL STONE CL B

0053 6012000000-E 1610  220 TON 50.00 11000.00 28.00 6160.00 48.00  10560.00SEDIMENT CONTROL STONE

0054 6015000000-E 1615  2 ACR 2000.00 4000.00 1200.00 2400.00 2250.00  4500.00TEMPORARY MULCHING

0055 6018000000-E 1620  200 LB  1.50 300.00 0.01 2.00 2.00  400.00SEED FOR TEMP SEEDING

0056 6021000000-E 1620  2 TON 1600.00 3200.00 100.00 200.00 1800.00  3600.00FERT FOR TEMP SEEDING

0057 6024000000-E 1622  200 LF  12.50 2500.00 20.00 4000.00 12.00  2400.00TEMPORARY SLOPE DRAINS

0058 6029000000-E SP   800 LF  2.00 1600.00 2.00 1600.00 2.50  2000.00SAFETY FENCE

0059 6030000000-E 1630  440 CY  4.00 1760.00 10.00 4400.00 15.00  6600.00SILT EXCAVATION

0060 6036000000-E 1631  4,850 SY  2.00 9700.00 1.66 8051.00 2.24  10864.00MATTING FOR EROS CONTROL

0061 6037000000-E SP   100 SY  6.00 600.00 8.00 800.00 7.00  700.00COIR FIBER MAT

0062 6038000000-E SP   120 SY  7.00 840.00 8.00 960.00 8.00  960.00PERM SOIL REINF MAT

0063 6042000000-E 1632  460 LF  3.00 1380.00 3.00 1380.00 5.00  2300.001/4" HARDWARE CLOTH

0064 6069000000-E 1638  130 CY  25.00 3250.00 10.00 1300.00 30.00  3900.00STILLING BASINS

0065 6071010000-E SP   80 LF  10.00 800.00 17.00 1360.00 15.00  1200.00WATTLE

0066 6071020000-E SP   25 LB  8.00 200.00 0.01 0.25 20.00  500.00POLYACRYLAMIDE (PAM)

0067 6071030000-E 1640  225 LF  15.00 3375.00 9.00 2025.00 7.50  1687.50COIR FIBER BAFFLE

0068 6071050000-E SP   1 EA  1200.00 1200.00 2500.00 2500.00 1500.00  1500.00**" SKIMMER
(1-1/2")

0069 6084000000-E 1660  2 ACR 2200.00 4400.00 1880.00 3760.00 2500.00  5000.00SEEDING AND MULCHING

0070 6087000000-E 1660  1 ACR 400.00 400.00 1.00 1.00 450.00  450.00MOWING

0071 6090000000-E 1661  50 LB  1.50 75.00 0.01 0.50 1.75  87.50SEED FOR REPAIR SEEDING

0072 6093000000-E 1661 0.25 TON 1600.00 400.00 100.00 25.00 1800.00  450.00FERT FOR REPAIR SEEDING

0073 6096000000-E 1662  50 LB  1.50 75.00 4.00 200.00 10.00  500.00SEED FOR SUPP SEEDING

0074 6108000000-E 1665 1.25 TON 1600.00 2000.00 2000.00 2500.00 1800.00  2250.00FERTILIZER TOPDRESSING

0075 6111000000-E SP   350 LF  50.00 17500.00 160.00 56000.00 50.00  17500.00IMPERVIOUS DIKE



BRIDGE #170 OVER A PRONG OF BIG  ALAMANCE CREEK ON SR-1145 (POND RD).

MOUNTAIN CREEK CONTRACTORS
INC

CATAWBA,  NC

SMITH-ROWE, LLC YATES CONSTRUCTION CO., INC.

MOUNT AIRY,  NC STOKESDALE,  NC

DEC 13, 2017 08:46 AM ALAMANCE 2:00 PM 3 /  6 006

46061.3.1 NOV 21 2017 C203984

TIP NO 0.114 MIB-5347

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND CULVERT.

0076 6114500000-N 1667  10 MHR 75.00 750.00 1.00 10.00 85.00  850.00SPECIALIZED HAND MOWING

0077 6117000000-N SP   25 EA  75.00 1875.00 1.00 25.00 280.00  7000.00RESPONSE FOR EROS CONTROL

0078 6123000000-E 1670 0.5 ACR 2000.00 1000.00 5000.00 2500.00 4000.00  2000.00REFORESTATION

0079 6132000000-N SP   2 EA  900.00 1800.00 750.00 1500.00 400.00  800.00GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

CULVERT ITEMS

0080 8056000000-N 402 Lump Sum 15000.00 64500.00  25000.00REMV EXIST STR **********
(14+14.00-L-)

0081 8126000000-N 414 Lump Sum 75000.00 160000.00  38000.00CULV EXCAV @ ************
(14+14.00-L-)

0082 8133000000-E 414  103 TON 50.00 5150.00 66.47 6846.41 50.00  5150.00FND CONDIT MAT, BOX CULV

0083 8196000000-E 420 161.5 CY  750.00 121125.00 786.88 127081.12 1050.00  169575.00CLASS A CONCRETE (CULV)

0084 8245000000-E 425  19,830 LB  1.00 19830.00 1.28 25382.40 1.25  24787.50REINF STEEL (CULVERT)

0085 8804000000-N SP  Lump Sum 5000.00 1500.00  5000.00GENERIC CULVERT ITEM (LS)
ASBESTOS ASSESSMENT

 

    TOTAL 1182371.52 TOTAL 1213413.40 TOTAL  1248684.25CONTRACT TOTAL

 

    SUB-TOTAL 941266.52 SUB-TOTAL 828103.47 SUB-TOTAL  981171.75ROADWAY ITEMS

    SUB-TOTAL 241105.00 SUB-TOTAL 385309.93 SUB-TOTAL  267512.50CULVERT ITEMS



BRIDGE #170 OVER A PRONG OF BIG  ALAMANCE CREEK ON SR-1145 (POND RD).

TRIANGLE GRADING & PAVING INC

BURLINGTON,  NC

DANE CONSTRUCTION INC

MOORESVILLE,  NC  

DEC 13, 2017 08:46 AM ALAMANCE 2:00 PM 4 /  6 006

46061.3.1 NOV 21 2017 C203984

TIP NO 0.114 MIB-5347

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND CULVERT.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 64000.00 67920.00  MOBILIZATION

0002 0036000000-E 225  350 CY  15.00 5250.00 20.00 7000.00  UNDERCUT EXCAVATION

0003 0050000000-E 226  1 ACR 100.00 100.00 100.00 100.00  SUPP CLEARING & GRUBBING

0004 0063000000-N SP  Lump Sum 200000.00 544835.00  GRADING

0005 0106000000-E 230  5,200 CY  15.00 78000.00 15.00 78000.00  BORROW EXCAVATION

0006 0134000000-E 240  422 CY  12.00 5064.00 12.00 5064.00  DRAINAGE DITCH EXCAVATION

0007 0195000000-E 265  300 CY  25.00 7500.00 35.00 10500.00  SELECT GRANULAR MATERIAL

0008 0196000000-E 270  300 SY  3.00 900.00 2.25 675.00  GEOTEXTILE SOIL STABILIZATION

0009 0318000000-E 300  40 TON 30.00 1200.00 45.00 1800.00  FND CONDIT MATL MINOR STRS

0010 0320000000-E 300  120 SY  3.00 360.00 2.25 270.00  FND CONDIT GEOTEXTILE

0011 0335000000-E 305  256 LF  500.00 128000.00 120.00 30720.00  **" DRAINAGE PIPE
(84")

0012 0335100000-E 305  96 LF  60.00 5760.00 10.00 960.00  12" DRAINAGE PIPE

0013 0995000000-E 340  352 LF  25.00 8800.00 15.00 5280.00  PIPE REMOVAL

0014 1099500000-E 505  100 CY  12.00 1200.00 20.00 2000.00  SHALLOW UNDERCUT

0015 1099700000-E 505  200 TON 25.00 5000.00 30.00 6000.00  CLASS IV SUBGRD STABILIZATION

0016 1121000000-E 520  280 TON 40.00 11200.00 30.00 8400.00  AGGREGATE BASE COURSE

0017 1275000000-E 600  205 GAL 6.00 1230.00 6.00 1230.00  PRIME COAT

0018 1489000000-E 610  190 TON 86.00 16340.00 86.00 16340.00  ASP CONC BASE CRS B25.0B

0019 1525000000-E 610  210 TON 123.00 25830.00 123.00 25830.00  ASP CONC SURF CRS SF9.5A

0020 1575000000-E 620  25 TON 480.00 12000.00 480.00 12000.00  ASP FOR PLANT MIX

0021 1693000000-E 654  500 TON 259.81 129905.00 150.00 75000.00  ASPH PLT MIX PVMT REPAIR

0022 2199000000-E SP   619 SF  100.00 61900.00 85.00 52615.00  SANDBAG HEADWALLS

0023 2264000000-E 840  5 CY  1500.00 7500.00 1000.00 5000.00  PIPE PLUGS

0024 2297000000-E 840 12.8 CY  2000.00 25600.00 650.00 8320.00  MASNRY DRAINAGE STRUCT

0025 3030000000-E 862 187.5 LF  15.00 2812.50 19.00 3562.50  STL BM GUARDRAIL

0026 3150000000-N 862  5 EA  20.00 100.00 30.00 150.00  ADDIT GUARDRAIL POSTS

0027 3288000000-N SP   4 EA  2600.00 10400.00 3200.00 12800.00  GR END TYPE TL-2

0028 3380000000-E 862  500 LF  8.00 4000.00 10.00 5000.00  TEMP STL BM GUARDRAIL

0029 3389150000-N SP   4 EA  2000.00 8000.00 1600.00 6400.00  TEMP GDRL END UNITS *****
(TL-2)

0030 3435000000-N SP   85 EA  125.00 10625.00 55.00 4675.00  GENERIC GUARDRAIL ITEM (EA)
EXTRA LENGTH GUARDRAIL POST (8' STEEL -
TEMPORARY)

0031 3628000000-E 876  350 TON 60.00 21000.00 40.00 14000.00  RIP RAP, CLASS I

0032 3656000000-E 876  735 SY  5.00 3675.00 2.25 1653.75  GEOTEXTILE FOR DRAINGE

0033 4155000000-N 907  12 EA  25.00 300.00 300.00 3600.00  DISPOSE SIGN SYST U-CHAN

0034 4400000000-E 1110  132 SF  10.00 1320.00 18.00 2376.00  WORK ZONE SIGNS (STAT)

0035 4405000000-E 1110  96 SF  8.00 768.00 9.00 864.00  WORK ZONE SIGNS (PORT)

0036 4410000000-E 1110  36 SF  10.00 360.00 15.00 540.00  WORK ZONE SIGNS (BARR)

0037 4430000000-N 1130  85 EA  60.00 5100.00 42.00 3570.00  DRUMS



BRIDGE #170 OVER A PRONG OF BIG  ALAMANCE CREEK ON SR-1145 (POND RD).

TRIANGLE GRADING & PAVING INC

BURLINGTON,  NC

DANE CONSTRUCTION INC

MOORESVILLE,  NC  

DEC 13, 2017 08:46 AM ALAMANCE 2:00 PM 5 /  6 006

46061.3.1 NOV 21 2017 C203984

TIP NO 0.114 MIB-5347

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND CULVERT.

0038 4435000000-N 1135  25 EA  25.00 625.00 16.00 400.00  CONES

0039 4445000000-E 1145  48 LF  25.00 1200.00 28.00 1344.00  BARRICADES (TYPE III)

0040 4450000000-N 1150  240 HR  20.00 4800.00 15.00 3600.00  FLAGGER

0041 4480000000-N 1165  1 EA  7500.00 7500.00 10800.00 10800.00  TMA

0042 4600000000-N SP   1 EA  30000.00 30000.00 24000.00 24000.00  GENERIC TRAFFIC CONTROL ITEM (EA)
TEMPORARY PORTABLE TRAFFIC SIGNAL SYSTEM

0043 4650000000-N 1251  110 EA  6.85 753.50 6.85 753.50  TEMP RAISED PVMT MRKS

0044 4685000000-E 1205  1,200 LF  1.85 2220.00 1.85 2220.00  THERMO PVT MKG LINES 4"90

0045 4686000000-E 1205  1,200 LF  1.98 2376.00 1.98 2376.00  THERMO PVT MKG LINES 4"120

0046 4810000000-E 1205  6,920 LF  0.30 2076.00 0.30 2076.00  PAINT PVMT MARKINGS 4"

0047 4835000000-E 1205  44 LF  1.88 82.72 1.88 82.72  PAINT PVT MKG LINES 24"

0048 4850000000-E 1205  390 LF  1.00 390.00 1.00 390.00  LINE REMOVAL 4" WIDE

0049 4870000000-E 1205  22 LF  3.00 66.00 3.00 66.00  LINE REMOVAL 24" WIDE

0050 6000000000-E 1605  3,175 LF  2.50 7937.50 2.00 6350.00  TEMPORARY SILT FENCE

0051 6006000000-E 1610  105 TON 50.00 5250.00 35.00 3675.00  EROS CONTRL STONE CL A

0052 6009000000-E 1610  85 TON 50.00 4250.00 35.00 2975.00  EROS CONTRL STONE CL B

0053 6012000000-E 1610  220 TON 40.00 8800.00 30.00 6600.00  SEDIMENT CONTROL STONE

0054 6015000000-E 1615  2 ACR 1670.00 3340.00 1100.00 2200.00  TEMPORARY MULCHING

0055 6018000000-E 1620  200 LB  3.50 700.00 5.00 1000.00  SEED FOR TEMP SEEDING

0056 6021000000-E 1620  2 TON 948.00 1896.00 1000.00 2000.00  FERT FOR TEMP SEEDING

0057 6024000000-E 1622  200 LF  26.76 5352.00 10.00 2000.00  TEMPORARY SLOPE DRAINS

0058 6029000000-E SP   800 LF  2.00 1600.00 2.00 1600.00  SAFETY FENCE

0059 6030000000-E 1630  440 CY  5.00 2200.00 10.00 4400.00  SILT EXCAVATION

0060 6036000000-E 1631  4,850 SY  2.00 9700.00 1.95 9457.50  MATTING FOR EROS CONTROL

0061 6037000000-E SP   100 SY  10.00 1000.00 6.00 600.00  COIR FIBER MAT

0062 6038000000-E SP   120 SY  10.00 1200.00 5.25 630.00  PERM SOIL REINF MAT

0063 6042000000-E 1632  460 LF  4.00 1840.00 4.25 1955.00  1/4" HARDWARE CLOTH

0064 6069000000-E 1638  130 CY  75.00 9750.00 20.00 2600.00  STILLING BASINS

0065 6071010000-E SP   80 LF  15.00 1200.00 6.50 520.00  WATTLE

0066 6071020000-E SP   25 LB  15.00 375.00 8.00 200.00  POLYACRYLAMIDE (PAM)

0067 6071030000-E 1640  225 LF  8.00 1800.00 6.50 1462.50  COIR FIBER BAFFLE

0068 6071050000-E SP   1 EA  1500.00 1500.00 1150.00 1150.00  **" SKIMMER
(1-1/2")

0069 6084000000-E 1660  2 ACR 3400.00 6800.00 2000.00 4000.00  SEEDING AND MULCHING

0070 6087000000-E 1660  1 ACR 100.00 100.00 80.00 80.00  MOWING

0071 6090000000-E 1661  50 LB  9.00 450.00 5.50 275.00  SEED FOR REPAIR SEEDING

0072 6093000000-E 1661 0.25 TON 2500.00 625.00 1000.00 250.00  FERT FOR REPAIR SEEDING

0073 6096000000-E 1662  50 LB  2.00 100.00 5.25 262.50  SEED FOR SUPP SEEDING

0074 6108000000-E 1665 1.25 TON 900.00 1125.00 1000.00 1250.00  FERTILIZER TOPDRESSING

0075 6111000000-E SP   350 LF  50.00 17500.00 25.00 8750.00  IMPERVIOUS DIKE



BRIDGE #170 OVER A PRONG OF BIG  ALAMANCE CREEK ON SR-1145 (POND RD).

TRIANGLE GRADING & PAVING INC

BURLINGTON,  NC

DANE CONSTRUCTION INC

MOORESVILLE,  NC  

DEC 13, 2017 08:46 AM ALAMANCE 2:00 PM 6 /  6 006

46061.3.1 NOV 21 2017 C203984

TIP NO 0.114 MIB-5347

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND CULVERT.

0076 6114500000-N 1667  10 MHR 28.00 280.00 75.00 750.00  SPECIALIZED HAND MOWING

0077 6117000000-N SP   25 EA  250.00 6250.00 1.00 25.00  RESPONSE FOR EROS CONTROL

0078 6123000000-E 1670 0.5 ACR 3800.00 1900.00 1500.00 750.00  REFORESTATION

0079 6132000000-N SP   2 EA  1000.00 2000.00 1450.00 2900.00  GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

CULVERT ITEMS

0080 8056000000-N 402 Lump Sum 15000.00 75000.00  REMV EXIST STR **********
(14+14.00-L-)

0081 8126000000-N 414 Lump Sum 75000.00 35000.00  CULV EXCAV @ ************
(14+14.00-L-)

0082 8133000000-E 414  103 TON 50.00 5150.00 30.00 3090.00  FND CONDIT MAT, BOX CULV

0083 8196000000-E 420 161.5 CY  1100.00 177650.00 500.00 80750.00  CLASS A CONCRETE (CULV)

0084 8245000000-E 425  19,830 LB  1.50 29745.00 1.00 19830.00  REINF STEEL (CULVERT)

0085 8804000000-N SP  Lump Sum 1500.00 996.00  GENERIC CULVERT ITEM (LS)
ASBESTOS ASSESSMENT

 

    TOTAL 1334054.22 TOTAL 1358491.97  CONTRACT TOTAL

 

    SUB-TOTAL 1030009.22 SUB-TOTAL 1143825.97  ROADWAY ITEMS

    SUB-TOTAL 304045.00 SUB-TOTAL 214666.00  CULVERT ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1182371.52   MOUNTAIN CREEK CONTRACTORS INC

     2  1213413.40   SMITH-ROWE, LLC

     3  1248684.25   YATES CONSTRUCTION CO., INC.

     4  1334054.22   TRIANGLE GRADING & PAVING INC

     5  1358491.97   DANE CONSTRUCTION INC



US-29 FROM US-158 TO CASWELL COUNTY LINE.

SHARPE BROTHERS A  DIV OF
VECELLIO & GROGAN, INC.

GREENSBORO,  NC

APAC - ATLANTIC INC THOMPSON
ARTHUR DIVISION

ADAMS CONSTRUCTION COMPANY

GREENSBORO,  NC ROANOKE,  VA

DEC 13, 2017 08:46 AM ROCKINGHAM 2:00 PM 1 /  2 007

2019CPT.07.01.10791 NOV 21 2017 C204092

TIP NO 24.960 MI

FED AID NO STATE FUNDED

MILLING & RESURFACING.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 142565.72 320000.00  275350.77MOBILIZATION

0002 1220000000-E 545  130 TON 93.70 12181.00 57.00 7410.00 159.25  20702.50INCIDENTAL STONE BASE

0003 1297000000-E 607  47,555 SY  2.14 101767.70 2.10 99865.50 2.90  137909.50MILL ASP PVMT *****" DTH
(1-1/2")

0004 1297000000-E 607  338,502 SY  1.66 561913.32 1.70 575453.40 1.63  551758.26MILL ASP PVMT *****" DTH
(2-1/8")

0005 1523000000-E 610  32,584 TON 50.24 1637020.16 48.50 1580324.00 51.25  1669930.00ASP CONC SURF CRS S9.5C

0006 1575000000-E 620  1,923 TON 340.83 655416.09 400.00 769200.00 422.10  811698.30ASP FOR PLANT MIX

0007 1577000000-E 620  709 TON 467.84 331698.56 600.00 425400.00 681.00  482829.00POLYM MOD ASP BNDR FOR PLT MIX

0008 1662000000-E 650  11,624 TON 63.13 733823.12 70.00 813680.00 68.00  790432.00OG ASP FRICT FC-1 MOD

0009 1704000000-E SP   74 TON 239.59 17729.66 200.00 14800.00 200.00  14800.00PATCHING EXIST PAVEMENT

0010 1820000000-E SP   176,341 SY  0.32 56429.12 0.40 70536.40 0.40  70536.40AST, FOG SEAL

0011 4400000000-E 1110  510 SF  7.60 3876.00 7.60 3876.00 8.50  4335.00WORK ZONE SIGNS (STAT)

0012 4405000000-E 1110  224 SF  4.00 896.00 8.85 1982.40 8.85  1982.40WORK ZONE SIGNS (PORT)

0013 4410000000-E 1110  26 SF  7.85 204.10 7.85 204.10 7.85  204.10WORK ZONE SIGNS (BARR)

0014 4415000000-N 1115  2 EA  1.00 2.00 1950.00 3900.00 1950.00  3900.00FLASHING ARROW BOARD

0015 4420000000-N 1120  3 EA  1.00 3.00 7450.00 22350.00 7450.00  22350.00PORTABLE CHANGE MSG SIGN

0016 4422000000-N 1120  32 DAY 1.00 32.00 55.00 1760.00 55.00  1760.00PORT CHANGE MSG SIGN (SHORT TERM)

0017 4430000000-N 1130  324 EA  1.14 369.36 41.00 13284.00 41.00  13284.00DRUMS

0018 4445000000-E 1145  64 LF  23.00 1472.00 23.00 1472.00 23.00  1472.00BARRICADES (TYPE III)

0019 4480000000-N 1165  2 EA  1.00 2.00 2700.00 5400.00 10800.00  21600.00TMA

0020 4600000000-N SP   21 EA  125.00 2625.00 125.00 2625.00 125.00  2625.00GENERIC TRAFFIC CONTROL ITEM (EA)
SEQUENTIAL FLASHING WARNING   LIGHTS

0021 4600000000-N SP   5 EA  4300.00 21500.00 4300.00 21500.00 4300.00  21500.00GENERIC TRAFFIC CONTROL ITEM (EA)
WORK ZONE DIGITAL SPEED LIMIT SIGNS

0022 4600000000-N SP   15 EA  3450.00 51750.00 3450.00 51750.00 3450.00  51750.00GENERIC TRAFFIC CONTROL ITEM (EA)
WORK ZONE PRESENCE LIGHTING

0023 4688000000-E 1205  264,591 LF  0.70 185213.70 0.70 185213.70 0.97  256653.27THERMO PVT MKG LINES,6"90 MILS

0024 4690000000-E 1205  28,340 LF  0.80 22672.00 0.80 22672.00 1.04  29473.60THERMO PVT MKG LINES 6"120 MILS

0025 4700000000-E 1205  8,664 LF  1.65 14295.60 1.65 14295.60 1.50  12996.0012"WIDE THERMO 90 MILS

0026 4725000000-E 1205  34 EA  175.00 5950.00 175.00 5950.00 400.00  13600.00THERMO PVT SYMBOL 90MILS

0027 4815000000-E 1205  547,995 LF  0.22 120558.90 0.22 120558.90 0.22  120558.90PAINT PVMT MARKINGS 6"

0028 4825000000-E 1205  17,328 LF  0.45 7797.60 0.45 7797.60 0.75  12996.00PAINT PVMT MARKINGS 12"

0029 4845000000-N 1205  58 EA  55.00 3190.00 55.00 3190.00 25.00  1450.00PAINT PVT MKG SYMBOL

0030 4905000000-N 1253  2,002 EA  26.00 52052.00 24.00 48048.00 29.00  58058.00SNOWPLB PVMT MRKER

0031 5255000000-N 1413 Lump Sum 225757.32 10000.00  21600.00PORTABLE LIGHTING

0032 7444000000-E 1725  700 LF  12.50 8750.00 9.00 6300.00 12.50  8750.00INDUCTIVE LOOP SAWCUT

 

    TOTAL 4979513.03 TOTAL 5230798.60 TOTAL  5508845.00CONTRACT TOTAL



US-29 FROM US-158 TO CASWELL COUNTY LINE.

   

DEC 13, 2017 08:46 AM ROCKINGHAM 2:00 PM 2 /  2 007

2019CPT.07.01.10791 NOV 21 2017 C204092

TIP NO 24.960 MI

FED AID NO STATE FUNDED

MILLING & RESURFACING.

 

    SUB-TOTAL 4979513.03 SUB-TOTAL 5230798.60 SUB-TOTAL  5508845.00ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  4979513.03   SHARPE BROTHERS A  DIV OF VECELLIO & GROGAN, INC.

     2  5230798.60   APAC - ATLANTIC INC THOMPSON ARTHUR DIVISION

     3  5508845.00   ADAMS CONSTRUCTION COMPANY



BRIDGE #82 OVER SOUTH PRONG LEWIS FORK CREEK ON SR-1154 (MOUNT PLEASANT ROAD).

JAMES R VANNOY & SONS
CONSTRUCTION COMPANY INC

JEFFERSON,  NC

DANE CONSTRUCTION INC SMITH-ROWE, LLC

MOORESVILLE,  NC MOUNT AIRY,  NC

DEC 13, 2017 08:46 AM WILKES 2:00 PM 1 /  6 008

39897.3.1 NOV 21 2017 C203982

TIP NO 0.063 MIB-4978

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 28600.41 33690.00  35500.00MOBILIZATION

0002 0030000000-N SP  Lump Sum 10590.24 10700.00  8550.00BRG APP SUB REG TIER**
(12+36.12 -L-)

0003 0036000000-E 225  100 CY  26.66 2666.00 20.00 2000.00 30.00  3000.00UNDERCUT EXCAVATION

0004 0043000000-N 226 Lump Sum 45494.76 60000.00  91675.00GRADING

0005 0050000000-E 226  1 ACR 5.59 5.59 100.00 100.00 1.00  1.00SUPP CLEARING & GRUBBING

0006 0195000000-E 265  100 CY  27.41 2741.00 35.00 3500.00 15.00  1500.00SELECT GRANULAR MATERIAL

0007 0196000000-E 270  200 SY  2.10 420.00 2.25 450.00 2.15  430.00GEOTEXTILE SOIL STABILIZATION

0008 0318000000-E 300  10 TON 35.00 350.00 45.00 450.00 42.00  420.00FND CONDIT MATL MINOR STRS

0009 0320000000-E 300  20 SY  2.55 51.00 2.25 45.00 6.50  130.00FND CONDIT GEOTEXTILE

0010 0582000000-E 310  36 LF  46.49 1673.64 35.00 1260.00 49.00  1764.0015" CS PIPE CULV 0.064"

0011 0636000000-E 310  4 EA  505.39 2021.56 175.00 700.00 100.00  400.00**" CS ELBOW *****" THICK
(15", 0.064")

0012 1099500000-E 505  50 CY  19.21 960.50 20.00 1000.00 23.50  1175.00SHALLOW UNDERCUT

0013 1099700000-E 505  80 TON 35.06 2804.80 30.00 2400.00 30.50  2440.00CLASS IV SUBGRD STABILIZATION

0014 1220000000-E 545  50 TON 32.57 1628.50 25.00 1250.00 32.00  1600.00INCIDENTAL STONE BASE

0015 1489000000-E 610  230 TON 82.50 18975.00 75.00 17250.00 75.00  17250.00ASP CONC BASE CRS B25.0B

0016 1525000000-E 610  180 TON 88.00 15840.00 80.00 14400.00 80.00  14400.00ASP CONC SURF CRS SF9.5A

0017 1575000000-E 620  25 TON 550.00 13750.00 500.00 12500.00 500.00  12500.00ASP FOR PLANT MIX

0018 2022000000-E 815  56 CY  5.09 285.04 20.00 1120.00 10.00  560.00SUBDRAIN EXCAVATION

0019 2026000000-E 815  250 SY  1.88 470.00 2.25 562.50 2.00  500.00GEOTEXTILE FOR SUBSURF DRNS

0020 2036000000-E 815  42 CY  58.08 2439.36 45.00 1890.00 40.00  1680.00SUBDRAIN COARSE AGGREGATE

0021 2044000000-E 815  250 LF  2.46 615.00 11.00 2750.00 5.00  1250.006" PERF SUBDRN PIPE

0022 2070000000-N 815  1 EA  277.39 277.39 345.00 345.00 100.00  100.00SUBDRN PIPE OUTLET

0023 2077000000-E 815  6 LF  8.30 49.80 50.00 300.00 5.00  30.006" OUTLET PIPE

0024 2286000000-N 840  2 EA  1650.00 3300.00 1450.00 2900.00 1350.00  2700.00MASNRY DRAINAGE STRUCT

0025 2364200000-N 840  2 EA  550.00 1100.00 575.00 1150.00 550.00  1100.00FRAME W/2GRTS 840.20 STD

0026 2556000000-E 846  40 LF  51.25 2050.00 35.00 1400.00 65.00  2600.00SHOULDER BERM GUTTER

0027 3030000000-E 862  50 LF  17.60 880.00 18.00 900.00 16.00  800.00STL BM GUARDRAIL

0028 3045000000-E 862  100 LF  19.80 1980.00 19.50 1950.00 18.00  1800.00SBGR SHOP CURVED

0029 3150000000-N 862  5 EA  22.00 110.00 44.00 220.00 20.00  100.00ADDIT GUARDRAIL POSTS

0030 3195000000-N 862  1 EA  660.00 660.00 750.00 750.00 600.00  600.00GR ANCHOR TYPE AT-1

0031 3215000000-N 862  4 EA  1925.00 7700.00 1900.00 7600.00 1750.00  7000.00GR ANCHOR TYPE III

0032 3288000000-N SP   2 EA  2970.00 5940.00 3100.00 6200.00 3200.00  6400.00GR END TYPE TL-2

0033 3360000000-E 863  125 LF  2.20 275.00 5.00 625.00 2.00  250.00REMOVE EXISTING GUARDRAIL

0034 3649000000-E 876  70 TON 39.48 2763.60 30.00 2100.00 46.50  3255.00RIP RAP, CLASS B

0035 3656000000-E 876  735 SY  2.05 1506.75 2.25 1653.75 2.25  1653.75GEOTEXTILE FOR DRAINGE

0036 4072000000-E 903  121 LF  6.38 771.98 5.10 617.10 9.00  1089.00SUPPORT, 3-LB STL U-CHAN

0037 4102000000-N 904  11 EA  107.80 1185.80 85.00 935.00 125.00  1375.00SIGN ERECTION, TYPE E

0038 4155000000-N 907  7 EA  16.50 115.50 5.00 35.00 10.00  70.00DISPOSE SIGN SYST U-CHAN



BRIDGE #82 OVER SOUTH PRONG LEWIS FORK CREEK ON SR-1154 (MOUNT PLEASANT ROAD).

JAMES R VANNOY & SONS
CONSTRUCTION COMPANY INC

JEFFERSON,  NC

DANE CONSTRUCTION INC SMITH-ROWE, LLC

MOORESVILLE,  NC MOUNT AIRY,  NC

DEC 13, 2017 08:46 AM WILKES 2:00 PM 2 /  6 008

39897.3.1 NOV 21 2017 C203982

TIP NO 0.063 MIB-4978

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0039 4400000000-E 1110  457 SF  6.77 3093.89 8.90 4067.30 12.50  5712.50WORK ZONE SIGNS (STAT)

0040 4410000000-E 1110  137 SF  6.38 874.06 7.95 1089.15 9.50  1301.50WORK ZONE SIGNS (BARR)

0041 4445000000-E 1145  80 LF  26.40 2112.00 24.00 1920.00 25.00  2000.00BARRICADES (TYPE III)

0042 4710000000-E 1205 23.6 LF  16.78 396.01 15.25 359.90 90.00  2124.0024"WIDE THERMO 120 MILS

0043 4847000000-E 1205 1,115.77 LF  3.85 4295.71 3.50 3905.20 5.19  5790.85POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0044 6000000000-E 1605  775 LF  3.30 2557.50 3.00 2325.00 2.00  1550.00TEMPORARY SILT FENCE

0045 6006000000-E 1610  165 TON 39.17 6463.05 30.00 4950.00 20.00  3300.00EROS CONTRL STONE CL A

0046 6009000000-E 1610  195 TON 39.63 7727.85 30.00 5850.00 22.00  4290.00EROS CONTRL STONE CL B

0047 6012000000-E 1610  160 TON 38.41 6145.60 30.00 4800.00 18.00  2880.00SEDIMENT CONTROL STONE

0048 6015000000-E 1615 1.2 ACR 2200.00 2640.00 1100.00 1320.00 900.00  1080.00TEMPORARY MULCHING

0049 6018000000-E 1620  100 LB  1.65 165.00 4.00 400.00 0.01  1.00SEED FOR TEMP SEEDING

0050 6021000000-E 1620 0.5 TON 1760.00 880.00 1500.00 750.00 100.00  50.00FERT FOR TEMP SEEDING

0051 6024000000-E 1622  200 LF  7.14 1428.00 10.00 2000.00 2.00  400.00TEMPORARY SLOPE DRAINS

0052 6029000000-E SP   200 LF  2.20 440.00 3.00 600.00 2.00  400.00SAFETY FENCE

0053 6030000000-E 1630  130 CY  11.16 1450.80 10.00 1300.00 5.00  650.00SILT EXCAVATION

0054 6036000000-E 1631  1,300 SY  2.75 3575.00 2.25 2925.00 1.66  2158.00MATTING FOR EROS CONTROL

0055 6037000000-E SP   115 SY  6.60 759.00 4.00 460.00 8.00  920.00COIR FIBER MAT

0056 6042000000-E 1632  305 LF  3.30 1006.50 4.00 1220.00 3.00  915.001/4" HARDWARE CLOTH

0057 6070000000-N 1639  2 EA  255.40 510.80 475.00 950.00 50.00  100.00SPECIAL STILLING BASINS

0058 6071020000-E SP   45 LB  8.80 396.00 8.00 360.00 0.01  0.45POLYACRYLAMIDE (PAM)

0059 6084000000-E 1660 1.2 ACR 2420.00 2904.00 1900.00 2280.00 1500.00  1800.00SEEDING AND MULCHING

0060 6087000000-E 1660 0.6 ACR 0.55 0.33 400.00 240.00 1.00  0.60MOWING

0061 6090000000-E 1661  50 LB  1.65 82.50 7.00 350.00 0.01  0.50SEED FOR REPAIR SEEDING

0062 6093000000-E 1661 0.25 TON 1760.00 440.00 1800.00 450.00 100.00  25.00FERT FOR REPAIR SEEDING

0063 6096000000-E 1662  50 LB  1.65 82.50 4.00 200.00 4.00  200.00SEED FOR SUPP SEEDING

0064 6108000000-E 1665 0.75 TON 1760.00 1320.00 1500.00 1125.00 2000.00  1500.00FERTILIZER TOPDRESSING

0065 6114500000-N 1667  10 MHR 1.10 11.00 45.00 450.00 1.00  10.00SPECIALIZED HAND MOWING

0066 6117000000-N SP   12 EA  27.50 330.00 50.00 600.00 1.00  12.00RESPONSE FOR EROS CONTROL

0067 6132000000-N SP   2 EA  872.93 1745.86 1410.00 2820.00 950.00  1900.00GENERIC EROSION CONTROL ITEM (EA)
CONCRTE WASHOUT STRUCTURE

STRUCTURE ITEMS

0068 8017000000-N SP  Lump Sum 4229.56 15580.00  1.00CM&R TEMP ACCESS ***********
(12+36.12-L-)

0069 8021000000-N SP  Lump Sum 16731.08 25000.00  44044.00REMV EXIST STR **********
(12+36.12-L-)

0070 8084000000-N 410 Lump Sum 4359.58 15000.00  9675.00FND EXCAV EB** STA*******
(2,12+36.12-L-)

0071 8121000000-N 412 Lump Sum 4750.68 5000.00  500.00UNCL STR EXCAV STA *****
(12+36.12-L-)

0072 8182000000-E 420 53.7 CY  904.68 48581.32 950.00 51015.00 931.77  50036.05CLASS A CONCRETE (BRIDGE)



BRIDGE #82 OVER SOUTH PRONG LEWIS FORK CREEK ON SR-1154 (MOUNT PLEASANT ROAD).

JAMES R VANNOY & SONS
CONSTRUCTION COMPANY INC

JEFFERSON,  NC

DANE CONSTRUCTION INC SMITH-ROWE, LLC

MOORESVILLE,  NC MOUNT AIRY,  NC

DEC 13, 2017 08:46 AM WILKES 2:00 PM 3 /  6 008

39897.3.1 NOV 21 2017 C203982

TIP NO 0.063 MIB-4978

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0073 8210000000-N 422 Lump Sum 18276.64 9590.00  18875.00BRG APPR SLAB ***********
(12+36.12-L-)

0074 8217000000-E 425  9,961 LB  0.98 9761.78 1.00 9961.00 1.01  10060.61REINF STEEL (BRIDGE)

0075 8328200000-E SP   5 EA  976.42 4882.10 850.00 4250.00 445.00  2225.00PILE DRV EQUIP SETUP ** STEEL PILES
(HP14X73)

0076 8384000000-E 450  115 LF  46.84 5386.60 46.75 5376.25 55.30  6359.50HP14X73 PILES

0077 8505000000-E 460 205.5 LF  102.56 21076.08 96.75 19882.13 119.42  24540.81VERT CONC BARRIER RAIL

0078 8608000000-E 876  225 TON 43.39 9762.75 30.25 6806.25 39.20  8820.00RIP RAP II (2'-0")

0079 8622000000-E 876  245 SY  2.03 497.35 2.25 551.25 2.43  595.35GEOTEXTILE FOR DRAINAGE

0080 8657000000-N 430 Lump Sum 2056.84 7500.00  1875.00ELASTOMERIC BEARINGS

0081 8753200000-E 430 924.75 LF  271.13 250727.47 270.00 249682.50 285.86  264349.043'-0"X 3'-3" PRESTR BOX BEAM

0082 8860000000-N SP  Lump Sum 939.03 920.00  1500.00GENERIC STRUCTURE ITEM (LS)
ASBESTOS ASSESSMENT

 

    TOTAL 638900.04 TOTAL 673879.28 TOTAL  712175.51CONTRACT TOTAL

 

    SUB-TOTAL 236881.18 SUB-TOTAL 247764.90 SUB-TOTAL  268719.15ROADWAY ITEMS

    SUB-TOTAL 402018.86 SUB-TOTAL 426114.38 SUB-TOTAL  443456.36STRUCTURE ITEMS



BRIDGE #82 OVER SOUTH PRONG LEWIS FORK CREEK ON SR-1154 (MOUNT PLEASANT ROAD).

DLB ENTERPRISES, LLC

HILLSVILLE,  VA

LEE CONSTRUCTION COMPANY OF
THE CAROLINAS INC

PINEVILLE,  NC  

DEC 13, 2017 08:46 AM WILKES 2:00 PM 4 /  6 008

39897.3.1 NOV 21 2017 C203982

TIP NO 0.063 MIB-4978

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 40000.00 43000.00  MOBILIZATION

0002 0030000000-N SP  Lump Sum 20000.00 20000.00  BRG APP SUB REG TIER**
(12+36.12 -L-)

0003 0036000000-E 225  100 CY  23.00 2300.00 17.50 1750.00  UNDERCUT EXCAVATION

0004 0043000000-N 226 Lump Sum 65000.00 69000.00  GRADING

0005 0050000000-E 226  1 ACR 15500.00 15500.00 100.00 100.00  SUPP CLEARING & GRUBBING

0006 0195000000-E 265  100 CY  41.00 4100.00 35.00 3500.00  SELECT GRANULAR MATERIAL

0007 0196000000-E 270  200 SY  4.00 800.00 4.00 800.00  GEOTEXTILE SOIL STABILIZATION

0008 0318000000-E 300  10 TON 52.00 520.00 35.00 350.00  FND CONDIT MATL MINOR STRS

0009 0320000000-E 300  20 SY  22.00 440.00 4.00 80.00  FND CONDIT GEOTEXTILE

0010 0582000000-E 310  36 LF  50.00 1800.00 25.00 900.00  15" CS PIPE CULV 0.064"

0011 0636000000-E 310  4 EA  300.00 1200.00 200.00 800.00  **" CS ELBOW *****" THICK
(15", 0.064")

0012 1099500000-E 505  50 CY  18.00 900.00 10.00 500.00  SHALLOW UNDERCUT

0013 1099700000-E 505  80 TON 36.00 2880.00 40.00 3200.00  CLASS IV SUBGRD STABILIZATION

0014 1220000000-E 545  50 TON 37.00 1850.00 40.00 2000.00  INCIDENTAL STONE BASE

0015 1489000000-E 610  230 TON 85.00 19550.00 75.00 17250.00  ASP CONC BASE CRS B25.0B

0016 1525000000-E 610  180 TON 91.00 16380.00 80.00 14400.00  ASP CONC SURF CRS SF9.5A

0017 1575000000-E 620  25 TON 570.00 14250.00 500.00 12500.00  ASP FOR PLANT MIX

0018 2022000000-E 815  56 CY  15.00 840.00 30.00 1680.00  SUBDRAIN EXCAVATION

0019 2026000000-E 815  250 SY  2.50 625.00 9.00 2250.00  GEOTEXTILE FOR SUBSURF DRNS

0020 2036000000-E 815  42 CY  62.00 2604.00 65.00 2730.00  SUBDRAIN COARSE AGGREGATE

0021 2044000000-E 815  250 LF  2.50 625.00 18.00 4500.00  6" PERF SUBDRN PIPE

0022 2070000000-N 815  1 EA  550.00 550.00 350.00 350.00  SUBDRN PIPE OUTLET

0023 2077000000-E 815  6 LF  33.00 198.00 40.00 240.00  6" OUTLET PIPE

0024 2286000000-N 840  2 EA  2000.00 4000.00 1500.00 3000.00  MASNRY DRAINAGE STRUCT

0025 2364200000-N 840  2 EA  500.00 1000.00 500.00 1000.00  FRAME W/2GRTS 840.20 STD

0026 2556000000-E 846  40 LF  40.00 1600.00 100.00 4000.00  SHOULDER BERM GUTTER

0027 3030000000-E 862  50 LF  19.00 950.00 16.00 800.00  STL BM GUARDRAIL

0028 3045000000-E 862  100 LF  21.00 2100.00 18.00 1800.00  SBGR SHOP CURVED

0029 3150000000-N 862  5 EA  23.00 115.00 20.00 100.00  ADDIT GUARDRAIL POSTS

0030 3195000000-N 862  1 EA  700.00 700.00 600.00 600.00  GR ANCHOR TYPE AT-1

0031 3215000000-N 862  4 EA  2000.00 8000.00 1750.00 7000.00  GR ANCHOR TYPE III

0032 3288000000-N SP   2 EA  3100.00 6200.00 2700.00 5400.00  GR END TYPE TL-2

0033 3360000000-E 863  125 LF  3.00 375.00 2.00 250.00  REMOVE EXISTING GUARDRAIL

0034 3649000000-E 876  70 TON 70.00 4900.00 50.00 3500.00  RIP RAP, CLASS B

0035 3656000000-E 876  735 SY  5.00 3675.00 4.00 2940.00  GEOTEXTILE FOR DRAINGE

0036 4072000000-E 903  121 LF  6.00 726.00 6.00 726.00  SUPPORT, 3-LB STL U-CHAN

0037 4102000000-N 904  11 EA  100.00 1100.00 100.00 1100.00  SIGN ERECTION, TYPE E

0038 4155000000-N 907  7 EA  6.00 42.00 15.00 105.00  DISPOSE SIGN SYST U-CHAN



BRIDGE #82 OVER SOUTH PRONG LEWIS FORK CREEK ON SR-1154 (MOUNT PLEASANT ROAD).
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LEE CONSTRUCTION COMPANY OF
THE CAROLINAS INC
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TIP NO 0.063 MIB-4978

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0039 4400000000-E 1110  457 SF  12.00 5484.00 10.00 4570.00  WORK ZONE SIGNS (STAT)

0040 4410000000-E 1110  137 SF  10.00 1370.00 10.00 1370.00  WORK ZONE SIGNS (BARR)

0041 4445000000-E 1145  80 LF  29.00 2320.00 35.00 2800.00  BARRICADES (TYPE III)

0042 4710000000-E 1205 23.6 LF  156.00 3681.60 90.00 2124.00  24"WIDE THERMO 120 MILS

0043 4847000000-E 1205 1,115.77 LF  5.00 5578.85 2.50 2789.43  POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0044 6000000000-E 1605  775 LF  4.50 3487.50 3.00 2325.00  TEMPORARY SILT FENCE

0045 6006000000-E 1610  165 TON 40.00 6600.00 45.00 7425.00  EROS CONTRL STONE CL A

0046 6009000000-E 1610  195 TON 40.00 7800.00 45.00 8775.00  EROS CONTRL STONE CL B

0047 6012000000-E 1610  160 TON 40.00 6400.00 45.00 7200.00  SEDIMENT CONTROL STONE

0048 6015000000-E 1615 1.2 ACR 1060.00 1272.00 1100.00 1320.00  TEMPORARY MULCHING

0049 6018000000-E 1620  100 LB  3.00 300.00 4.00 400.00  SEED FOR TEMP SEEDING

0050 6021000000-E 1620 0.5 TON 1100.00 550.00 1500.00 750.00  FERT FOR TEMP SEEDING

0051 6024000000-E 1622  200 LF  20.00 4000.00 10.00 2000.00  TEMPORARY SLOPE DRAINS

0052 6029000000-E SP   200 LF  4.50 900.00 3.00 600.00  SAFETY FENCE

0053 6030000000-E 1630  130 CY  13.50 1755.00 10.00 1300.00  SILT EXCAVATION

0054 6036000000-E 1631  1,300 SY  3.50 4550.00 2.25 2925.00  MATTING FOR EROS CONTROL

0055 6037000000-E SP   115 SY  9.00 1035.00 4.00 460.00  COIR FIBER MAT

0056 6042000000-E 1632  305 LF  7.50 2287.50 4.00 1220.00  1/4" HARDWARE CLOTH

0057 6070000000-N 1639  2 EA  2500.00 5000.00 1000.00 2000.00  SPECIAL STILLING BASINS

0058 6071020000-E SP   45 LB  12.00 540.00 10.00 450.00  POLYACRYLAMIDE (PAM)

0059 6084000000-E 1660 1.2 ACR 3600.00 4320.00 1900.00 2280.00  SEEDING AND MULCHING

0060 6087000000-E 1660 0.6 ACR 215.00 129.00 400.00 240.00  MOWING

0061 6090000000-E 1661  50 LB  3.00 150.00 7.00 350.00  SEED FOR REPAIR SEEDING

0062 6093000000-E 1661 0.25 TON 900.00 225.00 1800.00 450.00  FERT FOR REPAIR SEEDING

0063 6096000000-E 1662  50 LB  4.00 200.00 4.00 200.00  SEED FOR SUPP SEEDING

0064 6108000000-E 1665 0.75 TON 950.00 712.50 1500.00 1125.00  FERTILIZER TOPDRESSING

0065 6114500000-N 1667  10 MHR 15.00 150.00 45.00 450.00  SPECIALIZED HAND MOWING

0066 6117000000-N SP   12 EA  400.00 4800.00 300.00 3600.00  RESPONSE FOR EROS CONTROL

0067 6132000000-N SP   2 EA  600.00 1200.00 2000.00 4000.00  GENERIC EROSION CONTROL ITEM (EA)
CONCRTE WASHOUT STRUCTURE

STRUCTURE ITEMS

0068 8017000000-N SP  Lump Sum 25000.00 30000.00  CM&R TEMP ACCESS ***********
(12+36.12-L-)

0069 8021000000-N SP  Lump Sum 35000.00 75000.00  REMV EXIST STR **********
(12+36.12-L-)

0070 8084000000-N 410 Lump Sum 12000.00 10000.00  FND EXCAV EB** STA*******
(2,12+36.12-L-)

0071 8121000000-N 412 Lump Sum 12000.00 10000.00  UNCL STR EXCAV STA *****
(12+36.12-L-)

0072 8182000000-E 420 53.7 CY  750.00 40275.00 1000.00 53700.00  CLASS A CONCRETE (BRIDGE)
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GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0073 8210000000-N 422 Lump Sum 24000.00 25000.00  BRG APPR SLAB ***********
(12+36.12-L-)

0074 8217000000-E 425  9,961 LB  1.00 9961.00 2.00 19922.00  REINF STEEL (BRIDGE)

0075 8328200000-E SP   5 EA  800.00 4000.00 500.00 2500.00  PILE DRV EQUIP SETUP ** STEEL PILES
(HP14X73)

0076 8384000000-E 450  115 LF  70.00 8050.00 85.00 9775.00  HP14X73 PILES

0077 8505000000-E 460 205.5 LF  110.00 22605.00 100.00 20550.00  VERT CONC BARRIER RAIL

0078 8608000000-E 876  225 TON 60.00 13500.00 60.00 13500.00  RIP RAP II (2'-0")

0079 8622000000-E 876  245 SY  4.50 1102.50 3.00 735.00  GEOTEXTILE FOR DRAINAGE

0080 8657000000-N 430 Lump Sum 3500.00 5000.00  ELASTOMERIC BEARINGS

0081 8753200000-E 430 924.75 LF  321.63 297427.34 300.00 277425.00  3'-0"X 3'-3" PRESTR BOX BEAM

0082 8860000000-N SP  Lump Sum 1000.00 2000.00  GENERIC STRUCTURE ITEM (LS)
ASBESTOS ASSESSMENT

 

    TOTAL 834613.79 TOTAL 854806.43  CONTRACT TOTAL

 

    SUB-TOTAL 325192.95 SUB-TOTAL 299699.43  ROADWAY ITEMS

    SUB-TOTAL 509420.84 SUB-TOTAL 555107.00  STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  638900.04   JAMES R VANNOY & SONS CONSTRUCTION COMPANY
INC

     2  673879.28   DANE CONSTRUCTION INC

     3  712175.51   SMITH-ROWE, LLC

     4  834613.79   DLB ENTERPRISES, LLC

     5  854806.43   LEE CONSTRUCTION COMPANY OF THE CAROLINAS INC



FUTURE I-295 (FAYETTEVILLE OUTER LOOP) FROM I-95 IN ROBESON COUNTY TO SOUTH OF SR-1003 (CAMDEN RD) IN CUMBERLAND COUNTY.

BALFOUR BEATTY | BRANCH, A
JOINT VENTURE

WILMINGTON,  NC

BARNHILL CONTRACTING
COMPANY

FLATIRON CONSTRUCTORS INC -
BLYTHE DEVELOPMENT CO JOINT

VENT
ROCKY MOUNT,  NC BROOMFIELD,  CO

DEC 13, 2017 08:46 AM ROBESON, CUMBERLAND 2:00 PM 1 /  1 010

34817.3.4 NOV 21 2017 C204043

TIP NO 6.100 MIU-2519AA, U-2519AB

FED AID NO NHP-1118(11)

DESIGN BUILD.

ROADWAY ITEMS

0001 0000900000-N SP  Lump Sum 129749000.00 138277000.00  154674000.00GENERIC MISCELLANEOUS ITEM (LS)
DESIGN & CONSTRUCTION

 

    TOTAL 129749000.00 TOTAL 138277000.00 TOTAL  154674000.00CONTRACT TOTAL

 

    SUB-TOTAL 129749000.00 SUB-TOTAL 138277000.00 SUB-TOTAL  154674000.00ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  129749000.00   BALFOUR BEATTY | BRANCH, A JOINT VENTURE

     2  138277000.00   BARNHILL CONTRACTING COMPANY

     3  154674000.00   FLATIRON CONSTRUCTORS INC - BLYTHE
DEVELOPMENT CO JOINT VENT


